
  
 

 

 

  
 
 
 
 
 
 

 
 

NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 
 
 

BIDDING DOCUMENT  
 

FOR 
 
 
 

 
EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK ON 
SUB-CONTRACT BASIS IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND 
REFURBISHING OF EXISTING PLATFORMS INCLUDING PLATFORM SHADE  AT SANTRAGACHI RAILWAY 
STATION REGARDING STATION DEVELOPMENT WORK FOR SOUTH EASTERN RAILWAY IN WEST BENGAL. 
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BRIDGE AND ROOF CO. (INDIA) LIMITED 
Santragachi Station Development Work site, 

1st Floor, New Station Building, Platform No. 6 
Santragachi, PIN- 711 111, West Bengal 
CIN No.: U27310WB1920GOI003601 

 
NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 

 
EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK ON 
SUB-CONTRACT BASIS IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND 
REFURBISHING OF EXISTING PLATFORMS INCLUDING PLATFORM SHADE  AT SANTRAGACHI RAILWAY 
STATION REGARDING STATION DEVELOPMENT WORK FOR SOUTH EASTERN RAILWAY IN WEST BENGAL. 

 
MASTER INDEX 

 

QUALIFYING CRITERIA 
 

: ANNEXURE – I 

INSTRUCTIONS TO BIDDERS (ITB) 
 

: ANNEXURE – II 

GENERAL CONDITIONS OF CONTRACT 
 

: ANNEXURE – III 

SPECIAL CONDITIONS OF THE CONTRACT 
 

: ANNEXURE – IV 

SCHEDULE OF QUANTITIES & RATES : ANNEXURE – V 

TECHNICAL SPECIFICATION 
 

: ANNEXURE – VI 

SAFETY PRECAUTIONS 
 

: ANNEXURE – VII 

TENDER DRAWINGS : ANNEXURE – VIII 

FORMATS 
 

:  

LETTER OF SUBMISSION  
 

: ANNEXURE- II(A) 

DETAIL OF INFORMATION TO BE FURNISHED BY THE BIDDER 
 

: ANNEXURE- II(B) 

 NO DEVIATION CERTIFICATE 
 

: ANNEXURE- II(C) 

CERTIFICATE OF DECLARATION FOR CONFIRMING THE KNOWLEDGE OF SITE   
CONDITIONS 
 

: ANNEXURE- II(D) 

DECLARATION AGAINST TECHNICAL SPECIFICATION 
 

: ANNEXURE – II(E) 

DETAILS OF WORK IN HAND AND WORKS EXECUTED 
 

: ANNEXURE - H 

DEPLOYMENT SCHEDULE OF CONSTRUCTION EQUIPMENT    : ANNEXURE- I 

DEPLOYMENT SCHEDULE OF SUPERVISORY PERSONNEL 
 

: ANNEXURE- J 

AFFIDAVIT IN NON – JUDICIAL STAMP PAPER CERTIFIED BY NOTARY PUBLIC 
OR 1ST CLASS MAGISTRATE 
 

: ANNEXURE - K 

BANK GUARANTEE IN LIEU OF SECURITY CUM PERFORMANCE 
 

: ANNEXURE- L 

 PURCHASE PREFERENCE TO MAKE IN INDIA 
 

: ANNEXURE- M 
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SHARES A LAND BORDER 
 

: ANNEXURE - N 

 INPUT TAX CREDIT FORMAT 
 

: ANNEXURE – O 

DETAILS OF TECHNICAL AND ADMINISTRATIVE PERSONNEL TO BE 
EMPLOYED FOR THE WORK 
 

: ANNEXURE – P 

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELYTO BE USED IN 
CARRYING OUT THE WORK 
 

: ANNEXURE – Q 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING 
OF BIDDER OR ABANDONMENT OF WORK BY THE BIDDER 
 

: ANNEXURE – R 

PREAMBLE TO SCHEDULE OF QUANTITIES and RATES  : ANNEXURE – R1 

COMPLIANCE TO BID REQUIREMENT : ANNEXURE – S 

DECLARATION  BY  BIDDER : ANNEXURE – T 

BANK GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT : ANNEXURE – U 

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT : ANNEXURE – W 
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BRIDGE AND ROOF CO. (INDIA) LIMITED 
 

NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 
 

NAME OF WORK 
 

EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK ON 
SUB-CONTRACT BASIS IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND 
REFURBISHING OF EXISTING PLATFORMS INCLUDING PLATFORM SHADE  AT SANTRAGACHI RAILWAY 
STATION REGARDING STATION DEVELOPMENT WORK FOR SOUTH EASTERN RAILWAY IN WEST BENGAL. 
 

Sl. 
No. 

Technical Cover Details Documents 

1. Cover-I i) Tender fee ii) Earnest Money Deposit (EMD) iii) MSME Notarized copy of 
Valid Registration Certificate and Affidavit Cum Declaration for MSME 
registered parties iv) Power of Attorney, on stamp paper of appropriate value, v) 
Process Compliance Form and Letter of Submission (in Company’s letter head), 
vi) No Deviation Certificate in Bidder’s letter head, vii) Detail of information to be 
furnished by the Bidder viii) Declaration for knowledge about entire site 
conditions in Bidder’s letter head and (ix) Declaration against Technical 
Specification in Bidder’s letter head. 
 

2. Cover-II Qualification Criteria.  
 

3. Cover-III Notice Inviting e-Tender (NIT) 
 

 Instruction to Bidder  (ITB) 
 

 General Conditions of Contract (GCC) 
 

 Special Conditions of Contract (SCC) 
 

 FORMATS : 
 
(a) Performance Bank Guarantee. 
 
(b) Bank Guarantee in lieu of Security Deposit 
 
(c) Make In India Clause 
 
(d) Bank Guarantee in lieu of Earnest Money Deposit 
 
(e) Shares a Land Border 
 
(f) Input Tax Credit Format 
 
(g) Other (s) format 
 
 

4 Cover-IV PRICE BID 
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BRIDGE AND ROOF CO. (I) LTD. 
(A GOVERNMENT OF INDIA ENTERPRISE) 

CIN NO. : U27310WB1920GOI003601 
Santragachi Station Development Work site, 

1st Floor, New Station Building, Platform No. 6 
Santragachi, PIN- 711 111, West Bengal 

 
 

NOTICE INVITING e-TENDER (e-NIT) 
 

Online “Single Percentage Rate (above/below/at par)” Bid(s) / Offer(s) are invited in two part bid system for execution of the 
following work meeting the prescribed Pre-Qualification Criteria given in Tender Document(s). 
 

Name of Work NIT No.: 

EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, 
DRAINAGE AND MISCELLANEOUS FINISHING WORK ON SUB-
CONTRACT BASIS IN CONNECTION WITH “CONSTRUCTION OF 
NEW ISLAND PLATFORM AND REFURBISHING OF EXISTING 
PLATFORMS INCLUDING PLATFORM SHADE  AT 
SANTRAGACHI RAILWAY STATION REGARDING STATION 
DEVELOPMENT WORK FOR SOUTH EASTERN RAILWAY IN 
WEST BENGAL. 

B AND R/51110/TD/SC/RCC ROAD WORK/01  
DTD. 13/06/2024 

 

 
 
Last Date of submission of Bid: 27/06/2024 upto 16:00 Hours. 
 
Interested Bidder(s) have to download the Tender document through logging on to Company’s Website http: 
www.bridgeroof.co.in 
 
 
Corrigendum/Addendum, if any shall be hosted in Company’s Website http: www.bridgeroof.co.in only. 
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BRIDGE AND ROOF CO.(INDIA) LIMITED 
Santragachi Station Development Work site, 

1st Floor, New Station Building, Platform No. 6 
Santragachi, PIN- 711 111, West Bengal 

 
Notice Inviting  Tender (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 

 
1. Online “Single Percentage Rate (above/below/at par)”bid(s) / Offer(s) are invited from reputed and experienced parties meeting prescribed qualifying criteria for  execution 

of the following works:  

2. Brief Details of Work: 

 
Sl. 
No. 

Description of Work Estimated 
cost put to 

Tender 

Cost of Tender Document (Non 
Refundable) 

Earnest Money Deposit (EMD) Time of 
Completion 

Tender Inviting 
Authority (TIA) 

(1) (2) (3) (4) (5) (6) (7) 
1 EXECUTION OF RCC 

ROAD ALONG WITH 
FOOTPATH, DRAINAGE 
AND MISCELLANEOUS 
FINISHING WORK ON 
SUB-CONTRACT BASIS IN 
CONNECTION WITH 
“CONSTRUCTION OF 
NEW ISLAND PLATFORM 
AND REFURBISHING OF 
EXISTING PLATFORMS 
INCLUDING PLATFORM 
SHADE  AT 
SANTRAGACHI RAILWAY 
STATION REGARDING 
STATION DEVELOPMENT 
WORK FOR SOUTH 
EASTERN RAILWAY IN 
WEST BENGAL. 

RS. 207.32 
Lakhs 

Rs. 5,000.00 + 18% GST (i.e. Rs. 900.00) 
= Rs.5,900.00( Rupees Five Thousand 
Nine Hundred only)payable in the form of 
Demand Draft (DD)/ Pay Order / Banker’s 
Cheque drawn from any 
Nationalized/Scheduled  Bank, in favor of 
BRIDGE AND ROOF Co. (I) LTD., payable 
at Kolkata to be submitted along with 
Tender Documents [No A/c Payee 
Cheque shall be Considered]. 

Rs. 4.36 Lakhs (Rupees Four Lakhs Thirty Six 
Thousand only) shall be submitted by Bidder(s) 
along with their offer in the form of Demand Draft 
(D.D.) / Pay Order / Banker’s Cheque valid for 
minimum 90 (Ninety) days / Bank Guarantee (BG) 
in prescribed format valid for minimum 06 (Six) 
months pledged in favour of “BRIDGE AND ROOF 
Co. (India) Ltd” drawn from any 
Nationalized/Scheduled Bank, in favour of 
BRIDGE AND ROOF Co. (I) Ltd., payable at 
Kolkata shall be submitted along with Tender 
documents. (No A/c Payee Cheque shall be 
considered). 
Exemption of Tender Fee & EMD will not be 
applicable as per PP Policy, 2012, works contract 
are not covered under PP Policy as per Letter no. 
190/Mech/Cores/Various org/Stakeholder/2021-22 
dated 18/19-04-2022. The offer of the bidder shall 
not be considered further if the Cost of Tender 
Document is not submitted in the form and 
manner as stated above and their offer is liable to 
be rejected. 

02½(Two and Half) 
months from the 
date of issue of 
LOI. 

Sr. Manager  
BRIDGE AND 

ROOF Co. 
(INDIA) LTD. 
Santragachi 

station 
development 
Works site 
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BRIDGE AND ROOF CO. (I) LTD. 
(A GOVERNMENT OF INDIA ENTERPRISE) 
Santragachi Station Development Work site, 

1st Floor, New Station Building, Platform No. 6 
Santragachi, PIN- 711 111, West Bengal 

 
3. CRITICAL DATESHEET: 

 
 Dates and Time For :- : Dates and Time 
 Bid Document Publishing Date : 13/06/2024 
 Bid Document Download Start Date : 13/06/2024 
 Bid Submission End Date : 27/06/2024 at 16:00 Hrs. 
 Last date of submitting Tender fees/ earnest money 

and physical documents, specified as Cover I in 
Tender Document. 

: 28/06/2024 up to 16:00 Hrs. 

 Date of Opening of Technical Bid : 28/06/2024 after 17:30 Hrs. 
 Date of Opening of Financial Bid : Offer of Techno Commercially qualified  bidder(s) shall 

be opened in Camera. 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 
 

 
 

  

Page 7 of 88 
 



  
 

 

 

 
BRIDGE AND ROOF CO. (INDIA) LTD 

(A GOVERNMENT OF INDIA ENTERPRISE) 
Santragachi Station Development Work site, 

1st Floor, New Station Building, Platform No. 6 
Santragachi, PIN- 711 111, West Bengal 

 
 
 
 
 
EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK ON 
SUB-CONTRACT BASIS IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND 
REFURBISHING OF EXISTING PLATFORMS INCLUDING PLATFORM SHADE  AT SANTRAGACHI RAILWAY 
STATION REGARDING STATION DEVELOPMENT WORK FOR SOUTH EASTERN RAILWAY IN WEST BENGAL 
 
 

NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 
 
 
 

 
 

ANNEXURE - I 
 
 

 
 
 
 

 
QUALIFYING CRITERIA 
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BRIDGE AND ROOF CO.  (INDIA) LIMITED 
ANNEXURE – I 

QUALIFYING CRITERIA  
 

EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK ON SUB-
CONTRACT BASIS IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND REFURBISHING OF 
EXISTING PLATFORMS INCLUDING PLATFORM SHADE  AT SANTRAGACHI RAILWAY STATION REGARDING STATION 
DEVELOPMENT WORK FOR SOUTH EASTERN RAILWAY IN WEST BENGAL 
 
NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 
 

 
 

1.00 QUALIFICATION CRITERIA FOR PARTICIPATION IN THE TENDER: 
 

a. The Bidder should have successfully executed “Similar Works” of the value during the last 7 years ending last day of 
month previous to the one in which applications are invited which should be either of the following: 

 Three (03) similar completed works each costing not less than ₹ 87.00 Lakhs. 
OR, 

Two (02) similar completed works each costing not less than ₹ 109.00 Lakhs. 
OR, 

One (01) similar completed work costing not less than ₹ 174.00 Lakhs. 

 Note: Similar Works shall mean “Project comprising of any types of Civil Work which consists of Earth Work, 
PCC, RCC, Steel reinforcement, shuttering etc.’ with labour & materials in any sector in 1(one) 
Contract/Agreement. 
Note for Clause a. above 
1. If the qualifying work is completed in the Seven year period, even if it has been started earlier, the same will also be 
considered as meeting the qualifying Criteria. 
 
2. The work “Executed” means the Tenderer should have achieved the criteria specified above even if the total contract 
is not closed i.e. under execution and provided the works is not terminated by the client. 

b. Average Annual Financial Turnover during the last 03 (Three) years ending 31.03.2023 should not be less than the 
amount equal to Rs.65.00 Lakhs. Copy of Audited Balance Sheet(s) alongwith Turnover Certificate duly signed by 
Chartered Accountant with his / her Seal, Signature and Registration Number for last 03 (Three) financial years ending 
31.03.2023 to be submitted. The year in which no Turnover is shown, would also be considered for working out the 
average. Turnover should be of the Bidding Company and not for Subsidiary / Associate Company / Group 
Company etc. 

c. The Bidder should not have incurred any loss (Profit after Tax should be Positive) in more than two years during 
the last five years ending 31st March, 2023. Net Worth of the Company / Firm as on 31st March 2023 should be 
positive. Net Worth Certificate for F.Y.: 2022-23 should be submitted duly certified by Chartered Accountant with his / 
her Seal, Signature and Registration Number. 

d. The bidder must have PAN issued by Competent Authority. 
e. The bidder must have GST Registration Certificate issued by Competent Authority.  

Note: Bidder should submit the copy of last filed Monthly / Quarterly GSTR-3B return as GST clearance Certificate 
along with GST Registration Certificate with offer / bid failing which their offer will not be considered for further 
evaluation. 

f. The bidder must be P. F. & ESIC registered. 
[If not registered with the Concerned Department, then the Bidder should give a declaration in their Letter head along 
with Techno Commercial part of their Offer towards submission of the same within one month of award of Work and 
before releasing any Payment in their favour]. 
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g. The bidder should submit the prescribed Certificate of Declaration for Confirming the Knowledge of Site    Conditions 
[Annexure- II(D)] duly stamped and signed by the B and R’s Site-in-Charge during site visit. 
[Note: Before submission of offer, the Tenderer is deemed to have inspected the site to study the nature and extent of 
work involved and also to have obtained first hand information regarding site condition.] 

h. The bidder should have submitted Bank Solvency Certificate from their Banker. Date of issue of Certificate should not 
be more than 03(Three) months old from the last date of bid submission. 

i. Direct or Indirect Joint Venture(s) / Consortium / Special Purpose Vehicle (SPV) / Special Purpose Entity (SPE) are not 
permitted to participate. 
 

2. DETAILS TO BE FURNISHED BY THE BIDDER: 
 

a) Name, Address, Details of the Organization. 
b) Notarized Copy of Completion Certificate along with corresponding LOI/WO or any other documents mentioned in 

above duly certified by Client’s substantiating the above nature as well as Executed Value of Work and Completion 
Date. 

c) Copy of Audited Balance Sheet duly certified by Chartered Accountant along with Turnover Certificate duly signed by 
C.A with his/her seal, signature & Registration No. for last 03(Three) Financial Years, i.e. 2020-2021, 2021-2022 and 
2022-2023. Net worth of the firm as on 31.03.2022 shall be positive. 

d) Photocopy of latest Income Tax Deposition acknowledgement. 
e) Photo copy of PAN Card issued by Income Tax Authority. 

f) PF & ESI Registration Certificate. 
[If not registered with the Concerned Department, then the Bidder should give a declaration in their Letter head along-
with Techno Commercial part of their Offer towards submission of the same within one month of award of Work and 
before releasing any Payment in their favour]. 
 

g) Photocopy of GST Registration certificate.  
 
[Note: Bidder should submit the copy of latest filed Monthly / Quarterly GSTR-3B return as GST clearance certificate 
along-with GST Registration certificate with bid document failing which their offer will not be considered for further 
evaluation.] 
Moreover, contractors having registration in other state (except West Bengal) shall raise their Tax Invoice by charging 
IGST only. 

h) Information on Litigation History, Liquidated damage, Disqualification etc. declaration in Tenderer letterhead Bidder(s) 
who had a record of Court Case / Litigation History with BANDR /our Client against previous Tender / Contracts shall 
not be considered for these Tenders. 

i) Constitution and legal status of the firm including Registration details Partnership Deed, Power of Attorney in case of 
Partnership firm, Affidavit in case of Proprietorship firm, Memorandum and Article of Association in case of Limited 
Company. 

j) Name(s) of the Owner/Partners/Promoters and Directors of the Firm/Company. 

k) Details of Key Supervisory personnel in their Co’s Roll alongwith deployment schedule of key personnel[Annexure –P] 
& [Annexure –J]. 

l) List of Work in hand & Current Commitment. 

m) “Purchase preference to Make in India” regarding minimum local content is applicable for the “Local Supplier” for the 
items/services covered in the Tender [Annexure –M]. 

n) Bidder Should submit ‘Input Tax Credit’ as per prescribed format [Annexure -O]. 

o) List of Tools, Plants & Machineries owned by the company alongwith deployment schedule of Machineries[Annexure 
–Q] & [Annexure –I]. 

p) Any bidder from a country which shares a land border with India will be eligible to bid in any procurement whether of 
Goods, Services (Including Consultancy Services / Non Consultancy Services) or works (Including Trunkey Projects) 
only if the Bidder is Registered with the Competent Authority (as per OM dated 23.07.2020) issued by Ministry of 
Finance [Annexure –N]. 

q) 
 
 

r) 

Bidder(s) (Only Private Limited / Limited Company) should submit the Copy of Screenshot of MCA Portal showing 
‘Active’ Status. Non-submission of above status, their offer may be rejected for further evaluation. 
Responsibility Matrix (Site Infrastructure & Other) [Annexure – X]. 
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3. The company reserves the right to waive minor deviations if they do not materially affect the capability of the Bidder to 

perform the contract. 
 

4. Bidder is liable to disqualified, even though they meet the qualifying criteria, if they. 
a) Made misleading or false representations, statements and attachments submitted in proof of the qualification 

requirements, and/or. 
 

b) Record of poor performance such as abandoning the works, not properly completing the supply order, inordinate 
delays in completion or supply, litigation history with B AND R or ISBT, or financial failures etc. 
 

c) If the Bidder deliberately gives wrong information/submit fake, false, fabricated, forged documents in his tender, B AND 
R reserves the right to reject such tender at any stage or to cancel the contract if awarded and forfeit the Earnest 
Money Deposit/ Retention Money / any other money due and also will be kept under Black Listing /Holiday List from 
being eligible for bidding in any contract with BRIDGE AND ROOF Co.(I) Ltd  (B AND R)  for the period of 2 years from 
the date of occurrence. 
 

d) If bidder or any of constituent partner had been debarred to participate in tender by any Govt. Department/ Govt. 
Undertaking /Semi Govt. Department/ Local bodies during the last 5 (five) years prior to the date of this NIT such 
debarment will be considered as disqualification towards eligibility. A declaration in this respect has to be furnished by 
the bidders as per prescribed format (Annexure: K and R), without which the Technical Bid shall be treated as non-
responsive. 
 

 Technical Bid shall be treated as non-responsive if anything adverse has come to the notice of the Tender Inviting 
Authority against the Firm/Agency/bidder so far as his performance within the jurisdiction of this Company. 
 

 Bidders shall, on request, provide any necessary authority and assistance to enable relevant enquiries to be carried 
out. 
 

 After submission of their Offer, Bidder must notify B AND R promptly, if there is any: 
 

i) Substantial change in their financial of technical capacity. 
 

ii) Change in their business (such as Company name, address) 
 

iii) Change of ownership or holding, including any transfer of key personnel. 
 

iv) Any other significant change in information provided in the Offer. 
 

 The Bidder must provide any further details required for the review upon request from B AND R. Failure to 
comply with any request by B AND R for such information will result in rejection of their offer. 
 

 B AND R may, in its absolute discretion suspend or disqualify a Bidder/Bidders who, at any time, is considered to have 
breached any of the qualification conditions or has performed in an unsatisfactory manner without assigning any 
reason whatsoever. 
 

 B AND R will not be liable for any loss or damages incurred by the Bidder/ Bidders in the above exercise. 
 

5. Disqualification of Bid: B AND R reserves the right to disqualify such bidders who had a record of not meeting the 
contractual obligations against earlier contracts entered into with the B AND R. 
 

6. Due date of submission shall be written on all the covers / envelopes of the application / bid without fail. 
 

7. Application / Bids received after the due date and time shall not be accepted. No request for extension of the due date 
indicated shall be entertained.  
 

8. Telegraphic or Fax or Email offers shall not be accepted under any circumstances. 
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9. B AND R may, in its absolute discretion suspend or disqualify a Bidder / Bidders who, at any time, is considered to 
have breached any of the qualification conditions or has performed in an unsatisfactory manner without assigning any 
reason whatsoever. 
 

  
 
 
 

                               [BIKASH SARKAR] 
Sr. Manager  

BRIDGE AND ROOF CO. (I) LTD. 
  
 For and on behalf of Tenderer 

 
  
 Signed and Stamped of Tenderer 
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BRIDGE AND ROOF CO. (INDIA) LTD 
(A GOVERNMENT OF INDIA ENTERPRISE) 
Santragachi Station Development Work site, 

1st Floor, New Station Building, Platform No. 6 
Santragachi, PIN- 711 111, West Bengal 

 
 
 
 
 
 
 
 

EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK ON 
SUB-CONTRACT BASIS IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND 
REFURBISHING OF EXISTING PLATFORMS INCLUDING PLATFORM SHADE  AT SANTRAGACHI RAILWAY 
STATION REGARDING STATION DEVELOPMENT WORK FOR SOUTH EASTERN RAILWAY IN WEST BENGAL 
 

 
 
 
 

 
NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 
 
 

 
 

ANNEXURE - II 
 
 

 
 
 

 
INSTRUCTION TO BIDDERS 
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ANNEXURE – II 
BRIDGE AND ROOF CO. (INDIA) LIMITED 

 
INSTRUCTIONS TO BIDDERS: 

 
1.00 a. Bids are invited by B AND R in two stage four cover system from resourceful & capable tenderers fulfilling the 

qualifying criteria furnished in Annexure –I of the NIT by Bridge And Roof Co. (I) Ltd. (B AND R) for “Execution of 
RCC Road along with Footpath, Drainage and miscellaneous Finishing work on Sub-Contract Basis in 
connection with “Construction of New Island Platform and Refurbishing of Existing platforms including 
platform shade  at Santragachi Railway Station regarding Station Development work for South Eastern 
Railway in West Bengal” to be submitted at Bridge And Roof Co. (India) Limited, Santragachi Station 
Development Project site, Santragachi, Howrah on or before prescribed date and time of NIT. 
 

1.00b. Purpose: 

 It is the purpose of these instructions to serve as a guide to Bidders for preparing offer for “Execution of RCC Road 
along with Footpath, Drainage and miscellaneous Finishing work on Sub-Contract Basis in connection with 
“Construction of New Island Platform and Refurbishing of Existing platforms including platform shade  at 
Santragachi Railway Station regarding Station Development work for South Eastern Railway in West 
Bengal.” 

1.00c. The Tenderer, at their own responsibility and risk is encouraged to visit and examine the site of works and its 
surroundings and obtain all information that may be necessary for preparing the Bid and entering into a Contract 
for the work as mentioned in the Notice Inviting e-Tender, the cost of visiting the site shall be at the Bidder’s own 
expense. 
 

1.00 d. CONDITIONAL / INCOMPLETE TENDER will not be accepted under any circumstances. 
 

2.00 The Chairman cum Managing Director / Director (Project Management) of B AND R shall be the Accepting Officer 
here-in-after referred to as such for the purpose of this Contract. 
 

3.00 The Tenderer shall quote in figures as well as in words rate(s) tendered. In case of any discrepancy between 
the two, rate(s) quoted in words shall prevail rounded upto two decimals.  
 

4.00 Submission of a Tender by a tenderer implies that he has read this notice and all other Tender Documents and 
has made himself aware of the scope and the specifications, Drawings of the work to be done and of conditions of 
contract and local conditions and other factors having bearings on the execution of the work. 

5.00 Procedure for submission of Bid: 

i. Tender Fee : 
Rs. 5000.00 + 18% GST =Rs. 5900.00 i.e. (Rupees Five Thousand Nine Hundred only) payable by Demand 
Draft (D.D.) / Pay Order / Banker’s Cheque drawn from any Scheduled /Nationalized Bank, in favour of Bridge And 
Roof Co. (I) Ltd., payable at Kolkata shall be submitted along with Tender documents. (No A/c Payee Cheque shall 
be considered.) 
 

The offer of the bidder shall not be considered further if the Cost of Tender Document is not submitted in 
the form and manner as stated above and their offer is liable to be rejected. 

ii. Earnest Money Deposit (EMD) : 
 

Rs. 4.36 Lakhs (Rupees Four Lakhs Thirty Six Thousand only) shall be submitted by Bidder(s) alongwith their 
offer in the form of Demand Draft (D.D.) / Pay Order / Banker’s Cheque valid for minimum 90 (Ninety) days / Bank 
Guarantee (BG) in prescribed format valid for minimum 06 (Six) months pledged in favour of “BRIDGE AND 
ROOF Co. (India) Ltd” drawn from any Nationalized/Scheduled Bank, payable at Kolkata shall be submitted 
alongwith Tender documents. (No A/c Payee Cheque shall be considered). 
 

Exemption of Tender Fee & EMD will not be applicable as per PP Policy, 2012, works contract are not covered 
under PP Policy as per Letter no. 190/Mech/Cores/Various org/Stakeholder/2021-22 dated 18/19-04-2022. The 
offer of the bidder shall not be considered further if the Cost of Tender Document is not submitted in the form and 
manner as stated above and their offer is liable to be rejected. 
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The offer of the bidder shall not be considered further if the Earnest Money Deposit (EMD)is not submitted in the 
form and manner as stated above and their offer is liable to be rejected. 
 
EMD amount in the form of BG submitted by Successful Bidder(s) shall be retained till submission of valid 
BG towards Performance Guarantee and the same shall be released thereafter. EMD amount in the form of 
Demand Draft (D.D.) / Pay Order / Banker’s Cheque submitted by Successful Bidder(s) will be treated as a 
part of Security Deposit / Retention Money and the deduction towards the Security Deposit / Retention 
Money will be started after adjustment of EMD amount against value of work done in R/A bills. EMD 
amount of Un-Successful Bidder(s) shall be returned to them at the earliest after expiry of the final bid 
validity and latest on or before the 30th day after the award of the Contract. However, EMD amount of Un-
Successful Bidder(s)during First Stage i.e. Technical Evaluation etc. should be returned within 30 days of 
declaration of result of First Stage i.e. Technical Evaluation. No interest will be payable on Earnest Money 
Deposit. 
 

ii) The successful Tenderer shall accept the LOI within 3(Three) days from receipt of the same, failing which the 
award of work may be liable to be cancelled. 
 

iii) If any tenderer withdraws or make any changes in his offer already submitted before the expiry of the above 
validity period or any extension thereof without the written consent of the company, their offer is liable to be 
rejected. 
 

iv) B AND R reserves the right to cancel the job in case of the successful tenderer- 
 

a) After opening of Tender, revokes his tender within the validity period or increases his earlier quoted rates. 
 

b) Does not commence the work within the period as per LOI/Contract. In case the LOI/Contract is silent in this 
regard then within 07 days after award of LOI/contract. If the contractor, without reasonable cause or valid 
reasons, commits default in commencing the execution of the work within aforesaid time limit, B AND R shall 
without prejudice to any other right or remedy, be at liberty, to give 10 days’ notice in writing to the contractor to 
commence the work and to revoke /rescind the letter to intent. 
 

6.00 Bid shall be submitted in 2(two)parts: 
 

a) Part-I : Containing one Copy each of following documents: 
 Bidder should submit the Tender Fee and EMD, Letter of Submission (in Bidder’s letter head), No Deviation 

Certificate (in Bidder’s Letter Head), Declaration for knowledge about entire site conditions(in Bidder’s 
Letter Head), Detail of information to be furnished by the bidder and Power of Attorney in favour of the 
person who has signed the bid, as prescribed in Technical Cover as specified in the Tender. The original 
should be posted / couriered / given in person to the Tender Inviting Authority, within specified date and time for 
the Tender.  

 Documents pertaining to qualifying criteria furnished in Annexure – I of the NIT. 
 

 
 

Signed and Stamped NIT, ITT, GCC, SCC, Un-priced SOQR with the word “Quoted”, Drawing i.e. complete NIT 
documents.  

 Part– II:  
 Containing Original priced offer in the prescribed format of the tender document duly signed and stamped. 

 Tenderers should quote as “above / below / at par” as per the Price Bid format in the allotted space only. 

 Part – I & Part – II shall be submitted in separate sealed envelope and to be put in one outer cover and cloth 
bound and sealed. Both inner & outer covers shall be super scribed as follows: - 

 Part - I 
 Techno-Commercial bid for “Execution of RCC Road along with Footpath, Drainage and miscellaneous 

Finishing work on Sub-Contract Basis in connection with “Construction of New Island Platform and 
Refurbishing of Existing platforms including platform shade  at Santragachi Railway Station regarding 
Station Development work for South Eastern Railway in West Bengal. 
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 Part -II 
 Priced Offer for “Execution of RCC Road along with Footpath, Drainage and miscellaneous Finishing work 

on Sub-Contract Basis in connection with “Construction of New Island Platform and Refurbishing of 
Existing platforms including platform shade  at Santragachi Railway Station regarding Station 
Development work for South Eastern Railway in West Bengal. 

 Outer most cover: 
 Shall be super scribed with Offer for “Execution of RCC Road along with Footpath, Drainage and 

miscellaneous Finishing work on Sub-Contract Basis in connection with “Construction of New Island 
Platform and Refurbishing of Existing platforms including platform shade  at Santragachi Railway Station 
regarding Station Development work for South Eastern Railway in West Bengal 
 
Due date for submission of Bid(s) is 27/06/2024 upto 16:00 Hrs. and shall be addressed to: 
Senior Manager, 
Bridge And Roof Co. (India) Ltd.,  
Santragachi Station Development Work site, 
1st Floor, New Station Building, Platform No. 6 
Santragachi, PIN- 711 111, West Bengal 
 

6.1 Hard copy of offer (Techno commercial and Price) shall be opened in camera. 
6.2 Bids received after the due date and time shall not be accepted. 
6.3 Telegraphic or Fax or Email offers shall not be accepted under any circumstances. 
6.4 The right to reject any or all offer(s) or split up the total requirement and award the contract to one or to more than 

one Bidder if considered necessary or to cancel the Tender rests with B&R. 
6.5 Price Bids of those Bidders who will be Techno- commercially qualified for the subject job on the basis of 

evaluation of techno commercial bids, will be opened on specified date. The date & time to open the price bid 
(Part-II) shall be intimated to the bidders and in such a case, one representative of the bidder shall be allowed to 
attend. B&R’s decision in this regard is final & binding. 

6.6 The successful Tenderer shall accept the LOI within 3(Three) days from receipt of the same, failing which the 
award of work may be liable to be cancelled. 

6.7 If any tenderer withdraws or make any changes in his offer already submitted before the expiry of the above 
validity period or any extension thereof without the written consent of the company, their offer is liable to be 
rejected. 

6.8 B AND R reserves the right to cancel the job in case of the successful tenderer – 
i) After opening of Tender, revokes his tender within the validity period or increases his earlier quoted rates. 
ii) Does not commence the work within the period as per LOI/Contract. In case the LOI/Contract is silent in this 
regard then within 07 days after award of LOI/contract. If the contractor, without reasonable cause or valid 
reasons, commits default in commencing the execution of the work within aforesaid time limit, B AND R shall 
without prejudice to any other right or remedy, be at liberty, to give 10 days’ notice in writing to the contractor to 
commence the work and to revoke /rescind the letter to intent. 

7.00 Tender submitted by Tenderer shall remain valid for acceptance for a period of 90 (Ninety) days from the date set 
for opening of the tender. The Tenderer shall not be entitled within the said period of 90 (Ninety) days to revoke 
or cancel or vary the tender given or any item thereof, without the consent of B AND R. In case Tenderer revokes 
or cancels or varies his tender in any manner without the consent of B AND R, within this period, his earnest 
money will be forfeited. 
 

8.00 B AND R does not bind them to accept the lowest or any tender and B AND R shall not assign any reason for non-
acceptance and/or rejection of any and/or all tenders if such a case arises. B AND R is also at liberty to award the 
work or part of work to any Tenderer. 
 

9.00 Bidder has to quote (above/below/at par) as per BOQ Sheet provided in Tender. Quote Sheet and Bill of 
Quantities (BOQ)/ Schedule of Quantities and Rates (SOQR) shall be submitted alongwith your offer. 
 

10.00 Bidder should submit Hard copy of the following documents along with their Techno-commercial bid:- 

 a) Tender Fee: Rs. 5,000.00 + 18% GST (i.e. Rs. 900.00) = Rs. 5,900.00( Rupees Five Thousand Nine 
Hundred only) payable by Demand Draft (D.D.) / Pay Order / Banker’s Cheque drawn from any 
Nationalized/Scheduled Bank, in favour of Bridge andRoof Co. (I) Ltd., payable at Kolkata shall be 
submitted along with Tender documents (Non- refundable) (in original)[No A/c Payee Cheque shall be 
Considered] and 
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Earnest Money Deposit (EMD) : Rs. 4.36 Lakhs (Rupees Four Lakhs Thirty Six Thousand only)in- the 
form of Demand Draft (D.D.) / Pay Order / Banker’s Cheque valid for minimum 90 (Ninety) days / Bank 
Guarantee (BG) in prescribed format valid for minimum 06 (Six) months  infavour of “BRIDGE AND ROOF 
Co. (India) Ltd” along with Offer. [No A/c Payee Cheque shall be Considered] 
 

 b) MSMEs / NSIC / SSI registered parties: Copy of the Valid Registration Certificate mentioning 
SC/ST/General / Women Entrepreneurs. 

 c) Power of Attorney in favour of the person who has signed the bid. 

 d) Letter of Submission (in Bidder's letter head) as per prescribed format [Annexure- II(A)]. 
 

 e) Detail of information to be furnished by the bidder [Annexure- II(B)]. 
 

 f) No Deviation Certificate in Bidder's Letter Head as per prescribed format [Annexure- II(C)]. 
 

 g) Certificate of Declaration for Confirming the Knowledge of Site Conditions. [Annexure- II(D)]. 
 

 i) Declaration Against Technical Specification [Annexure- II(E)]. 

 j) Details of Present Commitments and work executed by the Tenderer [Annexure –H]. 
 

 k) Deployment Schedule of Construction Equipment [Annexure –I]. 
 

 l) Deployment Schedule of supervisory personnel [Annexure –J]. 
 

 m) Affidavit in Non – Judicial Stamp Paper certified by Notary Public or 1ST Class Magistrate [Annexure- 
(K)]. 
 

 n) Purchase Preference to Make in India [Annexure –M]. 

 o) Compliance Certificate Regarding Bidders from Countries which shares a Land Border with India in 
Bidder’s Letter Head [Annexure-N]. 
 

 p) Information regarding current litigation, debarring expelling of bidder or abandonment of work by the 
bidder [Annexure- R]. 
 

 q) 
 

Compliance to bid requirement as per [Annexure – S]. 
 

 r) Declaration by the Bidder as per [Annexure – T]. 
 

 s) Preamble to schedule of Quantities and Rates as per [Annexure – R1]. 
 

 t) Documents pertaining to Qualifying Criteria as per Annexure –I. 
 

 Unless otherwise specified, Techno-Commercial Bids will be opened on the next working day after last due date of 
submission of offer at 17:30 hrs. 
 

 Price Bids of those Bidders who will be Techno- commercially qualified for the subject job on the basis of 
evaluation of Techno Commercial Bids will be opened only and B AND R’s decisions in this regard shall be final 
and binding upon the Tenderer. 
 

11.00 The Employer reserves the right to postpone the date for opening of Tenders and will give timely notice of any 
such postponement to the prospective Tenderers. 
 

i) Acceptance or rejection of any tender is left entirely to the discretions of the authority empowered to deal with the 
matter and no query/ explanation can be demanded by any Tenderer for the cause of rejection of his tender. 
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ii) B AND R may, in its absolute discretion suspend or disqualify a Bidder / Bidders who, at any time, is considered to 
have breached any of the qualification conditions or has performed in an unsatisfactory manner without assigning 
any reason whatsoever. 

iii) If the Tenderer deliberately gives wrong information in his Tender or creates circumstances for the acceptance of 
his tender, the Employer reserves the right to reject such Tender at any stage. 
 

iv) If a Tenderer seeks in clarifying his quotations or rates, this should only be done in a separate covering letter. No 
material modifications to the specifications, item descriptions, Contract clause, etc. will however be entertained. 
Other clarifications may be considered. The contents of a covering letter sent along with the tender will be 
considered as part of the quotation. If any of these conditions admitted for consideration has a financial bearing on 
the cost quoted, the additional cost arising out of these conditions will be added for comparative evaluation of 
tenders. 
 

12.00 By submitting a tender for the work, a Tenderer will be deemed to have satisfied himself by actual inspection of 
the site and locality of the work, that the rates quoted by him in the tender will be adequate to complete such work 
according to the specifications and conditions attached thereto and he has taken into account all conditions and 
difficulties that may be encountered during its progress and to have quoted labour and material rates which shall 
include cost of materials with taxes, Octroi and other duties, lead, lift, loading and unloading, freight for materials, 
labour cess and all other charges including the furnishing of all plant, Equipment, tools, scaffolding and other 
facilities and services, necessary or proper for the completion and maintenance of the work, except such as may 
be otherwise expressly provided for  in  the  Contract  documents  for  the completion  and  maintenance  of  the  
work to the entire satisfaction of the Engineer in Charge. 
 

13.00 The successful Tenderer(s) shall make his own arrangements for all materials, except as specified in the Contract, 
if any. 
 

14.00 The quantities shown in the attached schedule are given as a guide and approximate only and are subject to 
variation according to the needs of the Employer. The Employer accepts no liability for their accuracy. The 
Employer does not guarantee work under each item of the schedule. 

15.00 Each Tender shall be digitally signed by the Tenderer with his Digital signature. Tender by partnership or joint 
family firm may be signed in the firm's name by one of the partners or the karta or manager as the case may be or 
any other duly authorized representative followed by the name and designation of the persons so signing. An 
attested copy of the partnership deed must accompany the tender of any partnership firm. Tenders by a company 
shall be signed with the name of the company by a person authorized on his behalf and Power of Attorney or 
other satisfactory proof showing that the person signing the tender documents on behalf of the company is duly 
authorized to do so, shall accompany the tender. The Employer will not be bound by any Power of Attorney 
granted by the Tenderers or by changes in the composition of the firm, made subsequent to the execution of the 
Contract. It may, however, recognize such Power of Attorney and changes after obtaining proper legal advice, the 
cost of which may be chargeable to the Sub-contractor. 
 

16.00 With their quotations the Tenderers shall submit by digitally signing all schedules, specifications, special 
conditions, etc. in token of acceptance thereof. The signature on the tender schedule alone shall also be deemed 
to be taken as acceptance of all these. 
 

17.00 If a Tenderer expires after the submission of his tender or after the acceptance of his tender the Employer may 
deem such tender as cancelled. If a partner of the firm expires after the submission of their tender, the Employer 
may deem such tender as cancelled UNLESS THE FIRM RETAINS its character. 
 

18.00 If the Tenderer has a relative employed in any capacity in the BRIDGE AND ROOF Company (India) Limited, he 
shall inform the authority calling for tenders of the said fact when submitting his tender, failing which his Contract 
may be rescinded. If the said fact subsequently comes to light he shall be liable to make good to the Employer any 
loss or damage resulting from such cancellation. 
 

19.00 No Contract work however petty may be carried out except under and in accordance with a duly executed 
agreement or on a special written authority from a duly authorized officer of the Employer. 
 

20.00 No Agreement is valid unless signed by Contractor or his duly authorized Agent and by a competent a person on 
behalf of the Employer. 
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21.00 The form of Agreement, Form of Tender, Invitation to Tender, Instruction to Tenderer, Special Conditions of 
Contract, Specifications, Drawing, Time Schedule and the rates and amount accepted against the items of the 
Tender schedule together with the tender covering letter, and all correspondence entered into between the 
Employer and the Tenderer prior to the issue of the Letter of Intent awarding the work, and the Letter of Intent 
shall form the Contract. 
 

22.00 If there is any conflict between any of the provisions in the special conditions and those in any of the other 
documents referred to, the provisions in the special conditions shall prevail. 
 

23.00 If there be any difference between the description in the specification and drawings and the works items in the 
tender schedule, the work items in the Tender schedule shall prevail for determining the rates. 
 

24.00 Acceptance of the tender will be intimated to the successful Tenderer through a Letter of Intent. 
 

25.00 On completion of the work, Contractor will hand over the work to the Employer /B AND R in approved format and 
after clearing the site to the entire satisfaction of the Owner. 
 

26.00 Before issuance of the Work Order, the Tender Inviting Authority may verify the credential and other Documents of 
the lowest Tenderer if found necessary. After verification, if it is found that such documents submitted by the 
lowest Tenderer is either manufactured or false, in that case the Tender will be cancelled and in addition the 
Tenderer will be put into holiday list and debarred from participation in the Re- Tender. 
 

27.00 Penalty for suppression / distortion of facts: If any Tenderer fails to produce the original hard copies of any 
documents on demand of the Tender Inviting Authority within a specified time frame or if any deviation is detected 
in the hard copies from the uploaded soft copies or if there is any suppression of documents, the Tenderer will be 
suspended from participating in the tenders on e-Tender platform for 2(two) years. In addition, his user ID will be 
deactivated. Besides, B AND R may take appropriate legal action against such defaulting Tenderer. 
 

28.00 Successful Bidder shall have to execute the work in such a manner so that the appropriate service level of work / 
job is kept during progress of work and a period of 5(Five) year from the date of successful Completion of the work 
to the entire satisfaction of Engineer-In-Charge. If any defect / damage is found during the Period as mentioned 
above, the Agency shall make the same good at his own expenses up to the specification at par with instant 
project work. 
 

29.00 Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the Sub-contractors/ bidders 
on the e- procurement/e-tender portal is a prerequisite for e-tendering. 
 

30.00 Sub-contractor/Bidder may go through the tenders published on the site and download the required tender 
documents/schedules for the tenders he/she is interested. 
 

31.00 After downloading / getting the tender document/schedules, the Bidder should go through them carefully and then 
submit the documents as asked, otherwise bid will be rejected. 
 

32.00 If there are any clarifications, this may be obtained through the Tender site, or through “the contact details”. Bidder 
should take into account the corrigendum published before submitting the bids online. 
 

33.00 From ‘my tender’ folder, he/she selects the tender to view all the details indicated. 
 

 Bidder selects the tender which he/she is interested in by using the search option and then moves it to the “my 
tenders‟ folder. 
 

34.00 It is construed that the bidder has read all the terms and conditions before submitting their offer. Bidder should go 
through the tender schedules carefully and upload the documents as asked; otherwise, the bid will be rejected. 
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ANNEXURE-II(A) 

 
Letter of Submission 

 
( To be submitted by the Bidder in their Letter Head ) 

 
 

A. Single Percentage Rate Tender for “Execution of RCC Road along with Footpath, Drainage and miscellaneous 
Finishing work on Sub-Contract Basis in connection with “Construction of New Island Platform and 
Refurbishing of Existing platforms including platform shade  at Santragachi Railway Station regarding 
Station Development work for South Eastern Railway in West Bengal.” 

 T E N D E R 
 I/We have read and examined the Instructions to Bidders, General Conditions of Contract (GCC), Special Condition of 

Contract (SCC), Technical Specification, Schedule of Quantities and other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 
 

 I/We hereby tender for the execution of the work specified for the “Execution of RCC Road along with Footpath, 
Drainage and miscellaneous Finishing work on Sub-Contract Basis in connection with “Construction of New 
Island Platform and Refurbishing of Existing platforms including platform shade  at Santragachi Railway 
Station regarding Station Development work for South Eastern Railway in West Bengal”within the time 
specified in Tender and in accordance in all respects with the specifications and the Conditions of contract (GCC and 
SCC) and with such materials as are provided for, by and in respects in accordance with, such conditions so far as 
applicable. 

 We agree to keep the tender open for 90 (Ninety)days from the due date of submission of tender thereof and not to 
make any modifications in its terms and conditions. 
 

 The cost of Tender Document of value Rs. 5,000.00 + 18% GST (i.e. Rs. 900.00) = Rs. 5,900.00( Rupees  Five 
Thousand Nine Hundredonly) has been deposited in the form of A/c Payee Demand Draft (DDs) / Pay Order/ 
Banker’s Cheque of a scheduled bank issued in favour of BRIDGE AND ROOF Co. (I) Ltd.  
We have also submitted  
Earnest Money Deposit (EMD):Rs. 4.36 Lakhs (Rupees Four Lakhs Thirty Six Thousand only) in the form of 
Demand Draft (D.D.) / Pay Order / Banker’s Cheque valid for minimum 90 (Ninety) days / Bank Guarantee (BG) in 
prescribed format valid for minimum 06 (Six) months in favour of “BRIDGE AND ROOF Co. (India) Ltd”. 
We accept that we will automatically be kept under Black Listing /Holiday List  from being eligible for bidding in any 
contract with  BRIDGE AND ROOF Co.(I) Ltd  (B AND R)  for the period of 2 (Two) years from the date of occurrence 
and BRIDGE AND ROOF Co. (I) Ltd and his successors in office shall without prejudice to any other right or remedy, be 
at liberty to forfeit the said Earnest Money and PBG(if submitted), if we are in breach of our obligation(s) under the bid 
conditions, because we:    
 
(a) have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or 
(b) having been notified of the acceptance of our Bid by  B AND R  during the period of bid validity, (i) fail or refuse to 
execute the Contract, if required, or 
(ii) have failed or refused to furnish the Performance Guarantee within prescribed period, in accordance with  the  
Clause of the Tender.  
 
We understand this EMD shall expire if we are not the successful Bidder, upon finalization of Tender or the validity of 
Bid whichever is earlier. Further, if I/we fail to commence work as specified, I/we agree that BRIDGE AND ROOF Co. (I) 
Ltd or his successors in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit 
the performance guarantee absolutely, 
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 I/we hereby declare that I/we shall treat the tender documents, Technical Specification and other records connected 

with the work as secret / confidential documents and shall not communicate information derived there from to any 
person other than a person to whom I/we am/are authorized to communicate the same or use the information in any 
manner prejudicial to the safety of the State. 

  
 
Date :   Signature of Contractorand Postal Address 
    
Witness:    
       
Address:    
     
    
     
    
     
Occupation:     
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ANNEXURE- II(B) 
 

BRIDGE AND ROOF CO. (INDIA) LTD. 
DETAILS OF INFORMATION TO BE FURNISHED BY THE BIDDER 

 
Bidders are requested to furnish the following information along with their offer in their Letter head :- 

 
A. Name of the Bidder: 

 
  

i) Postal Address 
 

  

ii) Telephone / Mobile Number   
iii) Telefax Number   
iv) e-mail 

Address:(Compulsoryasallfutureco
mmunicationshallbedonethroughe
mails) 
 
 

  

v) Contract Person   
B) Contact person at Kolkata 

 
  

i) Postal Address 
 

  

ii) Telephone / Mobile Number   
iii) Tele fax Number   
iv) e-mail Address   
v) Contract Person   
C) Business Details 

 
  

i) Permanent Account number:   
ii) GST Number   
iii) SSI / NSIC / MSME Registered Party   
a) Registration No. and Dated   
b) Registration under Works / 

Manufacturer 
  

c) Validity   
d) Category   
e) Owner under Category (General / SC/ 

ST / Women) 
  

D) Name of Bank Signatory 
 

  

    
    
    
    
    
    
 (Signature of the Tenderer’s with Stamp) 
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ANNEXURE-II(C) 
BRIDGE AND ROOF CO. (INDIA) LIMITED 

 
[TO BE SUBMITTED IN BIDDER’S LETTER HEAD] 

 
NO DEVIATION CERTIFICATE 

To, 
Senior Manager, 
Bridge And Roof Co. (India) Ltd.,  
Santragachi Station Development Work site, 
1st Floor, New Station Building, Platform No. 6 
Santragachi, PIN- 711 111, West Bengal 
 
Subject: No Deviation Certificate for “Execution of RCC Road along with Footpath, Drainage and miscellaneous 
Finishing work on Sub-Contract Basis in connection with “Construction of New Island Platform and Refurbishing of 
Existing platforms including platform shade  at Santragachi Railway Station regarding Station Development work 
for South Eastern Railway in West Bengal.” 
 
NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 

 
 
Dear Sir, 
 
With reference to above this is to confirm that as per Tender conditions we have visited Site before submission of our Offer 
and noted the job content and site condition etc. We also confirm that we have not changed/modified the above tender 
documents and in case of observance of the same at any stage it shall be treated as null and void. 
 
We hereby also confirm that we have not taken any deviation from Tender Clause together with other reference as 
enumerated in the above referred Tender and we hereby convey our unqualified acceptance to all terms and conditions as 
stipulated in the Tender Document. 
 
In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit the deviations 
shall stand null and void. 
 
We confirm to have submitted/uploaded offer/documents in accordance with tender instructions with acceptance of the 
terms and conditions of the tender by us and as per aforesaid references 
 
Thanking you, 
 
Yours faithfully, 
 

(Signature, date and Seal of Authorized  
representative of the Tenderer) 
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Annexure-II (D) 
 

BRIDGE AND ROOF CO. (INDIA) LIMITED 
 

CERTIFICATE OF DECLARATION 
FOR CONFIRMING THE KNOWLEDGE OF SITE CONDITIONS 

 
(To be submitted in the bidder’s letter head) 

 
 
We, _ _ _ _ _ _ _ _ _ _ _ _ _ _ (Name of the Sub-Contractor and their Full Address)_ _ _ _ _ _ _ _ __ _ _ _ _ _ _ _ _ _ _ _ _ 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ hereby declare and confirm that we have visited the project site 
under the subject namely, “Execution of RCC Road along with Footpath, Drainage and miscellaneous Finishing work 
on Sub-Contract Basis in connection with “Construction of New Island Platform and Refurbishing of Existing 
platforms including platform shade  at Santragachi Railway Station regarding Station Development work for South 
Eastern Railway in West Bengal.” and acquired full knowledge and information about the site conditions, wage structure, 
Industrial climate and total work involved.  We further confirm that the above information is true and correct and we will not 
raise any claim of any nature due to lack of knowledge of site condition. 

 
 

Tenderer’s Name and Address 
 
 

  (Signature of the Tenderer with Stamp) 
 
Place : 
 
 
Date : 

 
 
 
 
 
 
 
Site visit conducted on:_____________________ 
 
 
__________________________ 
Signature of Site-in-Charge  
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ANNEXURE –II(E) 
 

 
BRIDGEAND ROOF CO. (INDIA) LIMITED 

(A GOVT. OF INDIA ENTIERPRISE) 
 

NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 
 

DECLARATION AGAINST TECHNICAL SPEICIFCATION 
 
 

(To be submitted in the bidder’s letter head) 
 
 
We,______________(Name of the Sub-Contractor and their Full Address)______________ 
_________________________________hereby declare and confirm that we have  gone  through all the technical 
specifications and drawings attached with this NIT under the subject work “Execution of RCC Road along with Footpath, 
Drainage and miscellaneous Finishing work on Sub-Contract Basis in connection with “Construction of New Island 
Platform and Refurbishing of Existing platforms including platform shade  at Santragachi Railway Station regarding 
Station Development work for South Eastern Railway in West Bengal.” and acquired full knowledge and total work 
involvement based on which we have submitted the price bid. 

 
 
 
 
 

Tenderer’s Name &Address. 
 
 
 
 
 
 
 
 
 

  (Signature of the Tenderer with Stamp)  

Place: 

Date: 
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Annexure  - H 
[A] DETAILSOF WORK IN HAND 

Last day ofMonthPrevious to the one in which bids are invited 
Name of work:“ Execution of RCC Road along with Footpath, Drainage and miscellaneous Finishing work on Sub-
Contract Basis in connection with “Construction of New Island Platform and Refurbishing of Existing platforms 
including platform shade  at Santragachi Railway Station regarding Station Development work for South Eastern 
Railway in West Bengal 
 
 
NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 

I/We , age years, sonof do hereby solemnly affirmanddeclareasfollowsfor and on 
behalfof Firm    

Sl.N

o. 

Full 
postalAddres
sofclientandN

ameof 
Officer-in-

Charge 
withtelefax 

/TelephoneNo
. 

Descriptio
nofwork 

Value 
ofcontra
ct 

Date 
ofcommencem

entofwork 

Scheduled
Completion

period 

Completi
onin % 

as 
ondate 

Expected
dateofco
mpletion 

Amount 
ofBalanceworkd
uringtheperiod 

of Next12 
Months fromthe 

date 
ofdeclaration 

Re
ma
rks 

1 2 3 4 5 6 7 8 9 10 

          

[B] LIST OF WORKS EXECUTED 
 

Name of 
Employer 

 

Name of 
location 

and 
name of 

work 
 

Contract 
price 

in Indian 
Rupees/ 

Agreement 
no. 

 

Major 
Items 

of 
works 

 

Date of 
starting the 
work as per 
Agreement 

 

Stipulated date 
of completion 

of 
the work as per 

Agreement 

Actual date 
of 

completion 
of the work 

 

Reasons for 
delay in 
starting/ 

completion, 
if any 

 

1 2 3 4 5 6 7 8 
 
 
 

       

It is certified that the above particulars furnished are true and correct. If any information given is found to bemisleading at a 
later date, WO/ B AND R will have the authority to take necessary action as per provision of the contractand as per laiddown 
procedure of the Company 
Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive 
Engineer. 

Signature of the Bidder 
Date 
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Annexure  -I 
 
DEPLOYMENT SCHEDULE OF CONSTRUCTION EQUIPMENT 

Name of Work:“ Execution of RCC Road along with Footpath, Drainage and miscellaneous Finishing work on Sub-
Contract Basis in connection with “Construction of New Island Platform and Refurbishing of Existing platforms 
including platform shade  at Santragachi Railway Station regarding Station Development work for South Eastern 
Railway in West Bengal”. 
 
NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 
 

Sl. 
No. 

Description Minimum 
Required 

1st Month 2nd Month 3rd 
Month 

Total (3 
Months) 

1. Concrete Mixer 
Machine 

1 No.     

2. Excavator cum 
Backhoe Loader 

1 No.     

3. Tractor with Trolley 1 No.     
4. Vibrator 1 No.     
5. Jack Hammer / 

Concrete breaker 
1 No.     

6. DG Set 1 No.     
 
Bidder understands that the said proposal represents the minimum deployment and the Bidder acknowledges that the said 
deployment may have to be augmented with additional number and/or categories, if required, If directed by Engineer-in-Charge, 
in order to complete the work within the completion schedule, to align with the project overall schedule and within quoted price. 
Bidders should add the other categories of applicable equipment in above list. 

 

Signature ofthebidder  

 Name of Bidder  

   CompanySeal  
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Annexure  - J 

 
DEPLOYMENT SCHEDULE OF SUPERVISORY PERSONNEL 

 
 

Name of Work:“ Execution of RCC Road along with Footpath, Drainage and miscellaneous Finishing work on Sub-
Contract Basis in connection with “Construction of New Island Platform and Refurbishing of Existing platforms 
including platform shade  at Santragachi Railway Station regarding Station Development work for South Eastern 
Railway in West Bengal.” 
 
 
NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 
 

Sl. 
No. 

 Supervisory 
Personnel 

Minimum 
Nos. and 

Experience 

Qualification 1st Month 2nd Month 3rd Month Total (3 
Months) 

1. Site Engineer  1 No. (5 
years) 

Degree/ 
Diploma in Civil 
Engineering 

    

2. Site Supervisor 1 No. (6 
years) 

H.S. or 
equivalent in 
any grade 

    

 
Bidder understands that the said proposal represents the minimum deployment and the Bidder acknowledges that the said 
deployment may have to be augmented with additional number and/or categories, if required, if directed by Engineer-in-
Charge, in order to complete the work within the completion schedule, to align with the project overall schedule and within 
quoted price. Bidders should add the other categories of applicable it personnel in above list. 
 

Signature ofthebidder  

 Name of Bidder  

 
  CompanySeal_______________________________ 
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ANNEXURE-K 

 
Affidavit in Non – Judicial Stamp Paper certified by Notary Public or 1ST Class Magistrate 

 
1) The undersigned also hereby certifies that neither our firm M/s. _____________ _________________ 

_______________________________________________________  nor any of constituent partner had been 
debarred to participate in tender by any Government Department during last 7 ( Seven) years prior to the date of this 
N.I.T. 
 

2) The undersigned would authorize and request any Band, person, Firm or Corporation to furnish pertinent information 
as deemed necessary and / or as requested by BRIDGE AND ROOF Company (India) Ltd to verify this statement. 
 

3) The undersigned understands that further qualifying information may be requested and agrees to furnish any such 
information at the request of BRIDGE AND ROOF Company ( India) Ltd. 
 

4) Certified that I have applied in the tender in the capacity of individual / as a partner of a firm and I have not applied 
severally for the same job. 
 

5) The undersigned do certify that our firm will install machineries at the site as per requirement of this NIT if selected as 
the executing agency of the work. 
 

6) The undersigned do certify that our firm will engage required engineers as per requirement of this NIT if selected as 
the executing agency of the work. 
 

7) The undersigned do certify that I/we shall not sublet any portion of the work. 
 

8) The undersigned do certify that all the statements made in the attached documents are true and correct. If any 
declaration submitted is found/ascertain to be incorrect/ fabricated / misrepresented/fraudulent etc. accordingly tender 
will be liable to be cancelled/terminated immediately and I/my firm/company shall also be liable to prosecuted under 
section 197, 199 and 200 of Indian Penal Code, 1860 along with section 71 and Section 73 of Indian Information and 
Technology Act 2008 and any other applicable law for the time being in force in addition to forfeiture of Earnest 
Money/Retention Money. 
 

  
 

 Dated : ________________________ Signature of applicant including title and capacity in 
which application is made and the name of the Firm 
with Seal 
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BRIDGE AND ROOF CO. (INDIA) LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

1st Floor, New Station Building, Platform No. 6 
Santragachi, PIN- 711 111, West Bengal 

 
 
 
 
EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK ON 
SUB-CONTRACT BASIS IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND 
REFURBISHING OF EXISTING PLATFORMS INCLUDING PLATFORM SHADE  AT SANTRAGACHI RAILWAY 
STATION REGARDING STATION DEVELOPMENT WORK FOR SOUTH EASTERN RAILWAY IN WEST BENGAL. 
. 
 
NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 
 
 

 
 

ANNEXURE - III 
 
 

 
 
 
 

 
GENERAL CONDITION OF CONTRACT(GCC) 
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BRIDGE AND ROOF CO. (INDIA) LIMITED 
ANNEXURE- III 

GENERAL CONDITIONS OF CONTRACT 
 
 
1.0 DEFINITIONS :- 

 
 In constructing these conditions, the specifications, the Schedule of Quantities & Rates, Tender and Agreement, the 

following words shall have the meanings hereby assigned to them except when the subject to context otherwise 
requires: 
 

1.1 
 

““Owner/ Client” shall mean “South Eastern Railway under Ministry of Railways”, Government of India (here-in-after 
called SER) and shall include their authorized representatives, successors and permitted assigns as well as their 
authorized officer / representatives. 
 

1.2 “WORK or CONTRACT WORK” shall mean and include supply of all categories of labour, specified consumables, 
tools and tackles and Plants required for complete and satisfactory site transportation, handling, stacking, storing, 
erecting, testing and commissioning of the equipments to the entire satisfaction of B&R & Owner 
 

1.3 The “Employer” or “Company” shall mean Bridge And Roof Co. (I) Ltd. (hereinafter called B&R) employed by South 
Eastern Railway as an agency for “Execution of RCC Road along with Footpath, Drainage and miscellaneous 
Finishing work on Sub-Contract Basis in connection with “Construction of New Island Platform and 
Refurbishing of Existing platforms including platform shade  at Santragachi Railway Station regarding Station 
Development work for South Eastern Railway in West Bengal.”and shall include their authorized representatives, 
successors, permitted assigns. 
 

1.4 “Acceptance of Tender" shall mean the Acceptance of Tender issued by the B&R & Owner to the Contractor and shall 
include a letter, telegram or fax of acceptance or other notification of award of work, and a detailed Letter of 
Acceptance. 
 

1.5 "Approval" shall mean the written and signed approval of B&R’s Engineer-in-Charge with respect to a plan or drawing, 
subject to the limitation(s) specified in such approval. 
 

1.6 The “Accepting Authority” shall mean the authority mentioned in the Instruction to Bidders (Annexure – II). 
 

1.7 Tenderer / Bidder shall mean the Firm / party who quotes against this enquiry. 
 

1.8 The “Contractor/Sub-Contractor” shall mean the individual agency, Firm or Company (whether incorporated or not) 
selected by B&R for the performance of the Contract and shall include its legal representatives, successors and 
permitted assigns. 
 

1.9 The “Contract” shall mean the Notice Inviting Tender, the Tender and acceptance thereof and the formal agreement, if 
any, executed between Bridge And Roof Co. (India) Ltd. and the Contractor together with documents referred to 
therein including their conditions with annexure(s) and any special conditions, the specifications, designs, drawings, 
schedule of quantities and amounts and schedule of rates. All these documents taken together shall be deemed to 
form the contract and shall be complementary to one another. 
 

1.10 “Completion “or Final Completion” shall mean the successful provision of all material and inputs and the successful 
completion and conclusion of all activities required in all respects to complete the contractual works in accordance with 
the contract, but shall not include the obligation to rectify defects during the Defect Liability Period. 
 

1.11 "Completion Certificate" shall mean the Completion Certificate issued by the Engineer-in-Charge in accordance with 
the provisions thereof. 
 

1.12 "Consultant" shall mean the Consultant appointed by the owner for the Project or the Works. 
 

1.13 “Consumables” shall mean all Items which are consumed in the execution of the work without being directly 
incorporated in the work, such as fuel, electricity, Water, POL, Welding rods, electrodes and utilities. 
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1.14 "Defect Liability Period" shall mean the defect liability period as specified in the contract and “maintenance Period" 
shall mean them maintenance Period as specified in the contract. 
 

1.15 The "Engineer-in-Charge" shall mean the Engineer or other officer of the B&R for the time being nominated by the 
B&R in writing to act as Engineer-in-Charge for the purpose of the Contract or any specific works. 
 

1.16 “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ and ‘General Conditions of 
Contract’ pertaining to the work for which above tenders have been called for. 
 

1.17 “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean General Conditions, Special 
Conditions, Price Bid, Rate Schedule, Technical Specifications,  Annexures, Corrigendum’s, Amendments, Forms, 
procedures, Site information, etc and drawings/documents pertaining to the work for which the Tenderers are required 
to submit their offers. Individual specification number will be assigned to each Tender Specification. 
 

1.18 ‘CONTRACT PRICE’ shall mean the sum accepted or the sum calculated in accordance with the prices accepted in 
Tender or the contract rates as payable to the Contractor for the entire execution and full completion of work. 
 

1.19 “LETTER OF INTENT” shall mean the intimation by a Letter / Fax / E-mail to the Tenderer that the tender has been 
accepted in accordance with provisions contained in the letter.  The responsibility of the contractor commences from 
the date of issue of this letter and all terms and conditions of the contract are applicable from this date. 
 

1.20 “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of Intent’ or date mutually agreed 
upon for handing over of the intended scope of work which are found acceptable by the Engineer, being of required 
standard and conforming to the specifications of the Contract. 
 

1.21 “TESTS” shall mean and include such test or tests to be carried out on the part of the contractor as are prescribed in 
the contract or considered necessary by B&R/Owner in order to ascertain the quality, workmanship, performance and 
efficiency of the contractor or part thereof. 
 

1.22 “TEMPORARY WORK” shall mean all temporary works for every kind required in or for the execution, completion, 
maintenance of the work. 
 

1.23 COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of work at Site as per terms 
defined in the Tender. 
 

1.24 SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing of Contract, for reasons not 
attributable to the contractor and mutually agreed between B&R/Owner and the contractor. 
 

1.25 “TERMINATION” of Contract shall mean the pre mature closing of contract due to reasons as mentioned in the 
contract. 
 

1.26 “DE MOBILISATION” shall mean the temporary winding up of Site establishment by Contractor leading to suspension 
of works temporarily for reasons not attributable to the contractor. 
 

1.27 “RE MOBILISATION” shall mean the resumption of work with all resources required for the work after demobilization. 
 

1.28 "Final Certificate" shall mean the final certificate issued by the Engineer-in Charge in accordance with the provisions 
hereof. 
 

1.29 "Job Site" shall mean any site at which the work is to be performed by the Contractor, and shall include a part or part 
on of the job site. 
 

1.30 "Materials" shall mean all materials, plant, machinery, instruments, components, equipments, sub-assemblies and 
assemblies, parts, spares and other items or things required for permanent incorporation in the works. 
 

1.31 "Order" and "Instruction" shall respectively mean any written Order or Instruction given by the Engineer-in-Charge or 
Site Engineer within the Scope of their respective powers in terms of the Contract. 
 

1.32 "Plans" and "Drawings" shall mean and include all technical documentation such as maps, sketches, designs, 
drawings, plans, details, charges, schedules, tracings, prints, computer outputs, printouts, and manuals, relating to the 
work forming the subject matter of the contract, including but not limited to those forming part of the tender 
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Documents, Offer Documents, and working drawings and details, together with amendments/ alterations/ revisions/ 
modifications thereto, as may have been approved by and/or furnished by B&R, the Engineer-in-Charge and/ or the 
consultant. as well as "As Built' drawings to be submitted by the Contractor as required under the contract. 
 

1.33 "Progress Schedule" shall mean the Progress Schedule established by the Contractor and approved by the Engineer-
in-Charge for completion of the work(s) within the time schedule in accordance with the provisions hereof and failing 
such Progress Schedule, shall mean the Progress Schedule established by the Engineer-in-Charge in accordance 
with the provisions hereof. 
 

1.34 "Performance Test(s)" shall mean all tests meant to ensure that the Plant(s)/Unit(s) is/are in all respects in accordance 
with the requirements of the Contract and that the Plant functions properly and smoothly, in all respects as per the 
approved design parameters, within the permissible tolerances, and satisfies all the stipulated operating parameters, 
and will include the Guarantee Tests. 
 

1.35 "Project" shall mean the project embracing the work(s) forming the subject matter of the Contract. 
 

1.36 The "Site Engineer" shall mean the Engineer(s)/Officer(s) for the time being designated by the Engineer-in-Charge as 
his representative(s) in writing, and authorized by him to assist him in performing his duties and functions for the 
purpose of the Contract. 
 

1.37 "Schedule of Rates" or "Price Schedule" shall mean the Schedule of Rates or Price Schedule annexed to the 
Acceptance of Tender, and shall also include a lump sum price. 
 

1.38 The "Specification(s)" shall mean the various specifications as set out in the Specifications forming part of the Tender 
Documents and as referred to and derived from the Contract and any order(s) or instruction(s) there under, and in the 
absence of any specifications as aforesaid covering any particular work or part or portion thereof, shall mean the 
Specifications and Codes of the Bureau of Indian Standards and other Organizations, including but not limited to 
British Standards Institution, ASTM, ASME, ANSI. API, AWS, AWWA, NACE. HEI, IEC, IBR, IEEE, Ell, CPWD, etc, 
with such modifications' as may be applicable for the particular part(s) of the Contract as decided by the Engineer-in-
Charge and as per Standard Engineering and Industry Practice and/or as directed by the Engineer-in-Charge. 
 

1.39 'Work", "Scope of Work", "Service", and "Scope of Services", shall mean the totality of the work, services and activities 
to be performed or undertaken and the totality of the responsibilities to be discharged, as envisaged by expression or 
implication in the contract and shall include all inputs required for such performance and discharge (inducing pre-
construction activities). construction supervision, supply of consumables, labour, construction and other requisite 
machinery and equipments, utilities and inputs required for, relative or incidental to and/or in connection with the 
performance of the contract up to completion (including handing over. troubleshooting, rectification, maintenance and 
defect liabilities). 
 

1.40 Work Order shall mean the Formal letter/notification issued to the Sub-Contractor awarding the work(s) in full or in part 
by the Company together with the applicable terms and conditions etc. as are finally and mutually agreed to between 
the Company and the Sub-Contractor. 
 

1.41 Engineer-in-charge shall mean The officer/Engineer nominated and authorized by the company for the time being for 
the purpose of operating the contract or any work covered there under. 
 

 
2.00 SCOPE OF WORK : 
2.01 The work in general shall consist of Execution of RCC Road along with Footpath, Drainage and miscellaneous Finishing 

work on Sub-Contract Basis in connection with “Construction of New Island Platform and Refurbishing of 
Existing platforms including platform shade  at Santragachi Railway Station regarding Station Development 
work for South Eastern Railway in West Bengal.”to be carried out in accordance with the drawings and Schedule of 
Quantities & Rates. 
 

2.02 It shall be clearly understood that the above list of scope of work is not conclusive and all incidental/ancillary works 
involved shall also become part of Contractor’s scope. 
The scope of work may also include such other related works as covered in the Schedule of Quantities and Rates 
although they may not be specifically mentioned in the above paragraphs and all such incidental items not specified 
but reasonably implied and necessary for the completion of the work as a whole or as directed by B&R. 
 
B&R may in their absolute discretion issue further drawings and / or written instructions, details, directions and 
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explanations, which are, hereafter collectively referred to as “B&R’s instructions” in regard to: 
 

2.03 The Owner / Employer reserve the right to increase or decrease the scope of work and/or not to operate any one or 
more of the item (s) of work (s) of SOQR. It is the responsibility of the Contractor to ascertain from the Engineer–in–
charge, the items to be operated with their actual quantities before making any arrangement (s) for taking up work 
under the item (s). No claim, whatsoever, from the Contractor will be entertained for non-operation of any of the item(s) 
or for variation in quantity of any of the item(s). 
 

2.04 The Scope of Work may also include such other related works as covered in the ‘Schedule of Quantities & Rates’ 
although they may not be specifically mentioned in the above paragraphs and all such incidental items not specified 
but reasonably implied and necessary for the completion of the work as a whole, shall be deemed to be included in the 
quoted rates of the Contractor. 
 

2.05 B&R reserves the right to split up the work included in the Scope of this tender among more than one Contractor at the 
stage of initial award or during the progress of work. 
 

2.06 B&R also reserves the right to take away part of initially awarded work from the Contractor in case of his 
unsatisfactory work progress and award the same to other Agencies, in order to meet the time schedule of 
owner/client or for any other reason or contingency. In this regard B&R’s decision will be final & binding on 
the contractor and contractor will not have any claim whatsoever in this regard. 
 

3.00 GENERAL INFORMATION & SITE INSPECTION : 
 

3.01 Introduction: 
 Execution of RCC Road along with Footpath, Drainage and miscellaneous Finishing work on Sub-Contract 

Basis in connection with “Construction of New Island Platform and Refurbishing of Existing platforms 
including platform shade  at Santragachi Railway Station regarding Station Development work for South 
Eastern Railway in West Bengal. Detailed scope of work is defined elsewhere in the tender. 
 

3.02 Site Location: 
 The work site is situated at the premises of Santragachi Railway Station, Santragachi, Howrah, West Bengal- 711111 

at a distance of 10 K.M. approximately from Howrah Railway Station, 15 K.M. approximately from Esplanade, Kolkata 
& 28.5 K.M. approximately from Dum Dum International Airport, Kolkata. Tenderers are advised to inspect and 
examine the site and its surroundings and satisfy themselves before submission of their offer about the conditions of 
site, the nature of work, means and access to the site, accommodation they may require and all other necessary 
information as to the risks, contingencies and other circumstances which may influence or affect their offer and work. A 
tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charges 
consequent to any misunderstanding or otherwise shall be allowed. 
 

3.03 Site Visit & Inspection : 
 The Bidder shall visit and inspect the site and its surroundings and shall satisfy himself before submitting his 

quotation as to the nature of the ground and sub soil (so far as is practicable) the form and nature of the site and 
nature of work and materials necessary for the execution of the work, and the means of access to the site, the 
accommodation he may require and in general shall himself obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect his quotation. No extra charges consequent on 
any is understanding or otherwise shall be allowed. 
 

3.04 For site visit the Tenderer may contact with our  Sri Bikash Sarkar, Resident Manager (IRCON-Santragachi) 
Civil, Mob.  No.: –9051945666. 

3.05 Local Conditions: 
 

 It will be imperative on the part of each bidder to acquaint himself with all local laws, conditions and factors which 
may have any effect or bearing on the execution of works under the scope of this tender. In their own interest, the 
bidders are required to familiarize themselves with (but not limited to) the Indian Income Tax Act, Indian Companies 
Act, Indian Customs Act, Factories and Boiler Act, Contract Labour (regulation and abolition) Act, Arbitration Act, PF 
Act, ESIC Act and other related Acts and Laws and Regulations of India with their latest amendments as applicable. 
The successful Bidder, to whom the work shall be awarded, shall arrange such permissions on his own initiative and 
contingent costs thereto. B&R shall not entertain any clarification from the Bidder(s) regarding such local conditions. 
 

 Considering the above, Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
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themselves before submission of their offer as to the nature of the site and Sub-Soil, the quantities and nature of 
work and materials necessary for completion of the works and the means and access to the site, accommodation 
they may require and all other necessary information as to the risk, contingencies and other circumstances which 
may influence or affect their offers and work. A tenderer shall be deemed to have full knowledge of the Site whether 
he inspects it or not and no extra charge consequent to any misunderstanding or otherwise shall be allowed. 
 

4.00 SCHEDULE OF QUANTITIES & RATES: 
 The quantities for various items of works as shown in the Schedule of Quantities & Rates of probable items of works 

are based on the basic design drawing prepared and issued by B&R’s Client. However, if quantity variations become 
necessary due to Design consideration / Site conditions etc. those have to be done by the contractor at the time of 
execution of work at their finally accepted rates(s). No conditional rate will be allowed in any case. 
 

5.00 EARNEST MONEY DEPOSIT 
 Rs. 4.36 Lakhs  shall be submitted by Bidder(s) along with their offer in the form of Demand Draft (D.D.) / Pay Order 

/ Banker’s Cheque valid for minimum 90 (Ninety) days / Bank Guarantee (BG) in prescribed format valid for minimum 
06 (Six) months pledged in favour of “BRIDGE AND ROOF Co. (India) Ltd” drawn from any Nationalized/Scheduled 
Bank, in favour of BRIDGE AND ROOF Co. (I) Ltd., payable at Kolkata shall be submitted along with Tender 
documents. (No A/c Payee Cheque shall be considered). 
 
EMD amount in the form of BG submitted by Successful Bidder(s) shall be retained till submission of valid BG 
towards Performance Guarantee and the same shall be released thereafter. EMD amount in the form of Demand 
Draft (D.D.) / Pay Order / Banker’s Cheque submitted by Successful Bidder(s) will be treated as a part of Security 
Deposit / Retention Money and the deduction towards the Security Deposit / Retention Money will be started after 
adjustment of EMD amount against value of work done in R/A bills. EMD amount of Un-Successful Bidder(s) shall be 
returned to them at the earliest after expiry of the final bid validity and latest on or before the 30th day after the award 
of the Contract. However, EMD amount of Un-Successful Bidder(s)during First Stage i.e. Technical Evaluation etc. 
should be returned within 30 days of declaration of result of First Stage i.e. Technical Evaluation. No interest will be 
payable on Earnest Money Deposit. 
 
Exemption of Tender Fee & EMD will not be applicable as per PP Policy, 2012, works contract are not 
covered under PP Policy as per Letter no. 190/Mech/Cores/Various org/Stakeholder/2021-22 dated 18/19-04-
2022. The offer of the bidder shall not be considered further if the Cost of Tender Document is not submitted 
in the form and manner as stated above and their offer is liable to be rejected. 

6.00 QUANTITY VARIATION: 
 The Quantities indicated in SOQR are approximate and those may vary upward and downward to any extent within 

the quoted rate of the bidder and such variation over contract quantities shall not be liable for any additional claim. 
However, the total Contract Price may vary up to  ± 25% due to increase or decrease in the executed Quantities. 
 

7.00 DEMURRAGE AND WHARFAGE DUES :  
 Demurrage charges calculated in accordance with the scale in force for the time being on B&R and incurred by the 

Contractor failing to load or unload any goods of materials within the time allowed by B&R for loading as also 
wharfage charges, of materials not removed in time as also charges due on consignments booked by or to him shall 
be paid by the Contractor, failing which such charges shall be debited to the Contractor's account in the hands of 
B&R and shall be deducted from any sums which may become due to him in terms of the contracts. 
 

8.00 DISPOSAL OF SURPLUS MATERIALS: 
8.01 The contractor shall at all time keep the site free from all surplus earth, surplus materials, and all rubbish which shall 

arise from the works and should dispose of the surplus materials as ordered by the Engineer failing which it will be 
done at the cost of the contractor and cost will be deducted from his dues.  
 

8.02 The contractor shall within 15 days of completion of entire works remove all unused and surplus materials tools and 
plants staging and refuge or other materials produced by his operations and shall leave the site in a clear and tidy 
conditions.  
 

9.00 LABOUR: 
9.01 The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and quality to 

ensure workmanship of the degree specified in the Contract and to the satisfaction of the Engineer–in–Charge. The 
Contractor shall not employ in connection with the Works any person who has not completed his Eighteen (18) years 
of age. 
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9.02 The Contractor shall furnish to the Engineer-in-Charge at the intervals mentioned by Engineer-in-Charge, a 
distribution return of the number & description by trades of the workpeople employed on the Works. The Contractor 
shall also submit on the 4th and 19th of every month to the Engineer–in–Charge a true statement showing in respect 
of the second half of the current month (i) the accidents that occurred during the said fortnight  showing  the 
circumstances under which they happened and the extent  of  damage and injury caused by them and (ii) the 
number of female workers who have  been allowed Maternity Benefit as provided in the Maternity Benefit Act,1961 of 
Rules made thereunder and the amount paid to them. 

9.03 The Contractor shall pay to labour employed by him wages not less than fair wages as defined in the Contractor's 
Labour Regulations. 
 

9.04 The Contractor shall in respect of labour employed by him comply with or cause to be complied with the Contractor's 
Labour Regulations in regard to all matters provided therein. 
 

9.05 The Contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act, 1948, 
Employer's Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefit 
Act, 1961 and Mines Act, 1952 or any modifications thereof or any other law relating thereto and rules made 
thereunder from time to time. 
 

9.06 The Contractor shall be liable to pay his contribution and the employee's contribution to the State Insurance Scheme 
in respect of all labour employed by him for the execution of the contract, in accordance with the provision of "The 
Employee's State Insurance Act, 1948" as amended from time to time.  In case the contractor fails to submit full 
details of his account of labour employed and the contribution payable, the Engineer–in–Charge shall recover from 
the running bills of Contractor and amount of contribution as assessed by him. The amount so recovered shall be 
adjusted against the actual contribution payable for Employees State Insurance. 
 

9.07 The Engineer–in–Charge shall on a report having been made by an Inspecting Officer as defined in the Contractor's 
Labour( Regulation and Abolition) Act 1970  have the power to deduct from the money due to the Contractor any 
sum required or estimated to be required for making good the loss suffered by a worker or workers by reasons of 
non-fulfilment of the Conditions of the Contract for the benefit of workers, non-payment of wages or of deduction 
made from his or  their wages which are not justified by the terms of the Contract or  non-observance of the said 
Contractor's Labour Regulations and Acts 1910 and  Rules framed there under. 
 

9.08 In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid contractor's 
Labour Regulations, as amended from time or furnishing any information of submitting or filling any Form / Register / 
Slip under the provisions of  these Regulations which is materially incorrect then on the report of  the  Inspecting  
Office as defined in the Contractor's Labour Regulation, the Contractor shall without prejudice to any other liability 
pay to the Company a sum as applicable as per  prevailing Rules as liquidated damages for every default,  breach  
or furnishing, making, submitting, filling materially incorrect statement as may be fixed by the Engineer–in–Charge & 
in the event of the Contractor's default continuing in this respect, the liquidated damages may be enhanced for each 
day of default subject to a maximum percent of the estimated cost of the Works put to tender. The Engineer–in–
Charge shall deduct such amount from bills or security deposit of the Contractor and credit the same to the Welfare 
Fund constituted under Regulations. The decision of the Engineer–in–Charge in this respect shall be final and 
binding. 
 

9.09 The Contractor shall at his own expense comply with or cause to complied with Model Rules for Labour Welfare 
framed by Government from time to time for the protection of health and for making sanitary arrangements for 
workers employed directly or indirectly on the Works. In case the Contractor fails to make arrangement as aforesaid, 
the Engineer–in–Charge shall be entitled to do so and recover the cost thereof from the Contractor. 
 

9.10 The Contractor shall at his own expense arrange for the safety provisions as required by the Engineer-in-Charge, in 
respect of all labour directly or indirectly employed for performance of the Works and shall provide all facilities in 
connection therewith. In case the Contractor fails to make arrangements and provide necessary facilities as 
aforesaid, the Engineer–in–Charge shall be entitled to do so and recover the cost thereof from the Contractor. 
 

9.11 Failure to comply with Model Rules for Labour Welfare, Safety Code or the provisions relating to report on accidents 
and to grant of maternity benefits to female workers shall make the Contractor liable to pay to the Company as 
liquidated damages as applicable as per prevailing Rules for each default or materially incorrect statement. The 
decision of the Engineer–in–Charge in such matters based on reports from the Inspecting Officers as defined in the 
Contractors Labour Regulation as appended to these conditions shall be final and binding and deductions for 
recovery of such liquidated damages may be made from any amount payable to the Contractor. 
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10.00 SITE INSPECTION REGISTER: 
10.01 A site inspection register will be maintained by the Engineer or his representative in which the contractor will be 

bound to sign day to day entries made by the Engineer or his representative. The contractor is required to take note 
of the instructions given to him through the site inspection register and should comply with the same within a 
reasonable time. The contractor will also arrange to receive all the letters etc. issued to him at the site of works.  
 

10.02 The contractor shall, from time to time (before the surface of any portion or the site is interfered with or the work 
thereon begun) take such levels as the Engineer may direct in his presence or any person authorized by him in 
writing. Such levels approved and checked by him or such authorized persons shall be recorded in writing and signed 
by the contractor and shall form the basis of the measurements. Immediately before any portion of the work, below 
water level is started, the existing water levels are to be taken and recorded in a similar manner.  
 

10.03 The contractor shall have to make and maintain at his own cost suitable approach road and path, etc for proper 
inspection of the various works. He shall also provide all facilities as required by the Engineer such as Ladder and 
other appliances for satisfactory inspection of the works and places where materials for the work are stored or 
prepared.  
 

11.00 ILLEGAL GRATIFICATION: 
11.01 Any bribe, commission, gift or advantage given, promised or offered by or on behalf to the Contractor or his 

partner, agent or servant or, anyone on his behalf, to any officer or employee of B&R, or to any person on his 
behalf in relation to obtaining or execution of this or any other contract with B&R shall, in addition to any 
criminal liability which he may incur, subject contractor to the rescission of the contract and all other contracts with 
B&R and to the payment of any loss or damage resulting from such decision and B&R shall be entitled to deduct 
the amounts so payable from any moneys due to the Contractor(s) under this contract or any other contracts with 
B&R. 
 

11.02 The Contractor shall not lend or borrow from or have or enter into any monitory dealings or transactions 
either directly or indirectly with any employee of B&R and if he shall do so, B&R  shall be entitled forthwith to 
rescind the contract and all other contracts with B&R. Any question or dispute as to the commission or any 
such offence or compensation payable to B&R under this Clause shall be settled by the General Manager of 
B&R, in such a manner as he shall consider fit & sufficient and his decision shall be final & conclusive. In the 
event of rescission of the contract under this Clause, the Contractor will not be paid any compensation whatsoever 
except payments for the work done upto the date of rescission. 
 

12.00 WORKMANSHIP AND TESTING: 
 The whole of the works and/or supply of materials specified and provided in the contract or that may be 

necessary to be done in order to form and complete any part thereof shall be executed in the best and most 
substantial workman like manner with materials of the best and most approved quality of their respective kinds, 
agreeable to the particulars contained in or implied by the specifications and as referred to in and 
represented by the drawings or in such other additional particulars, instructions and drawings may be found 
requisite to be given during the carrying on of the works and to the entire satisfaction of the Engineer-in-
charge according to the instructions and directions which the Contractors may from time to time receive from the 
Engineer-in-charge. The materials may be subjected to tests by means of such machines, instruments and 
appliances as the Engineer-in-charge may direct and wholly at the expense of the Contractor. 
 

13.00 REMOVAL OF IMPROPER WORK AND MATERIALS: 
 The Engineer or the Engineer-in-charge's Representative shall be entitled to order from time to time: 

(a) The removal from the site within the time specified in the order of any materials which in his opinion are not 
in accordance with the specifications or drawings. 

(b) The substitution of proper and suitable materials, and 
(c) The removal and proper re-execution, notwithstanding any previous tests thereof or on account payments 

therefore, of any work which in respect of materials or workmanship is not in his opinion in accordance with 
the specifications and in case of default on the part of the Contractor in carrying out such order, B&R 
shall be entitled to rescind the contract  

 
14.00 PROVISION OF LIGHT SIGNALS  ETC: 
14.01 The contractor/s shall make such provision for lighting the works, materials and plant and provide all such marks and 

lights, signals and other appliances as may be necessary or as may be required by the Engineer or other responsible 
authorities during the execution completion and maintenance of the work and shall provide all labour, stores, etc. 
required for their efficient working and use at any time of day or night. He/They shall also provide all arrangement of 
every description of watching and maintenance required in connection with the foregoing and all other services for 
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protection of any securing all dangerous places whether to the contractor's workmen or to other persons and or 
vehicular traffic until the work is certified by the engineer to have been completed and taken over in accordance with 
the contract.  
 

14.02 The contractor/s will provide upon the works to the satisfaction of the Engineer and at such, places as he may 
nominate, proper and sufficient life saving, fire fighting and first aid appliances which shall at all times be available for 
use.  
 

15.00 DRAWING AND SPECIFICATION: 
a. Entire work has to be carried out in accordance with the technical specification as given along with tender document 

issued by B&R. 
 

b. Entire work has to be carried out in accordance with the drawings which will be issued time to time, if any, by B&R. 
 

16.00 SUFFICIENCY OF QUOTATION:  
 The Bidder shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his 

quotation for the works and of the rates and prices quoted in the Schedule of Quantities which rates and prices shall, 
except as otherwise provided, cover all his obligations and liabilities under the Contract and all matters and things 
necessary for the proper completion and maintenance of the Works. 
 

17.00 SECURITY DEPOSIT / RETENTION MONEY: 
i) Retention money for above contract shall be recovered from on account/ final bills  of the Contractor @ 10% of gross 

value of each bill after adjusting EMD amount till the amount so recovered including EMD amount adds upto 5% of 
the contract value of the work.  
 

ii) The Retention Money shall be released without any interest to the Contractor after preparation of final bill and 
acceptance of the same by the Contractor and after the expiry of the defect liability period specified in the Contract, 
reckoned from the date on which the Certificate of Completion of works has been issued. The retention money shall 
be released after all failures, defects, imperfections, shrinkages and faults have been rectified by the Contractor to 
the satisfaction of the Project Consultant / Engineer and Defect Liability certificate is issued by the Employer. 
 

18.00 DEFECTS LIABILITY PERIOD: 
 The Contractor shall guarantee and maintain the works for a period of 365 days or one monsoon whichever is 

later. The Contractor shall be responsible to make good and remedy at his own expenses within such period as may 
be stipulated by the Engineer-in-Charge, any defect which may develop or may be noticed before the expiry of Defect 
Liability Period/ Maintenance period. 

19.00 RATES FOR PAYMENT: 
 
 

The rates given in the attached schedule of rates tendered by the contractor and as accepted by the B&R will form 
the basis of payment for such items under this contract. 
 

20.00 COMPLETION TIME: 
 

20.01 Unless otherwise specified by B&R the Contractor is required to commence the work within 07 (Seven) days from 
the date of issue of Letter of Intent by B&R. 
 

20.02 Time is the essence of the contract. Entire work as detailed in tender specification shall be completed within 02½ 
(Two and Half) months from the date of issuance of LOI or handing over the Site, whichever is later as per detail 
programs to be indicated by B&R in due course of time. Contractor has to mobilize adequate resources to meet 
B&R’s commitments to client as indicated from time to time. 
 

20.03 In case due to reasons not attributable to the Contractor, the work gets delayed and scheduled date of completion 
gets extended, time extension will be granted by B&R but in no case over run compensation will be payable. 
Contractor shall be bound to execute the works under extended period in all respects at the same rates, terms & 
conditions. 
 

20.04 The work under the scope of this contract is deemed to be completed in all respects, only when all the works are 
carried out as per satisfaction of Engineer-in-Charge of B&R. The decision of Engineer-in Charge of B&R on 
completion date shall be final and binding on the Contractor. 
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22.00 DELAY IN EXECUTION OF WORK: 
 If the works be delayed by: 

 
 (a) Force major or 
 (b) Abnormally bad weather, or 
 (c) Serious loss or damage by fire, or 
 (d) Civil commotion, local combination of workmen, strike or lock out affecting any of the trades 

employed on the work, or 
 (e) Delay on the part other Contractors of tradesman engaged by Company in executing work not 

forming part of the contract, or 
 (f) non-availability of stores, which are the responsibility of Company to supply, or 
 (g) non-availability or break-down of tools & plants to be supplied or supplied by company, or 
 
 
 

(h) any other cause which in the absolute discretion of Engineer-in-charge is found as beyond the 
Contractor’s control, then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best Endeavour’s to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

23.00 MATERIALS 
 
 
 

In case, the Sub-Contractor fails to procure and supply of required quantity of materials which is within Sub-
Contractor’s scope of supply in commensurate with scheduled program to achieve required progress, the B&R at its 
own discretion shall arrange to supply to the Sub-Contractor materials on chargeable basis, the rates of which will be 
derived at the landed cost + 10% (ten percent) thereon towards service charge and the same will be recovered from 
Sub-Contractor’s bills. 
 

 The Contractor shall at his own expense, provide all materials required for the work .All materials to be provided by 
the Contractor shall be in conformity with the specifications laid down in the contract and the Contractor shall, if 
requested by the Engineer-in-Charge, furnish proof to the satisfaction of him that the materials so comply. 
 

 The Contractor shall, at his own expense and without delay, supply to the Engineer-in-Charge samples of materials 
proposed to be used in the works.  The Engineer-in-Charge shall within seven days of supply of samples or within 
such further period as he may require intimate to the Contractor in writing/inform the Contractor whether samples are 
approved by him or not.  If samples are not approved, the Contractor shall forthwith arrange to supply to the 
Engineer-in-Charge for his approval fresh samples complying with the specification laid down in the Contract. 
 

 The Engineer-in-Charge shall have full powers for removal of any or all the materials brought to site by the 
Contractor which are not in accordance with the Contract specifications or do not conform in character or quality to 
samples approved by him.  In case of default on the part of the Contractor in removing rejected materials the 
Engineer-in-Charge shall be at liberty to have them removed by other means.  The Engineer-in-Charge shall have 
full powers to procure other proper materials to be substituted for such rejected materials and in the event of the 
Contractor refusing to comply, he may arrange to supply by other mean. All costs, which may attend upon such 
removal and/or substitution, plus 10% (Ten Percent) towards service charge of B&R shall be borne by the 
Contractor. 
 

 All charges on account of transportation, octroi, terminal or GST and other duties on materials obtained for the works 
from any source (including materials supplied by the Company) shall be borne by the Contractor. 
 

24.00 CONSUMABLES: 
 The Contractor shall arrange at his own cost all consumable (Like welding electrodes, DA & Oxygen, Binding wires, 

Nails etc.) required for execution of his works. For execution of any item of works of bill of quantity, if it is found that 
the Contractor has failed to arrange the consumable commensurate to work programme, B&R shall then provide to 
the Contractor the necessary consumables and recover from the running account bills as per instruction of 
Engineer-in-Charge. 
 
 

21.00 LABOUR GATE PASS ISSUES RELATED TO LABOUR UNION 
 The contractor shall provide all the documents necessary for labour gate pass and shall be responsible to sort out 

all the problems regarding gate pass and local labour unions of different nature. 
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25.00 TOOLS, PLANTS & EQUIPMENTS 
 Providing of all tools & tackles, machineries, plant and equipment etc. required for satisfactory execution & 

completion of the work shall be under the scope of the sub-contractor within the quoted rate.All cost of fuel and 
stores for proper running of the Tools and Plants must be borne by the Contractor. 
 

26.00 APPROVAL OF SAMPLE  
Samples of all materials to be supplied by the Sub-Contractor and to be used in the work shall have to be approved 
by the Engineer-in-Charge and checking the quality of such materials shall have to be done as directed by 
Engineer-in-Charge prior to utilization in the work. 
 

27.00 SUB – CONTRACT: 
The Contractor shall not sublet any portion of the contract without the prior written approval of the Accepting 
Authority. 
 

28.00 ALTERATION IN THE SCOPE OF WORK: 
28.01 B&R may, at any time(s) before or after the commencement of the work, by notice in writing issued to the 

Contractor, alter the scope of work by increasing or reducing the works or the jobs required to be done by the 
Contractor or by adding thereto or omitting there from any specific works or jobs or operations or by substituting 
any existing works or jobs or Operations with other works or jobs and / or operations, or by requiring the Contractor 
to perform any additional works in or about the job site, and upon receipt of such notice, the Contractor shall 
execute the job(s) as required within the altered scope of work. 
 

28.02 If any alteration in the scope of work shall in the opinion of the Contractor, necessitate any extension in the time for 
completion, the provisions of Clause of SCC hereof and associated clauses with regard to the extension of time 
shall apply. 
 

 (a) If such alteration shall, in the opinion of the Engineer-in-Charge (whose opinion in this behalf shall be 
final and binding upon the Contractor, necessitate the performance of any work not covered by the 
Schedule of Rates, the remuneration for such work or portion or item thereof not covered by Schedule of 
Rates shall be determined in accordance with the provisions of relevant clauses of contract.  
 

 (b) If in the opinion of the Engineer-in-Charge (whose opinion in this behalf shall be final and binding upon 
the CONTRACTOR any alteration in the scope of the work shall result in any reduction or increase or 
change in the work or supply covered by the lump sum price so as to render unreasonable the lump sum 
price, the lump sum Price shall be increased or reduced, as the ease may be, in accordance with 
Clauses of contract. 
 

29.00 COMPENSATION FOR DELAY/ LIQUIDATED DAMAGES: 
 The extension of time for completion of the work shall be governed by Clause 17-A & 17-B of the General 

Condition of Contract (GCC) -2014 of SE Railway amended upto the date of issue of NIT, and the contractor shall 
be responsible for requesting such extension in terms thereof. B&R/IRCON may, if satisfied that the works can be 
completed by the contractor within reasonable short time thereafter, allow the contractor for further extension of 
time as the Engineer may decide. On such extension B&R/IRCON will be entitled without prejudice to any other 
right and remedy available on that behalf, to recover from the contractor as agreed damages and not by way of 
penalty a sum equivalent to ½ of 1% of the contract value of the works for each week or part of the week. 
 

 B&R shall deduct the amount of such compensation from any money due or which may become due to the 
contractor and/or recover such compensation from the bank guarantees / earnest money / retention money of the 
contractor. To be entitled to impose such compensation, B&R will not be required to prove that he has incurred 
such amount as actual damage. 
 

30.00 STRIKES & LOCKOUT: 
 The Contractor will be fully responsible for all disputes and other issues connected with his labour. In the event of 

the Contractor’s labour resorting to strike or the Contract or resorting to lock out and if the strike or lockout declared 
is not settled within a period of one month, B&R shall have the right to get the work executed through any other 
agencies and the cost so incurred by B&R shall be deducted from the Contractor’s bills. 
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31.00 SEQUENCE OF WORK: 
 Contractor shall plan the sequence of all works so as to achieve the desired progress keeping in mind overall safety 

and stability at all points of time. 
 
If due to a particular design or specification or availability of machines or any other reason, a particular sequence of 
operation is demanded by the engineer due to which some interruptions are inherent to anyone or more types of 
work or items of execution, then no claim for such interruption shall be entertained and Contractor shall have to 
follow the sequence as instructed by the engineer. 

32.00 DEPLOYMENT OF LABOUR & SUPERVISORY PERSONNEL: 
 The quoted rates given in the Schedule of Quantities & Rates are inclusive of the Contractor’s rate to provide all 

labours, and he shall thereof, deploy and engage, within the quoted rates, all categories of skilled/semi-skilled/un-
skilled workmen as required, directly or indirectly for the execution or completion of the works in all respect in a 
perfectly workmanship like manner as per approved specifications, drawings and the Time Schedule/Programme of 
Completion. 
 

33.00 SUPERVISORY PERSONNEL: 
 The Agency shall depute adequate number of experienced Supervisors necessary for carrying out of the work 

maintaining good quality and satisfaction of Engineer in Charge. 
 
If at any point, it is observed by the Company that, deployment of supervisory personnel is inadequate and the 
progress of work is affected, the Company shall engage Supervisors for the Agency’s work at Agency’s risk and 
cost. The cost incurred by the Company shall be recovered from the Agency’s Running Account Bills. 
 

34.00 INSPECTION OF WORK: 
 Client/Consultant/B&R’s Engineer and Company’s representatives will have full power and authority to inspect the 

works at any time whenever in progress whether at site or at Contractor’s premises and the contractor shall afford 
and procure for them every facility and assistance required to carry-out such inspection and shall make available to 
them free of cost.  

  
35.00 INSTRUCTIONS & NOTICES: 
 (i) Subject or otherwise provided in this Contract, all notices to be given on behalf of the Employer and all 

other actions to be taken on its behalf may be given or taken by the Engineer-in-Charge or any officer for 
the time being entrusted with the functions, duties and power soft he Engineer-in-Charge. 
 

 (ii) All instructions, notice and communication etc. under the Contract shall be given in writing and if sent by 
registered post to the last known place of above business of the Contractor shall be deemed to have been 
served on the date when in the ordinary course of post these would have been delivered to him. 
 

 (iii) The Contractor or his Agent shall in attendance at the Site(s) during all working hours and shall 
superintend the execution of the works with such additional assistance in each trade as the Engineer-in-
Charge may consider necessary. Orders given to the Contractor’s Agent shall be considered to have the 
same force as if they had been given to the Contractor himself. 
 

36.00 LIABILITY FOR DAMAGE DEFECTS OF IMPERFECTION AND RECTIFICATION THEREOF: 
 If the Contractor or his workmen or employees shall in jure or destroy any part of the building in which they may 

be working or any building, road, fence etc. contiguous to the premises on which the work or any part of it is being 
executed, or if any damage shall happen to the work while in progress the Contractor shall upon receipt of a 
notice in writing in that behalf make the same good at his own expenses. 
 

37.00 INSPECTION & APPROVAL: 
37.01 All works embracing more than one process shall be subjected to examine & approval at each stage thereof and 

the Contractor shall give due notice to the Engineer-in-Charge or his authorized representative when each stage 
is ready.  In default of such notice, the Engineer-in-charge shall be entitled to appraise the quality and extent 
thereof. 
 
Employer’s/Client’s representatives concerned with the Contract shall have power sat any time to inspect and 
examine any part of the works and the Contractor shall give such facilities as may be required for such inspection 
and examination. 
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37.02 No work shall be covered up or put out of view without the approval of the Engineer-in-Charge or his authorized 
representative and the Contractor shall afford full opportunity for examination of work before permanent work is 
placed thereon.  The Contractor shall give due notice to the Engineer-in-Charge or his authorized representative 
whenever any such work is ready for examination and the Engineer-in-Charge or his representative shall without 
unreasonable delay, unless he considers it unnecessary and advises the Contractor accordingly, attend for the 
purpose of examining and measuring such work or of examining such foundations.  In the event of the failure of 
the Contractor to give such notice he shall, if required by the Engineer-in-Charge, uncover such work at the 
Contractor’s expense. 
 

37.03 Company’s/Owner’s representatives concerned with the Contract shall have powers at any time to inspect and 
examine any part of the works and the Contractor shall give such facilities as may be required for such inspection 
and examination. 
 

38.00 REMOVAL OF WORKMEN: 
 The Contractor shall employ in and about the execution of the works only such persons as are skilled and 

experienced in their several trades and the Engineer-in-Charge shall be at liberty to object to and require the 
Contractor to remove from the works any persons employed by the Contractor in or about the execution of the 
works who in the opinion of the Engineer-in-Charge misconducts himself or is incompetent or negligent in the 
proper performance of his duties and such person shall not be again employed upon the works without 
permission of the Engineer-in-Charge. 
 

39.00 WORK DURING NIGHT OR ON SUNDAYS & HOLIDAYS: 
 Subject to any provisions to the contrary contained in the Contract, none of the permanent works shall be carried 

out during night or on Sundays or on authorized Holidays without the permission in writing of the Engineer-in-
Charge except when the work is unavoidable or absolutely necessary for the safety of life, property of works in 
which case the Contractor shall immediately advise the Engineer-in-Charge accordingly. 
 

40.00 COMPLETION CERTIFICATE: 
 As soon as the work is completed, the Contractor shall give notice of such completion to the Engineer-in-Charge 

and within a reasonable period of receipt of such notice the Engineer-in-Charge shall inspect the work and shall 
furnish the Contractor with a certificate of completion indicating (a) the date of completion (b) defects to be 
rectified by the Contractor and/or (c) items for which payment shall be made at reduced rates. When separate 
periods of completion have been specified for items or groups of items, the Engineer-in-Charge shall issue 
separate completion certificates for such item or groups of items. 

 
41.00 NOTICES TO LOCAL BODIES: 
(i) The Contractor shall comply with and give all notice required under any Governmental authority, instrument, 

rule or order made under any Act of parliament, State laws or any regulation of bye laws of any local authority 
relating to the works. He shall before making any variation from the Contract necessitated by such compliance 
give to the Engineer-in-Charge a written notice giving reasons for the proposed variation and obtain the 
Engineer-in-Charge’s instruction therein. 
 

(ii) The Contractor shall pay and indemnify the Company against any liability in respect of any fees or charges 
payable under any Act of Parliament, State laws or any Government instrument, rule or order and any 
regulations or bye-laws of any local authority in respect of works. 
 

42.00 FORECLOSURE : 
If at any time after acceptance of the tender, the Company shall decide to abandon or reduce the scope of the 
works for any reason whatsoever & hence not require the whole or any part of the works to be carried out, the 
Engineer-in-charge shall give notice to that effect to the contractor & the Contractor shall have no claim to any 
payment of compensation or otherwise, whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the works in full but which he did not derive in consequence of the foreclosure of 
the whole or part of the works. 
 
35.1 The contractor shall be paid at Contract Rates full amount for work as per percentage break up of item 

rates executed at site. 
 
35.2 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of account, wage 

books, time sheets and other relevant documents as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 
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43.00 TERMINATION OF CONTRACT FOR DEATH: 
 If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the 

Contractor is a partnership concern and one of the partners dies then unless the Accepting Authority is satisfied 
that the legal representatives of the individual Contractor or of the proprietor of the Proprietary concern and in 
the case of partnership, the surviving partners, are capable of carrying out and completing the Contract, the 
Accepting Authority shall be entitled to cancel the Contract as to its in completed part without the Company 
being in any way liable to payment of any compensation to the estate of the deceased Contractor and/or to the 
surviving partners of the Contractor’s firm on account of the cancellation of the Contract.  The decision of the 
Accepting Authority that the legal representatives of the deceased to the surviving partners of the Contractor’s 
firm cannot carry out and complete the Contract shall be final and binding on the parties.  In the event of such 
cancellation the Company shall not hold the estate of the deceased Contractor and/or the surviving partners of 
the Contractors firm liable in damaged for not completing the Contract. 
 

44.00 RECORDS & MEASUREMENT:  
(i) The Engineer-in-Charge shall except as otherwise stated ascertain and determine by measurement the value in 

accordance with the Contract or work done in accordance therewith. 
 

(ii) All items having a financial value shall be entered in Measurement book, level book etc. prescribed by the 
company so that a complete record is obtained of all work performed under the contract. 
 

(iii) Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and by the 
Contractor or his authorized representative & the same should be Certified/Accepted by Owner. 

(iv) Before taking measurements of any work the Engineer-in-Charge or the person deputed by him for the purpose 
shall give a reasonable notice to the Contractor.  If the Contractor fails to attend or send an authorized 
representative for measurement after such a notice or fails to countersign or to record the objection within a 
week from the date of measurement, then in any such event measurement taken by the Engineer-in-Charge or 
by the person deputed by him shall be taken to be correct measurements of the work. 

(v) 
 

The Contractor shall without extra charge provide assistance with every appliance labour, and other things 
necessary for measurement. 

(vi) 
 

Measurements shall be signed and dated by both parties each day on the site on completion of measurement.  
If the contractor objects to any of the measurement recorded on behalf of the Company a note to that effect 
shall be made in the Measurement Book against the item objected to and such note shall be signed and dated 
by both parties engaged in taking the measurement. 
 

45.00 METHODS OF MEASUREMENT: 
 

 Except where any general or detailed description of the work in quantities expressly those to the contrary, 
Schedule of Quantities shall be deemed to have been prepared and measurements shall be taken in 
accordance with the procedure set forth in the Schedule of Quantities/Specification notwithstanding any 
provision in the relevant standard method of Measurement or any general or local custom.   
 

46.00 ON ACCOUNT PAYMENT: 
(i) Interim bills shall be submitted by the Contractor at intervals as to be specified on or before the date fixed by the 

Engineer-in-Charge for the work executed. The Engineer-in-Charge shall then arrange to have the bill verified 
by taking or causing to be taken, where necessary, the requisite measurements of the work. 
 

(ii) Payment on account for amount admissible shall be made on the Engineer-in-Charge certifying the sum to 
which the Contractor is considered entitled by way of interim payment. 
 

(iii) Any interim certificate given relating to work done or materials delivered may be modified or corrected by any 
subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-Charge supporting an 
interim payment shall of itself be conclusive evidence that any work or materials to which it relates is/are in 
accordance with the contract. 
 

(iv) Pending consideration of extension of date of completion interim payments shall continue to be made as herein 
provided 
 

(a) All payment will be made only once in a month against submission of invoice by the agency along with all 
relevant document from our Site by RTGS/E-Payment & for the same following to be furnished. 

 Name of Company :   
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 Name of Bank :   
 Name of Branch :   
 City :   
 Account Number :   
 Account Type :   
 IFSC of the Bank Branch :   
 MICR Code of the Bank Branch :  

  
(b) Sub-Contractor within his quoted rates shall make necessary statutory payments of ESIC, PF as applicable as 

on date of any modification thereof time to time.  

(c) Payment will be made by 30 (thirty) working days from the date of certification of the R.A. bill by B&R Engineer-
in-charge after receive of corresponding payment from Client against the same executed job. 
 

47.00 FINAL BILL PAYMENT: 
 The final bill shall be submitted by the Sub-Contractor within three months of physical completion of the works.   

 
No further claims shall be made by the Sub-Contractor after submission of the final bill and these shall be 
deemed to have been waived and extinguished.  Payment of those items of the bill in respect of which there is 
no dispute and of items in dispute, for quantities and at rates as approved by Engineer-in-Charge, shall be 
made within the period specified. 
 

48.00 INCOME TAX : 

 Income Tax will be deducted by cash at source from Contractor’s all bills as per Income Tax Act & Rules framed 
there under at such rates as may be applicable from time to time. 

49.00 LABOUR CESS: 
 
1 (One) % Labour cess to be deducted from contractor’s Running Bill. 
 

50.00 NEW LEVIES/TAXES  
In case Government imposes any new levy/tax after award of the work during the tenure of the contract, B&R 
shall reimburse the same at actual on submission of documentary proof of payment subject the satisfaction of 
B&R that such new levy/tax is applicable to this contract if payable by our Client. 
 

51.00 MOBILIZATION ADVANCE : 
 
No Mobilization Advance will be paid to Contractor.  
 

52.00 SECURED ADVANCE: 
 

No Secured Advance shall be paid to the Contractor. 
 

53.00 TAXES AND DUTIES 
 The Contractor should be registered with GST authority, Contractor shall be exclusively responsible for 

payment of all Taxes, Royalties etc. (Except Goods and Services Tax) that may be levied from time to time 
according to the Laws & Regulation now in force & also hereafter to be imposed, increased or modified from 
time to time. Nothing will be payable extra by the company in respect of any duties/taxes to be imposed on 
procurement of materials for execution of works contract. 
 

54.00 GST-TDS: 
 GST-TDS will be deducted by cash at source from Contractor’s Invoice value before GST under GST Law w.e.f. 

01.10.2018 as per Govt. Notification No. 50/2018-Central Tax dated 13.09.2018 for Taxable Services as per Act 
& Rules framed there under at such rates as maybe applicable from time to time. 

55.00 CANCELLATION OF CONTRACT: 

(I) If the Contractor: 
 (a) at any time makes default in proceeding with the works with due diligence and continues to do so after a 

notice in writing of 07 days from the Engineer–in–Charge.         Or 
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 (b) Commits default in completing with any of the terms and conditions of the Contract and does not remedy it 

or take effective steps to remedy it within 07 days after a notice in writing is given to him in that behalf by 
the Engineer–in–Charge.  
Or, 
 

 (c) Fails to complete the Works or items of work with individual dates of completion, on or before the date(s) 
of completion, and does not complete them within the period specified in a notice given in writing in that 
behalf by the Engineer–in–Charge.    
Or, 
 

 (d) Shall offer or give or agree to give to any person in Company's service or to any other person on his 
behalf any gift of consideration of any kind as an inducement or reward for doing or for bearing to do or for 
having done or forborne to do any act in relation to the obtaining or execution of this or any other Contract 
for the Company.              
Or, 
 

 (e) Shall enter into a Contract with the Company in connection with which omission has been paid or agreed 
to be paid by him or to his knowledge, unless the particulars of any such commission and the terms of 
payment thereof have previously been disclosed in writing to the Accepting Authority/ Engineer-in-Charge.                     
Or, 
 

 (f) Shall obtain a Contract with the Company as a result of ring tendering or other non-bonafied methods of 
competitive tendering                                                         
Or, 
 

 (g) Being an individual, or if firm, any partner  thereof, shall at any time be adjudged  insolvent or have  
areceiving order or  order for administration of  his estate  made  against  him  or shall take any 
proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction under  any  Insolvency Act  for  the  time being in force or make any 
conveyance or  assignment  of  his effective  or  composition  or arrangement  for  the  benefit  of his 
creditors or  purport  so  to do, or  if  any application  be made under  any  Insolvency  Act  for  the time  
being in force  for   the sequestration of his estate or if a trust deed be executed by him for benefit of his 
creditors.                                                                          
Or, 

 (h) Being a Company, shall pass a resolution or the Court shall make an order the liquidation of his affairs, or 
a receiver or manager on behalf of the debenture holders shall be appointed or circumstances shall arise 
which entitle the Court or debenture holders to appoint a receiver or manager. 
Or, 

 (i) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days.                                                                                           
Or, 

 (j) Assigns, transfers, sublets (engagement of labour on a  piece-work  basis  or  of  labour  with  materials 
not to be incorporated in  the work, shall not be deemed to be subletting)  or attempts to assign, 
transfer or  sublet  the  entire works or  any  portion  thereof  without  the prior written approval  of  the  
Accepting  Authority, the  Accepting  Authority  may,  without prejudice  to  any other right to remedy which 
shall have accrued or shall accrue  thereafter to the Company by written notice  cancel  the Contract as a  
whole  or  only  such  items  or work in default from the Contract. 
 

(II) The Accepting Authority shall on such cancellation have powers to: 
 

 (a) take possession of the Site and  any  materials  constructional  plant, implements, stores, etc., thereon 
and/or 

 (b) carry out the incomplete work by any means at the risk and cost of the Contractor. 
 

(III) Any excess expenditure incurred or to be incurred by the Company in completing the works or part of the works 
or the excess loss or damages suffered or may be suffered by the company as aforesaid after allowing such 
credit shall be recovered from any money due to the Contractor on any account, and if such money are not 
sufficient the Contractor shall be called upon in writing to pay the same within 30 days. 
 

56.00 SAFETY AND SECURITY: 
 The Contractor shall ensure and arrange at his cost fire and the safety provisions, as per lndian standards 
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Institution, safety manual of the Employer, if any, and such provisions as are locally in force time to time for all 
labour, directly or indirectly employed in the works for performance of this contract. The contractor will indemnify 
the employer from any consequences arising due to contractor's failure in respect of safety provision. (The 
detailed terms & conditions related to Safety at Site is attached). 
 

57.00 ACCIDENTS-STATUTORY REPORTING: 
 When any accident(s) occurs which causes loss of life or which causes any bodily injury by reason of which the 

person injured is prevented from working for a period of forty eight hours or more immediately following the 
accident, or which is of such in nature as may be prescribed by laws (Dangerous occurrences), the contractor 
shall give notice thereof to such authority in such form and within such time as may be prescribed by laws. The 
contractor shall indemnify the Employer from all accident cases. 
 

58.00 URGENT WORKS: 
 If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and binding) 

becomes necessary and the Contractor is unable or unwilling at once to carry it out, the Engineer-in-Charge 
may be his own or other work people carry it out, as he may consider necessary.  If the urgent work shall be 
such as the Contractor is liable under the Contract to carry out at his expense, all expenses incurred on it by the 
Company shall be recoverable from the Contractor and be adjusted or set off against any such payable to him. 
 

59.00 SPECIFICATION AND INSPECTION: 
 (a) Entire work has to be carried out strictly as per the standards, Technical specifications, Scope of work, 

and drawings of B&R & Owner as applicable for this works. 
 

 (b) Works will be accepted only after the same is inspected and accepted by B&R & Owner. 
 

60.00 SITE VISIT BY THE CONTRACTOR: 
 By submitting the bid, bidders shall be deemed to have inspected and examined the work site, its surroundings, 

locality, nature of the ground, the scope and nature of work for the completion of work, safety requirements, 
quality requirements, environmental requirements, statutory requirements and other requirement of B&R.  
Bidders will also be deemed to have obtained all information to the risks and contingencies, responsibilities and 
other circumstances which might influence/ affect on his bid and to have taken into account all conditions and 
difficulties that may be encountered during the progress of work.  The rates quoted in the bid shall be deemed 
adequate to complete the works according to the agreement and to cover the entire responsibility involved in 
the execution, completion and maintenance of the work.   Bidder shall further be deemed to have included all 
labour cost towards compliance to statutory rules and all other charges necessary for completion of the work. 
Work under the contract shall be executed as given in this tender document and as required at site whether 
specifically mentioned or not. The Contractor shall carry out and complete the work under the contract in every 
respect in conformity with the contract documents/ work order and as per direction and to the satisfaction of the 
Engineer–In–Charge. 

61.00 REGISTRATION OF THE CONTRACT WITH STATUTORY AUTHORITIES: 
 Within 30 (thirty) days from the issue of LOI/WO whichever is earlier the Contractor shall register themselves 

and the Contractor at their own cost with all relevant Governmental Authorities and as may be required 
pursuant to Applicable Law, including without limitation, the Reserve Bank of India, Income Tax authorities and 
GST authorities. The Contract Price shall be deemed to include all costs towards the same. A copy of all 
documents related to all such registration shall be submitted to the Client/B&R for record. 
 

62.00 SITE CLEANING: 
 The Contractor shall take care for cleaning the Site from time to time for easy access to the site and also from 

safety point of view. All such work shall be carried out by the Contractor at its own cost and risk.  
 
The Site should be always kept cleaned up to the full satisfactions of the Engineer-in-Charge. Before handing 
over the entire facilities or a part thereof to the Owner & B&R the Contractor in addition to other formalities to be 
observed as detailed in the document shall clear the site to the full satisfaction of the Engineer-in-Charge and 
the Governmental Authority having jurisdiction over it. 
 

63.00 GATE PASS FORMALITY: 
 Since the entire security system is controlled by Security Personal, all the labours/staffs should have proper 

identification cards along with individual police verification reports, Medical Fitness Certificate so that necessary 
gate passes can be arranged for them. All other safety & security measures of the plant should be strictly 
followed by the Contractor. 
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64.00 SPLITTING OF WORK: 
 The right to reject any or all offer(s)  or split up the total requirement and award the contract to one or to more 

than one bidder if considered necessary or to cancel the bid rests with B&R. 
 

65.00 WATER & ELECTRICITY: 
 Construction Water and Power shall be Arrange by Contractor at his own cost. 

 
66.00 ACCOMMODATION & STAFF TRANSPORT ETC. 
 The Agency shall arrange, within his Quoted Rates, accommodations for his all Workmen, Technicians & 

Supervisors. Also, the Agency within his Quoted Rates shall arrange their Transport to the site and back. 
67.00 MATERIAL TRANSPORTATION: 

Transportation of Materials through Trailor/Truck from work shop / Yard to respective relocated sites etc. 
instruction by Engineer-in-charge shall be done by Sub-Contractor. 
 

68.00 REJECTION OF MATERIALS  
All materials brought to the site for use in the work shall be as per the specification of relevant item of work. All 
materials brought to the site must be approved by the B&R/NR prior to use in the work. Rejected materials must 
be removed by the Sub-Contractor from the site within 24 hours of the issue of order to that effect. In case of 
non-compliance of such order, the Engineer-In-Charge shall have the authority to cause such removal at the 
cost and expense of the Sub-Contractor and the Sub-Contractor shall not be entitled to claim for any loss or 
damage of that account 
 

69.00 SETTLEMENT OF EXTRA ITEM: 
 
 

The rate for any items of work if not covered by the Schedule of Quantities & Rates under the Contractors 
scope of work shall be fixed mutually. For such extra items, rates are to be derived from analysis of cost on 
inputs and direct market rate documents are to be provided by the contractor. In this regard decision of 
Engineer-in-Charge shall be final &amp; binding the Contractor. 
 

70.00 FORCEMAJEURE: 
Should there be war, whether declared or not, instruction restraint imposed by the Govt. of any authority, Act of 
legislature or other stoppage, delay or hindrances in the supply of fuel, explosion, accident, illegal strike, riot, 
Civil commotion, curfew, sabotage or other disorganization of labour or transport or any other inevitable or 
unforeseen event beyond control directly interfering in the work, which causes delay in execution of the work or 
should delays arise from any which have grounds for grant for additional time extension time shall be granted. 
 

72.00 MEASURE TO PROTECT CLIENT’S / B&R’S PROPERTY: 
 The contractor shall take all the possible measures to protect the properties of the Client / B&R at work site from 

any damages from his any workers & staff. 
 

73.00 LIABILITY FOR DAMAGEDEFECTS OF IMPERFECTION AND RECTIFICATION THEREOF: 
If the Sub-Contractor or his workmen or employees shall in jure or destroy any part of the building in which they 
may be working or any building, road, fence etc. contiguous to the premises on which the work or any part of it 
is being executed, or if any damage shall happen to the work while in progress the Sub-Contractor shall upon 
receipt of a notice in writing in that behalf make the same good at his own expenses. 
 
If it shall appear the Engineer–in–Charge or his Representative at any time during construction or re-
construction or prior to the expiration of the Defects Liability Period, that any work has been executed with 
unsound, imperfect, or unskilled workmanship or that any materials or articles provided by the Sub-Contractor 
for execution of the work are un sound or of a quality inferior to that contract for, or otherwise not in accordance 
with the Contract, or that any defect, shrink age or other faults have appeared in the work arising out of 
defective or improper materials or workmanship, the Sub-Contractor shall, upon receipt tonotice in writing in that 
be half from the Engineer–in–Charge forth with rectify or remove and reconstruct the work so specified in whole 
or part as the case may be and/or remove the materials or article so specified and provide other proper and 
suitable materials or articles at his own expense, notwithstanding that the same may have been in advertently 
passed, certified and paid for and in the event of his failing to do so within the period to be specified by the 
Engineer–In–Charge in his notice aforesaid, the Engineer–In–Charge may rectify or remove and re-execute the 
work and/or remove and replace  with other materials or articles/complained of, as the case may be, by other 
means at the risk of the Sub-Contractor. 
 

73.01 The Sub-Contractor shall provide, if necessary or if required on the site, all temporary access thereto and shall 
alter, adopt and maintain the same as required from time to time and shall take up and clear them away as and 
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when no longer required and as and when ordered by the Engineer-in-charge and make good all damages 
done to the site. 
 

74.00 DEFECTS AFTER TAKING OVER: 
In order that the Contractor could obtain a completion certificate he shall make good with all possible speed any 
defect arising from the defective workmanship by the Contractor or that may have been noted or developed, 
after the works or group of works have been taken over. The period allowed, for carrying out such work will be 
normally 1 (one) month. If any defect be not remedied within a reasonable time, the Company may proceed to 
do the work at Contractor’s risk and expense and deduct from the final bill or any other dues of the Contractor’s 
such amount as may be decided by the Company. 
 

75.00 FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
 If at any time after acceptance of the tender or during the progress of work, the purpose or object for which the 

work is being done changes due to any supervening cause and as a result of which the work has to be 
abandoned or reduced in scope the Engineer-in-Charge shall give notice in writing to that effect to the 
contractor stating the decision as well as the cause for such decision and the contractor shall act accordingly in 
the matter. The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of the works in full but which 
he did not derive in consequence of the foreclosure of the whole or part of the works. 
 

 The Contractor shall be paid at contract rates full amount for works executed at site and, in addition, a 
reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned which could not 
be utilized on the work to the full extent in view of the foreclosure: 
 

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour huts, staff 
quarters and site office; storage accommodation and water storage tanks. 
 

ii) Employer shall have option to take over Contractor’s materials or any part thereof either brought to site or of 
which the Contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to the 
work) provided, however, Employer shall be bound to take over the materials or such portions thereof as the 
Contractor does not desire to retain. For materials taken over or to be taken over by employer, cost of such 
materials as detailed by Engineer-in-Charge shall be paid. The cost shall, however, take into account purchase 
price, cost of transportation and deterioration or damage which may have been caused to materials whilst in the 
custody of the Contractor. 
 

iii) Reasonable compensation for transfer of T and P from site to Contractor’s permanent stores or to his other 
works, whichever is less. If T and P are not transported to either of the said places, no cost of transportation 
shall be payable. 
 

iv) Reasonable compensation for repatriation of Contractor’s site staff and imported labour to the extent necessary. 
 

 The Contractor shall, if required by the Engineer-in-Charge, furnish to him, books of account, wage books, time 
sheets and other relevant documents and evidence as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 
 

 The reasonable amount of items on (i), (ii) and (iv) above shall not be in excess of 2% of the cost of the work 
remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender less 
the cost of work actually executed under the contract and less the cost of Contractor’s materials at site taken 
over by Employer as per item (ii) above. Provided always that against any payments due to the Contractor on 
this account or otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 
outstanding balances due from the Contractor for advance paid in respect of any tool, plants and materials and 
any other sums which at the date of termination were recoverable by Employer from the Contractor under the 
terms of the contract. 
 

 In the event of action being taken under Clause 67 to reduce the scope of work, the contractor may furnish 
fresh Performance Guarantee on the same conditions, in the same manner and at the same rate for the 
balance tendered amount and initially valid up to the extended date of completion or stipulated date of 
completion if no extension has been granted plus 60 days beyond that. Wherever such a fresh Performance 
Guarantee is furnished by the contractor the Engineer-in-Charge may return the previous Performance 
Guarantee. 
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76.00 CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR: 
 If Contractor: 

 
i) at any time makes default during currency of work or does not execute any part of the work with the due diligence 

and continues to do so even after a notice in writing of 7(Seven) working days in this respect from the Engineer-in-
Charge; or 
 

ii) commits default in complying with any of the terms and conditions of the contract and does not remedy it or take 
effective steps to remedy it within 7 (Seven) working days even after a notice in writing is given to him in that behalf 
by the Engineer-in-Charge; or 
 

 Fails to complete the works or items of work with individual dates of completion, on or before the date(s) so 
determined, and does not complete them within the period specified in the notice given in writing in that behalf by 
the Engineer-in-Charge; or 
 

iii) The Engineer-in-Charge without invoking action may, without prejudice to any other right or remedy against the 
contractor which have either accrued or accrue thereafter to Government, by a notice in writing to take the part work 
/ part incomplete work of any item(s) out of his hands and shall have powers to: 
 
Take possession of the site and any materials, constructional plant, implements, stores, etc., thereon; and/or 
 
Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of the contractor. 
 
The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for completion of the 
part work/ part incomplete work of any item(s) taken out of his hands and execute at the risk and cost of the 
contractor, the liability of contractor on account of loss or damage suffered by B&R/NR Authority because of action 
under this clause shall not exceed 10% of the tendered value of the work. 
 
In determining the amount, credit shall be given to the contractor with the value of work done in all respect in the 
same manner and at the same rate as if it had been carried out by the original contractor under the terms of his 
contract, the value of contractor's materials taken over and incorporated in the work and use of plant and machinery 
belonging to the contractor. The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be taken after giving notice 
in writing to the contractor. Provided also that if the expenses incurred by the department are less than the amount 
payable to the contractor at his agreement rates, the difference shall not be payable to the contractor. 
 
Any excess expenditure incurred or to be incurred by Employer (B&R/Owner) in completing the part work/ part 
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by Employer (B&R) as 
aforesaid after allowing such credit shall without prejudice to any other right or remedy available to Owner in law or 
per as agreement be recovered from any money due to the contractor on any account, and if such money is 
insufficient, the contractor shall be called upon in writing and shall be liable to pay the same within 30 days. 
 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-Charge shall 
have the right to sell any or all of the contractors' unused materials, constructional plant, implements, temporary 
building at site etc. and adjust the proceeds of sale thereof towards the dues recoverable from the contractor under 
the contract and if thereafter there remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered 
into any engagements or made any advance on any account or with a view to the execution of the work or the 
performance of the contract. 
 

77.00 SUB-CONTRACTOR’S LIABILITY & INSURANCE: 
 From commencement to completion of the works, the Sub-Contractor shall take full responsibility for the case 

thereof & for taking precautions to prevent loss or damage & to minimize loss or damage to the greatest extent 
possible and shall be liable for any damage or loss that may happen to the works or any part thereof and all 
Company’s T&P if supplied by B&R from any cause whatsoever (save and except the Excepted Risks) and shall at 
his own cost repair and make good the same so that at completion, the works and all company’s T&P shall be in 
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good order and condition and in conformity in every respect with requirements of the Contract and instructions of the 
Engineer-in-Charge. 
 

78.00 THIRD PARTY INSURANCE: 
(i) Before commencing the execution of the works the Contractor, but without limiting his obligations and 

responsibilities under Clause hereof, shall insure against his liability for any material or physical damage, loss or 
injury which may occur to any property including that of the Employer, or to any person, including that of the 
Employee of the employer, by or arising out of the execution of the works or in the carrying out of the contract. 
 

(ii) Minimum Amount of Third Party Insurance: 
(iii) Provision to Indemnify Employer: 
(iv) The terms shall include a provision whereby, in the event of any claim in any respect of which the Contractor would 

be entitled to receive indemnity under the policy being brought or made against the Company, the insurer will 
indemnify the Company against such claims and any cost, charges and expenses in respect thereof. 

(v) Amount of Such insurance shall be decided by our Engineer-in-Charge, Whose decision in this regard shall be final 
& binding upon the Contractor 

 
79.00 ARBITRATION: 
 B&R confidently feel that there shall not arise any disputes or differences during execution and completion of the 

order/contract by the Contractor(s).  
 
However, in the event of any dispute arising between the Company and the Contractor (hereinafter referred 
individually as "the Party" and collectively as "the Parties"), concerning the interpretation of any terms and conditions 
of the Contract and / or contractual obligations/performance / liabilities / responsibilities of the Parties to the said 
Contract, the disputing Party shall refer the matter to the other Party for holding a mutual discussion for resolving the 
dispute.  In case the parties fail to arrive to any settlement through mutual discussion, either of the parties may avail 
the following remedies: 
 

 RESOLUTION OF DISPUTE THROUGH CONCILIATION:- 
 Any party may refer the dispute for Conciliation under Rules of Conciliation and Arbitration under SCOPE Forum of 

Conciliation and Arbitration (SFCA), 2003 and amendments made thereto from time to time (hereinafter referred as 
"the Rules") by making application to the Secretariat of the SCOPE Forum. 
 
The Party initiating conciliation shall send to the other party & written invitation to conciliate under the Rules, briefly 
identifying the subject matter of the dispute. 
 
The settlement so rendered between the Parties in pursuance thereof shall be final and binding on the parties. 
 
If the other party rejects the invitation, there will be no conciliation proceedings at all. 
 

 RESOLUTION OF DISPUTE THROUGH ARBITRATION:  
 In case the dispute is not settled by conciliation within 30 days of the initiation of conciliation or such further period 

as the parties shall agree in writing, the dispute shall be referred to and finally resolved by Arbitration, in accordance 
with the Rules of Arbitration of Scope Forum of Conciliation and Arbitration, 2003 and amendments made thereto 
from time to time. 
The entire proceedings of Arbitration shall be governed under the Arbitration and Conciliation Act, 1996. 
 
The venue of Arbitration shall be mutually decided by the parties. 
 
In case the parties do not agree for resolution of dispute through Conciliation and Arbitration by the above-
mentioned SCOPE Forum, the disputing Party shall opt for stipulated rules laid down under the Arbitration and 
conciliation Act, 1996. 
 
The Contract and the Parties therein shall be governed under the jurisdiction of Kolkata High Court. 
 
In the event of any dispute of difference relating to the interpretation and application of the provisions of the 
contracts and commercial agreements (except Income Tax, Customs, Excise Duty and also concerning Dept.) 
between company (B&R) and any other Public Sector Undertaking/Government Department/Bank/Port Trust etc., 
such dispute or difference shall be referred by  either party for Arbitration to the sole Arbitrator in the Department of 
Public Enterprises to be nominated by the Secretary of the Government of India in-charge of the Department of 
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Public Enterprises.  The Arbitration and Conciliation Act,1996 shall not be applicable to arbitration under this clause. 
 

 The award of the Arbitrator shall be binding upon the parties to the dispute, provided, however, any party aggrieved 
by such award may take a further reference for setting aside or revision of the award to the Law Secretary, 
Department of Legal Affairs, Ministry of Law & Justice, Government of India. 
 

 Upon such reference the dispute shall be decided by the Law Secretary or the Special Secretary/Additional 
Secretary, when so authorized by the Law Secretary, whose decision shall bind the Parties finally and conclusively.  
The parties to the dispute will share equally the cost of arbitration as intimated by the Arbitrator. 
 
Subject to any amendment that may be carried out by the Government of India from time to time, the procedure to 
be followed in the arbitration shall be as mentioned above, which is as per O.M.No.4(1)/2011-DPE(PMA)GL dated 
12.6.2013 of Department of Public Enterprises, Ministry of Heavy Industries and Public Enterprises, Govt. Of India or 
any modification issued in this regard.  
 

80.00 JURISDICTION: 
 In regard to all disputes or claims arising out of this Contract of whatever nature, only the High Court at Kolkata shall 

alone have the exclusive jurisdiction. 
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BRIDGE AND ROOF CO. (INDIA) LTD. 
 

(A GOVERNMENT OF INDIA ENTERPRISE) 
 
 

Santragachi Station Development Work site, 
1st Floor, New Station Building, Platform No. 6 

Santragachi, PIN- 711 111, West Bengal 
 
 
 
 
 
 

 
EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK ON 
SUB-CONTRACT BASIS IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND 
REFURBISHING OF EXISTING PLATFORMS INCLUDING PLATFORM SHADE  AT SANTRAGACHI RAILWAY 
STATION REGARDING STATION DEVELOPMENT WORK FOR SOUTH EASTERN RAILWAY IN WEST BENGAL. 
 
NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 

 
 
 
 

 
 
 

ANNEXURE – IV 
 
 
 
 

 
 
 

 
SPECIAL CONDITION OF CONTRACT(SCC) 
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ANNEXURE - IV 

BRIDGE AND ROOF CO. (INDIA) LIMITED 
SPECIAL CONDITIONS OF CONTRACT (SCC) 

1.00 GENERAL: 
1.1 Special Conditions of Contract (SCC) shall be read in conjunction with the General Conditions of Contract (GCC), 

specifications of work, drawings and other documents forming part of this contract wherever the context so 
requires. 
 

1.2 Notwithstanding the sub-division of the documents into these separate parts and volumes, every part of each shall 
be deemed to be supplementary to and complementary of every other part and shall be read with and into the 
contract in so far as it may be practicable to do so. 
 

1.3 Where any provision of the GCC is repugnant to or at variance with any provision of the SCC, then the provision of 
the SCC shall be deemed to override the provisions of the GCC and shall, to the extent of such repugnance or 
variations, prevail. 
 

1.4 Wherever it is mentioned in the specifications that the contractor shall perform certain works or provide certain 
facilities, it is understood that the contractor shall do so at his own cost, being deemed to be part of the relevant 
item in the Schedule of Rates (SOR) whether expressly stated or not. 
 

1.5 The design and workmanship shall satisfy the relevant Indian/ ASME/API/BS/OISD or any other Standards, the 
specifications contained herein and codes referred to.  Where the specifications stipulate requirements in addition 
to these contained in the standard codes and specifications, these additional requirements shall also be satisfied. 
 

2.00 DEFINITION OF TERMS: 
 The various terms appearing in the Tender Document shall have the following meaning unless they are repugnant 

to the context otherwise. 
 

a)  Company  : Bridge And Roof Co. (India) Limited (B AND R) having its registered office at 
“Kankaria Centre”, 2/1, Russel Street, (5th Floor), Kolkata – 700071, inviting 
this Tender. 
 

b) 
 

 Employer/Owner 
 

: 
 

South Eastern Railway under Ministry of Railways”, Government of India 
(here-in-after called SER) and shall include their authorized representatives, 
successors and permitted assigns as well as their authorized officer / 
representatives. 
 

c) Client/Consultant : IRCON International Limited  

d) Tenderer/Bidder 
 

: The firm/party who shall tender quotation to the Company. 
 

e) Contractor/ 
Successful Bidder    
 

: The Tenderer whose quoted offer will be accepted, either in   full or in part, by 
the Company. 

f) Work(s)               : Jobs that are to be executed by the Contractor as awarded to him by the 
Company. 
 

g) LOI / Work-Order/Contract : The formal letter / notification issued to the Contractor awarding   the work(s) 
in full or in part by the Company together with the applicable terms & 
conditions etc. as are finally & mutually agreed to between the Company and 
the Contractor. 
 

h) Site/Worksite : The premises where the work will be executed by the Contractor and shall 
include the lands, buildings, structures etc.  
 

i) Engineer–in-Charge : The Officer/Engineer nominated & authorized by the Company for the time 
being for the purpose of operating the Contract or any work covered there 
under. 
 

j) Accepting Authority : Chairman Cum Managing Director of the Company.  
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3.00 SCOPE OF WORK:  
 Scope of work to be executed under this tender shall include but not limited to the following works which is only 

indicative but not exhaustive. The Sub-contractor shall carry out and complete all related works so as to make the 
scheme complete in all respect of technical requirements and to deliver the desired output/performance. 
 
Scope of Supply by Bidder 

a) All types of required manpower (i.e. Skilled, unskilled & semi-skilled labour etc.) will be totally arranged 
by the contractor for execution of work. 
 

b) All types of PPEs like safety shoes, safety net, safety glasses, safety belts, safety helmet, gum boots, 
hand gloves etc. will be arranged by contractor as per requirement. 

 
c) All necessary materials and Equipment, Machineries as required during execution of work at project site 

will be arranged by contractor as per instruction of Engineer-in-charge.  
 

d) BOCW Cess as per statutory rules. 
 

4.00 DETAIL SCOPE OF WORK: 
 The work consist of a) Earthwork in Excavation & filling, b) Brick flat soiling, c) Form work  d) Brick work Full & 

Half  e) RCC & PCC work , f) Reinforcement work, g)Sand spreading work to be carried out in accordance with 
the drawings and Schedule of Quantities & Rates. It includes furnishing all materials, labour, equipment & 
Machineries and management necessary for the incidental to the construction and completion of the work. All 
work, during its progress and upon completion, shall conform to the lines, elevations and grades as shown on the 
drawings furnished by the Company. Should any detail essential for efficient completion of the work be omitted 
from the drawings and specifications it shall be the responsibility of the Contractor to inform the Company and to 
furnish and install such detail with Company’s concurrence, so that upon completion of the proposed work the 
same will be acceptable and ready for use. 
 

4.00 SPECIFICATIONS AND CODES 
4.01 The execution of all works under this Tender shall conform to the specifications and codes of practice of Indian 

Railways as amended from time to time. The Owner reserves the right to reject or alter any part of the work 
executed by the Contractor, which in the judgment of the Owner does not comply with the requirement of the 
above specifications. The decision of the 
Owner shall be final and conclusive for all purposes. 
 

4.01 “Indian Railway’s Unified Standard Specifications -2010 Vol. I & II” shall govern the specifications of all items of 
USOR 2010 appearing in the tender schedule except for those items for which specifications have been given in 
special conditions related to site data & specifications, for such items, same (specifications in special condition) 
shall prevail. In case, specifications of any item are not covered in above, the relevant IRS/BIS/IRC code shall be 
applicable, in preference, as listed herein. 
 

4.02 All material to be used in the works shall be in conformity with the requirement laid down in the “Indian Railway’s 
Unified Standard Specifications -2010 Vol. I & II” or the relevant BIS Code/or any other relevant code applicable. 
 

4.03 The decision of the Chief Engineer/Engineer-in-Charge of the project shall be final and binding regarding the 
interpretation of various provisions of the Codes and Specifications as well as the provisions/ clauses of the 
contract and no claim whatsoever shall be entertained on this account. 
 

5.00 CHANGE IN SPECIFICATIONS: 
 Any minor change in SPECIFICATIONS, as found essential by OWNER, for coordinating the execution of WORK 

with other trades / third party / agency engaged by the OWNER, shall be accepted by the CONTRACTOR without 
any additional cost to the OWNER. 
 

6.00 APPROVED RAILWAY DRAWINGS 
6.01 The work shall be carried out as per approved railway drawings. The copies of the approved plan and additional 

information as required by the tenderers may be obtained (subject to availability) from the office.  
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6.02 The Chief Engineer/Engineer-in-Charge shall have full power to make any alteration in the drawings and to give 
such further instructions and directions as may appear to him necessary or proper for the guidance of contractor 
and for the efficient execution, completion and maintenance of the work. The contractor should plan the execution 
of various works in close co-ordination with the Engineer-in-Charge or his authorized representative. 

7.00 DEFECTS LIABILITY PERIOD: 
 The Contractor shall guarantee and maintain the works for a period of 365 days or one monsoon whichever is 

later. The Contractor shall be responsible to make good and remedy at his own expenses within such period as 
may be stipulated by the Engineer-in-Charge, any defect which may develop or may be noticed before the expiry 
of Defect Liability Period/ Maintenance period. 
 

8.00 TAXES & DUTIES: 
 The contractor shall be exclusively responsible for payment of all Taxes & duties (Except Goods and Services 

Tax) that may be levied from time to time according to the Laws & Regulation now in force & also hereafter to be 
imposed, increased or modified from time to time. Nothing will be payable extra by the company in respect of any 
duties/Taxes to be imposed on procurement of materials for execution of works contract. 
 

9.00 GOODS AND SERVICE TAX (GST): 
 Without prejudice to stipulation in General Conditions of Contract, the quoted price shall be exclusive of Goods 

and Services Tax.  The GST as legally leviable& payable by the bidder under the provisions of applicable law/act 
shall be paid extra by B&R as per Bidder’s GST Tax Invoice.  Bidder shall quote their rates after considering the 
input tax credit on their input materials and services. 

 In this works, as transfer of property of goods is involved in connection with immovable property, GST under 
supply of services is applicable. The bidder shall get registered with the GST authorities and the registration 
certificate shall be submitted along the bid documents (techno commercial). Bid without GST number shall be 
cancelled. 
 

 The GST (i.e. SGST, CGST or IGST) amount shall be shown separately in invoice and also submit proper Tax 
Invoice as per section 31 of CGST Act, and Rule 46 of CGST Rules, 2017 to get Input Tax Credit by B&R. 
Declaration as per format given in Annexure-I to be submitted along with bid Documents. 
 

 Bidder shall raise their tax invoice in regular interval as per contract condition and uploaded their supply invoice in 
GSTN Portal through GSTR-1 return within 11th and GSTR-3B within 20th of next month & Mismatch in return of 
B&R due to any reason attributable to bidder, the same shall be recovered from Bidder’s bill. 
 

 In case, B&R’s Input Tax Credit (ITC) is rejected on account of wrong levy of tax i.e. payment of Integrated Tax in 
place of Central Tax+ State/Union Territory Tax or vice versa, the contractor is liable to make good the loss 
suffered by B&R by issuance of suitable credit note to B&R. In case, contractor does not issue credit note to B&R, 
B&R would be constrained to recover the amount including interest payable along with Statutory levy, if any, 
payable on such recovery. Bidder shall specify the nature of GST applicable (i.e. IGST OR CGST & SGST) 
Bidder having registration in other state (except West Bengal) shall raise their Tax Invoice by charging IGST 
only. 
 

 B&R shall reimburse GST levied as per invoice issued by the Contractor as prescribed under section 46 of the 
CGST Rules 2017 and respective states Act and Rules. 
 

 To enable B&R to avail ITC, the contractor/supplier shall furnish/submit any and all certificates, documents and 
declarations as are required by B&R to avail of the ITC with respect to GST reimbursed by B&R on supply of 
Goods/services to B&R. 
 

 The HSN/SAC Code under which the goods/service will fall should be clearly mentioned along with the Rate at 
the time of submission of invoice for releasing payment. 
 

 In case, B&R is not able to take Input Tax Credit due to any noncompliance/default/negligence of the seller, the 
same shall be recovered from the pending bills/dues (including any security available with B&R). 
 

 Any benefit by way of reduction in rate of tax or increase in input tax credit arising due to introduction of GST shall 
be passed on to B&R through reduction in supply value by way of commensurate reduction in Bill value. The 
Contractor shall ensure that all the required documents as per the GST regulations are furnished to B&R with 
their invoices failing which B&R shall not make any reimbursement of such GST.” 
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 Note: 

Goods & Services Tax (GST) as applicable shall be payable extra. The vendor will have to raise invoice for the 
applicable GST amount as per approved format for claiming the GST paid. Payment of GST is subject to 
reflection of the party’s invoice in GSTR 2A /anx-2 (GST new return) of B&R. 
 

10.00 GST-TDS: 
 As per section 51 of CGST Act 2017, B&R shall deduct at source @ 1% CGST & @ 1% SGST for intra state 

transaction and @2% IGST in the case of interstate transaction from the payment made or credited to the supplier 
of taxable goods and/or services, provided if the contract value is more than Rs. 2,50,000/-. This provision is 
applicable from the date to be notified by the Government. However, no deduction shall be made if the location of 
the supplier & the place of supply is in a State or Union Territory, which is different from the recipients registration 
State. 
 

11.00 OTHER TAXES & DUTIES: 
 Any other charges (except GST) if any, as applicable, viz.  Royalty, Stamp Duty, other charges / levies etc. 

prevailing / applicable on the date of opening of Technical Bids and any variations thereof during the tenure of the 
contract are in the scope of Bidder. B&R shall have the right to deduct all other charges as mentioned above from 
the Bidder’s Bill(s)/any other due payment. In case B&R is forced to pay any such for the above, B&R shall have 
the right to recover the same from the Bidder either from Running Bills or otherwise as deemed fit. 
 

12.00 NEW LEVIES/TAXES : 
 

 In case Government imposes any new levy/tax after award of the work during the tenure of the contract, B&R 
shall reimburse the same at actual on submission of documentary proof of payment subject the satisfaction of 
B&R that such new levy/tax is applicable to this contract if payable by our Client. 
 

13.00 INCOME TAX: 
 

 Income Tax as applicable on works contract is included in the contract price. Income Tax shall be deducted from 
the contractor’s bills as per the provisions of Income Tax Act. 
 

14.00 PROVIDENT FUND: 
 

 The Contractor undertakes to discharge his responsibility under the employees provident fund scheme 1995 as 
an immediate employer, for employees engaged or employed by him for execution of contracted work, or as the 
next immediate employer in case he has assigned the contract or it has entered into a contract agreements for 
the said works. 
 
The Contractor undertakes that all employees, either employed by him, or by his Contractor, or permitted assigns, 
would be covered under the above scheme from the date of commencement of work.  The Contractor further 
undertakes to pay employee’s contribution as well as employer’s contribution at appropriate rate to the office of 
the regional provident fund commissioner within the stipulated time period for the same. 
 
The Contractor acknowledges the right of the company to recover, deduct or claim any amount which the 
company is required to pay. 
 

 The establishment of the Contractor and its Contractors shall be duly registered under the Employees Provident 
Fund and Miscellaneous Provisions Act, 1952 and the Employees’ State Insurance Act, 1948 and the Contractor 
shall duly and timely pay and ensure payment by its Contractors of contributions and its/their employees to the 
Authorities prescribed under the said Acts and any schemes framed thereunder in respect of all labour employed 
by it for the execution of the contract.  Copies of challans/receipt of such payments along with the list showing 
persons employed together with emoluments paid for the purpose of provident fund deductions shall be submitted 
to B&R before the end of every calendar months.  In case the relevant provident fund Authority’s receipt/challans 
referred to above are not furnished, B&R shall deduct 5% (five percent) of the payable amount from the Running 
Bill and retain the deducted amount as a security for the contribution to provident fund.  Such retained amounts 
shall be released to the Contractor only on production of challan/receipts of the relevant provident fund Authority 
for the period covered by the related deduction. 
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15.00 DIRECT TAX: 
 

 B&R shall not be liable towards Income Tax of whatever nature including variations thereof arising out of this 
contract as well as tax liability of the bidder and their personnel.  Deduction of tax at source at the prevailing rates 
shall be effected by B&R before release of payment as a statutory obligation, unless exemption certificate is 
produced by the bidder. TDS certificate will be issued by B&R as per the provisions of Income Tax Act. 
 

16.00 BOCW CESS: 
 

 Quoted Price shall be inclusive of BOCW Cess.  
In Order to government welfare and working conditions of labourers engaged in construction activities, the 
Building and other Construction Workers’ (Regulation of Employment and Conditions of Service Act, 1996, 
hereinafter referred to as the “RE & CS”) came into force.  The RE&CS Act is applicable in respect of building 
and other construction work.  Wherever applicable, the Contractor shall strictly comply with the provisions 
pertaining to RE&CS Act.  The Contractor must be registered with the concerned authorities under the RE&CS 
Act, or in case of non-registration the Contractor should obtain registration within one month of the award of the 
contract. 

 Cess as per the prevailing rate @ 1% shall be deducted at source from bills of the Contractor by the Engineer-in-
Charge of the contract and remitted to the “Secretary, Building and other Construction Workers Welfare Board” of 
the concerned State. The Contractor shall be responsible to submit final assessment return of the cess amount to 
the assessing officer after adjusting the cess deducted at source. 
 
Bidder shall raise their tax invoices on regular intervals as per contract conditions and upload their 
supply invoice in GSTN portal through GSTR-1 return within due date (presently 11") of next month. GST 
amount shall be paid to contractors after submission of GSTR-1 snapshot. If the ITC is not availed by 
B&R due to any reasons attributable to bidder (i.e. Mismatch in GSTR return, non-submission of GSTR-3B 
in time), the entire GST amount along with applicable interest shall be recovered from Bidder's bill. 
 

17.00 QUANTITY VARIATION: 
 The Quantities indicated in SOQR are approximate and those may vary upward and downward to any extent 

within the quoted rate of the bidder and such variation over contract quantities shall not be liable for any additional 
claim. However, the total Contract Price may vary up to  ± 25% due to increase or decrease in the executed 
Quantities. 
 

18.00 PRICE VARIANCE / ESCALATION: 
 

Not applicable 
 

19.00 LABOURCESS: 
 
1 (One) % Labourcess to be deducted from contractor’s Running Bill. 
 

20.00 WORKMEN’S ACCOMMODATION: 
 

 Contractor shall arrange Workmen Accommodation at the labour hutment outside the Project Premises & their 
staff worker transportation at his own cost.  
 

21.00 ENGINEER’S DECISION IN RESPECT OF LABOUR DEPLOYMENT: 
 

 Contractors shall arrange necessary labours as will be required to execute the works within the programmed 
schedule. In case this is felt by the Engineer-in-charge that the labours as deployed by the Contractors in works is 
not adequate, the Contractors shall be bound to increase the labour strength as per the instruction of the 
Engineer-in-charge without any extra cost to B&R for such increase of labour.  
 

22.00 CONTRACTOR WILL FOLLOW STATUTORY RULES: 
 

 The Contractor shall strictly follow the statutory rules of Central/State Government and fulfill all the statutory 
obligations as stipulated in contract labour Regulation and Abolition Act. 1970, including all other acts as 
mentioned in relevant clauses of contract. 
 

23.00 MEASURE TO PROTECT OWNER’S/VENDEE’s & B&R’S PROPERTY: 
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 The contractor shall take all the possible measures to protect the properties of the owner / B&R at work site from 

any damages from his any workers & staff. 
 

24.00 CONTRACTOR’S RISK FOR LOSS OR DAMAGE : 
 

 All risk on account of railway or road carriage or Electrocution or genital accident including loss or damage of 
vehicles, materials or labour, if any, will have to be borne by the Contractor without any extra claim towards B&R. 
 

25.00 TERMINAL BENEFIT: 
 The quoted rates are inclusive of terminal benefits, which will be paid to the workers by the Contractors, as per 

statutory provision. 
 

26.00 RATE REVISION: 
 Rates quoted by the contractor will remain firm till completion of the work. Claim for revision of rates on any 

ground whatsoever will not be admissible during the entire period of work. 
 

27.00 WATER & ELECTRICITY: 
 Construction Water and Power shall be Arrange by Contractor. 

 
28.00 PROCUREMENT OF CEMENT & REINFORCEMENT STEEL: 

 
 All Cement &amp; reinforcement steel shall be procured as per specifications. Independent tests shall be 

conducted, wherever required, to ensure that the materials procured confirm to the specifications. 
 

29.00 REINFORCEMENT STEEL: 
 The reinforcement steels for railway projects/contracts is to be procured from IRCON approved 

vendor SAIL/RINL/TISCON/JINDAL/ELECTRO STEEL/SRMB only or their authorized dealers/authorized stock 
yard which should confirm to latest relevant BIS specifications. In case of RDSO approved firms, contractor has to 
submit proof of approved firm. 
 

30.00 CEMENT: 
 The Cement for railway projects/contracts is to be procured from IRCON approved vendor 

BIRLA/ULTRATECH/ACC/AMBUJA/JK CEMENT/LAFARGE(NUVOCO) only or their authorized 
dealers/authorized stock yard which should confirm to latest relevant BIS specifications. In case of RDSO 
approved firms, contractor has to submit proof of approved firm. 
 

31.00 MATERIAL 
 All sorts of construction materials such as Stone Chips, Sand, Bricks, including R/F steel, cement, Structural Steel 

etc required for the work will be arranged by the contractor. Sample of materials like stone chips, sand, etc. must 
be got approved from Engineer before bringing the bulk materials at site. 
 
If total purchasing cost of such material by B&R plus 10% towards service charge over such total cost. 
 

32.00 CONSUMABLES: 
 The Contractor shall arrange at his own cost all consumable required for execution of his works. 

 
33.00 SAFETY HELMET, SAFETY BELT & SAFETY SHOES: 
 The Contractor shall arrange all safety measuring protections like safety helmet, safety belt, 

safety shoes etc. required for execution of work. 
 
34.00 DEPLOYMENT OF UN-SKILLED LABOUR: 

 
 Unskilled workers for executing the job are to be engaged from local land losers of the project duly certified and 

identified by the competent authority. 
 

35.00 SUB – CONTRACT: 
 The Contractor shall not sublet any portion of the contract without the prior written approval of the Accepting 

Authority. 
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36.00 TIE CLAUSE: 
 In case of Tie between two or more bidders at L – I position, all the L – I bidders shall be asked to submit discount 

over previous quoted rate in a sealed envelope. The same price bids shall be opened in presence of the intending 
bidders & the bidder offering maximum discount shall be considered as the L1 bidder. 
 

37.00 SPLITTING OF WORK : 
 The right to reject any or all offer(s)  or split up the total requirement and award the contract to one or to more 

than one bidder if considered necessary or to cancel the bid rests with B&R. 
 

38.00 RETENTION MONEY : 
 a) Retention Money shall be recovered from on account / final bills of the contractor @ 10% of gross value of 

each bill after adjusting EMD amount till the amount so recovered including EMD amount adds up to 5% of the 
contract value of the work. No interest shall be payable to the contractor on the amount retained in cash towards 
retention Money.  
 
b) Retention Money will be deducted only from the running bills of the contract and no other mode of collecting 
Retention Money in the form of instruments like BG, FD etc. shall be accepted. 
 
c) The Retention Money shall be released without any interest to the Contractor after preparation of final bill and 
acceptance of the same by the Contractor and after the expiry of the defect liability period specified in the 
Contract, reckoned from the date on which the Certificate of Completion comprising the whole of works has been 
issued. The retention money shall be released after all failures, defects, imperfections, shrinkages and faults have 
been rectified by the Contractor to the satisfaction of the Project Consultant, Engineer & Client and Defect Liability 
certificate is issued by the Employer and after passing the final bill based on “No claim certificate”. 
 
Retention Money shall be forfeited whenever the contract is rescinded.  
 

39.00 FORFEIT OF RETENTION MONEY: 
 In case of giving up the work by the contractor without completing the job, the Retention Money retained and / or 

any other payment due to the contractor will be forfeited and B&R will claim additional amount from the contractor 
for any damage arising out of such act of contractor for which the contractor shall remain liable for payment. 
 

40.00 PERFORMANCE BANK GUARANTEE 
 The successful bidder shall submit a Performance Bank Guarantee in the form of irrevocable bank guarantee 

from any Scheduled Bank for an amount of 5% (Five percent) of the Contract value. The value of PG to be 
submitted by the Contractor will not change for variation upto 25% ( either increase or decrease ). In case during 
the course of execution, value of Contract increases by more than 25% of the original contract value, an 
additional Performance guarantee amounting to 5% ( five Percent ) for the excess value over the original contract 
value should be deposited by the Contractor. 

 PBG shall be submitted by the successful bidder within 15 days from the date of issuance of letter of Intent. This 
guarantee shall be initially valid up to the stipulated date of Defect Liability Period (DLP) plus 60 days beyond 
that. In Case, the time of completion of work gets extended, the Contractor shall get the validity of PBG extended 
to cover such extended time for completion of work plus 60 days beyond Defect Liability Period. 

 No payment under the contract shall be made to the  Contractor  before receipt of performance security. Failure of 
the successful tenderer to furnish the required performance security shall be a ground for the annulment of the 
award of the Contract and forfeiture of the Earnest Money Deposit. 
 

41.00 RELEASE OF PBG 
 The Performance Bank Guarantee shall be returned to the Contractor after completion of defect liability period 

(DLP) and subject to the issue of Completion Certificate. 
 

42.00 TERMS OF PAYMENT: 

 Measurements of Contractor’s work for the purpose of record and payment will be made on the basis of joint 
measurement against actual quantum of work executed & certified by B&R through monthly R/A bills as follows: 
 
(a) 95% of Monthly running account bill shall be paid duly certified by the B&R as well as Consultant & Client and 
may be released after necessary deduction and getting corresponding payments from our Client.   
 
(b) Balance 5% (Retention money) will be payable without any interest after completion of work in all respect 
alongwith final bill. 
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(c) Final Bill will be made within 2 (two) months on submission of the same to the Engineer-in- 
charge subject to the acceptance of Engineer-in-charge after completion of Defect Liability Period (i.e. 12 months 
from the date of completion of work). 
 
 All deductions towards Income Tax shall be effected from each and every R/A bill including final bill as per statute 
and as applicable in the place of work 

 
43.00 COMPENSATION FOR DELAY/ LIQUIDATED DAMAGES: 

 The extension of time for completion of the work shall be governed by Clause 17-A & 17-B of the General 
Condition of Contract (GCC) -2014 of SE Railway amended upto the date of issue of NIT, and the contractor 
shall be responsible for requesting such extension in terms thereof. B&R/IRCON may, if satisfied that the works 
can be completed by the contractor within reasonable short time thereafter, allow the contractor for further 
extension of time as the Engineer may decide. On such extension B&R/IRCON will be entitled without prejudice 
to any other right and remedy available on that behalf, to recover from the contractor as agreed damages and 
not by way of penalty a sum equivalent to ½ of 1% of the contract value of the works for each week or part of 
the week. 
 
B&R shall deduct the amount of such compensation from any money due or which may become due to the 
contractor and/or recover such compensation from the bank guarantees / earnest money / retention money of the 
contractor. To be entitled to impose such compensation, B&R will not be required to prove that he has incurred 
such amount as actual damage. 
 

 
44.00 INSURANCE 
 Contractor shall at his own expense carry and maintain insurance with reputed insurance companies to the 

satisfaction of the Owner as follows 
 Employees State Insurance Act: 

The contractor agrees to and does hereby accept full and exclusive liability for compliance with all obligations 
imposed by the Employees State Insurance Act., 1948, and the contractor further agrees to defend, indemnify 
and hold Owner harmless form any liability of penalty which may be imposed by the Central, State or Local 
authority by the reason of any asserted violation by contractor or Sub-contractor of the Employee’s State 
Insurance Act, 1948 and also from all claims, suits or proceeding that may be brought against the Owner arising 
under, growing out of or by reasons of the work provided for by this contract whether brought by employees of the 
contractor, by third parties or by Central or State Government authority or any political sub-division thereof. 
 

 The contractor agrees to fill in with the Employees State Insurance Corporation, the Declaration Forms and all 
forms which may be required in respect of the contractor’s or sub-contractor’s employees, whose aggregate 
remuneration is Rs. 560.00 per month or less and who are employed in the work provided for or those covered 
by ESI from time to time under the Agreement. The contractor shall deduct and secure the agreement of the 
sub-contractor to deduct the employee’s contribution as per the first schedule of the Employee’s State Insurance 
Act from wages and affix the employee’s contribution cards at wages payments intervals. The contractor shall 
remit and secure the agreement of the sub-contractor to remit to the State Bank of India, Employees State 
Insurance Corporation Account, the employee’s contribution as required by the Act. The contractor agrees to 
maintain all cards and records as required under the Act in respect of employees and payments and the 
contractor shall secure the agreement of the sub-contractor to maintain such records. Any expenses incurred for 
the contributions, making contributions or maintaining records shall be to the contractor’s or sub-contractor’s 
account. 
 

 The Owner shall retain such sum as may be necessary from the total contract value until the contractor shall 
furnish satisfactory proof that all contribution as required by the Employees State Insurance Act, 1984, have 
been paid. This will be pending on the contractor when the Employees State Insurance Act is extended to the 
place of work. 
 

 Workmen Compensation and Employees Liability Insurance: 
Insurance shall be affected for all the contractor’s employees engaged in the performance of this contract. If any 
of the work is subject, the contractor shall require the sub-contractor to provide workmen’s compensation and 
employer’s liability insurance for the latter’s employees if such employees are not covered under the contractor 
insurance. 
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 Any other insurance required under Law or Regulations or by Owner: 
Contractor shall also carry and maintain any and all other insurance, which he may require under any law or 
regulation from time to time. He shall also carry and maintain any other insurance, which may be required by the 
Owner. 
 

 Accident or Injury to workmen: 
The owner shall not be liable for or in respect of any damages or compensation payable at law in respect or in 
consequence of any accident or injury to any workman or other person in the Employment of the contractor or 
any sub-contractor save and except and accident or injury resulting from any act or default of the Owner, his 
agents or servants and the contractor shall indemnify and keep indemnified the Owner against all such damages 
and compensation (save and except as aforesaid) and against all claims, demands, proceeding, costs, charges 
and expenses, whatsoever in respect or in relation thereto. 
 

 Transit Insurance: 
In respect of all items to be transported by the Contractor to the site of work, the cost of transit insurance should 
be borne by the contractor and the quoted price shall be inclusive of this cost. 
 

45.00 TESTING & MATERIAL TEST CERTIFICATE: 

 The contractor shall be liable for Testing of his works/materials as per specification and/or as per instruction of 
B&R/Client/Consultant without any additional charges for the same. B&R/B&R’s may inspect the materials during 
Fabrication or after Fabrication at Contractor’s workshop before delivery at site. 

 
Material test certificates (MTC) of all materials from the approved laboratory of B&R/Client/Consultant will be 
required to be positively submitted alongwith the materials, brought by the contractor for his work. Third party 
inspection will be conducted if required. Contractor’s quoted rates shall include all such cost as mentioned above. 
 

 
46.00 COMPLIANCE OF SAFETY RULES : 

 The contractor should take all possible measures to avoid accidents to their labours and shall adopt all safety 
measures as will be directed by B AND R’s Engineer-in-charge. 
 
Contractor will remain liable for non-compliance of any shorts of safety measure instructed by Engineer from time 
to time during execution of the work. Non-compliance of safety measure as would be instructed by the Engineer, 
may lead to imposition of fine on the Contractor as per details given below and the Engineer shall be the sole 
Authority to decide the Amount of fine that will be imposed on him and the said amount of fine will be recovered 
from contractor’s Running Account Bill and/or any other payment due to the contractor.   
 

  
i) Not wearing safety helmet, hand gloves and safety shoe---Fine will be Rs. 100 /- per workman. 
 
ii) Not wearing safety belt above 2.5 m. height          -----   Fine will be Rs. 400 /- per workmen. 
 
iii) Grinding or gas cutting without goggles                 ------  Fine will be Rs. 100 /- per workmen 
 
iv) Gas cutting without taking proper precaution        ----  Fine will be Rs. 200 /- per case. 
 
v) Welding without taking proper precaution             ----    Fine will be Rs. 200 /- per case. 
 
vi) Not using safety net at height                                ------    Fine will be Rs. 800 /- per case. 
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KEY  TECHNICALPERSONNEL TO BE DEPLOYED FOR THE WORK 
 

[Requirement of Principal Technical Representative(s) and recovery Rate] 
 
 

 

Sl. No. Minimum 
Qualification 
Discipline of 

Technical 
Representative 

Qualification Minimum 
Experience 

Min. 
Number to 

be 
deployed 

Rate at which recovery 
shall be made from the 
Contractor in the event 

of not fulfilling minimum 
number as mentioned 

Figures 
(Rs.) 

Words 

1. Site Engineer  Degree/ Diplomain Civil 
Engineering 

5 years 1 25,000/- Twenty Five 
Thousand 

2. Site Supervisor H.S. or equivalent in any 
grade 

6 years 1 20,000/- Twenty 
Thousand 

 

 
 
NOTE: The above mentioned technical personnel are required to be deputed at site within 30 days from issue of 
LOI 
 
 

  
  

TOOLS , PLANTS and EQUIPMENTS TO BE DEPLOYED FOR THE WORK 
 

Sl. 
No. 

Name of Equipments Minimum Nos. to be deployed by the successful 
bidder 

1. Concrete Mixer Machine 1 No. 
2. Excavator cum Backhoe Loader 1 No. 
3. Tractor with Trolley 1 No. 

4. Concrete Vibrator 1 No. 

5. Jack Hammer / Concrete breaker 1 No. 

6. DG Set 1 No. 

7. Vibro Roller 1 No. 

8. Earth compactor 1 No. 

9. Bar Cutting & Bending machine 1 No. 
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BRIDGE AND ROOF COMPANY (INDIA) LIMITED 

CIN No.: U27310WB1920GOI003601 
Santragachi Station Development Work site, 

1st Floor, New Station Building, Platform No. 6 
Santragachi, PIN- 711 111, West Bengal 

 
 
 
 
 
 

NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 
 

 
 
 

 
EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK 
ON SUB-CONTRACT BASIS IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND 
REFURBISHING OF EXISTING PLATFORMS INCLUDING PLATFORM SHADE  AT SANTRAGACHI RAILWAY 
STATION REGARDING STATION DEVELOPMENT WORK FOR SOUTH EASTERN RAILWAY IN WEST BENGAL 
 
 
 
 
 

 
FORMATS 
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ANNEXURE – L 

 
FORM OF BANK GUARANTEE IN LIEU OF SECURITY CUM PERFORMANCE 

(To be executed on Non-Judicial Stamp Paper of Appropriate Value) 
 

1. In consideration of the BRIDGE AND ROOF Co. (I) Ltd. (hereinafter called “The Employer”) having 
offered to accept the terms and conditions of the proposed agreement between Employer 
and________________(hereinafter called “the said Contractor(s)”) for the work 
___________________________ (hereinafter called “the said agreement”) having agreed to 
production of a irrevocable Bank Guarantee for Rs.__________________(Rupees 
___________________________________________  only) as a security/guarantee from the 
Contractor(s) for compliance of his obligations in accordance with the terms and condition in the said 
agreement. 
 

 We, ____________________________ (hereinafter referred as “the Bank”) hereby undertake to  
           (indicate the name of the Bank) 
pay to the Employer an amount  not exceeding Rs. ____________________ (Rupees 
_____________ only) on demand by the Employer. 
 

2. We, _____________________________ do hereby undertake to pay the amounts due and  
(indicate the name of the Bank) 

payable under this guarantee without any demure, merely on a demand from the Employer stating 
that the amount claimed is required to meet the recoveries due or likely to be due from the said 
Contractor(s). Any such demand made on the bank shall be conclusive as regards the amount due 
and payable by the bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs. __________________ (Rupees 
_________________________________________ only). 
 

3. We, the said bank further undertake to pay the Employer unconditionally any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or proceeding pending 
before any court or Tribunal or Arbitration or before any other authority relating thereto, our liability 
under this present being absolute and unequivocal. 
 

 The payment under this Guarantee so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the Contractor(s) shall have no claim against us for making such 
payment. 
 

4. We, ______________________________ further agree that the guarantee herein contained shall 
                     (indicate the name of the Bank) 
remain in full force and effect during the period that would be taken for the performance of the said 
agreement and that it shall continue to be enforceable till all the dues of the Employer under or by virtue 
of the said agreement have been fully paid and its claims satisfied or discharged or till Engineer -in-
Charge on behalf of the Employer certified that the terms and conditions of the said agreement have 
been fully and properly carried out by the said Contractor(s) and accordingly discharges this guarantee. 
 

5. We, ____________________________ further agree with the Employer that the Employer shall  
              (indicate the name of the Bank) 
have the fullest liberty without our consent and without affecting in any manner our obligation hereunder 
to vary any of the terms and conditions of the said agreement or to extend time of performance by the 
said Contractor(s) from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Employer against the said Contractor(s) and to forbear or enforce any of the terms 
and conditions relating to the said agreement and we shall not be relieved from our liability by reason of 
any such variation, or extension being granted to the said Contractor(s) or for any forbearance, act of 
omission on the part of the Employer or any indulgence by the Employer to the said Contractor(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for this 
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provision, have effect of so relieving us. 
 

 This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 
 

6. It shall not be necessary for the  Company to proceed against the contractor before proceeding against the 
Guarantor bank and the Guarantee herein contained shall be enforceable against them notwithstanding 
any security, which the Company may have obtained or obtain from the contractor shall at the time when 
proceedings are taken against the guarantor hereunder be outstanding or unrealized. 
 

7. The guarantor hereby declare that it has power to execute this guarantee and the executants has shall 
powers to do so on its behalf under the proper authority granted to him/them by the guarantor. 
 

8. We, ________________________lastly undertake not to revoke this guarantee except with the 
           (indicate the name of the Bank) 
previous consent of the Employer in writing. 
 

9. This guarantee shall be valid upto __________________ unless extended on demand by the Employer.    
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 
____________ (Rupees  ________________________ only) and unless a claim in writing is lodged with 
us within six months of the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharged. 
 

 Dated the __________ day of ____________for ____________(indicate the name of the Bank). 
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ANNEXURE – M 
 
 

PURCHASE PREFERENCE TO MAKE IN INDIA 
 

In line with Public Procurement (Preference to Make in India), Order 2017 dated 15.06.2017, 28.05.2018, 
04.06.2020 and subsequent orders issued by the respective Nodal Ministry, Govt. of India by way of 
providing purchase preference, B AND R has implemented “Purchase Preference Policy”. The “Purchase 
Preference” is applicable for the “Local Supplier “for the items / services covered in the tender subject to the 
following terms andconditions : 
B AND R reserves right to consider Local supplier (i.e whose offered product or service meets the minimum 
local content of tender) in case, emerged L1 bidder is Non Local supplier and quoted prices of Local 
suppliers are in the bracket of L1 + 20% and if they agree to match with L1 prices as per the “Public 
Procurement (Preference to Make in India) order 2017 of GOI, Dept of DIPP” 

1. DEFINITIONS: 
'Local content' means the amount of value added in India which shall, unless otherwise prescribed by the 
Nodal Ministry, be the total value of the item procured (excluding net domestic indirect taxes) minus the 
value of imported content in the item (including all customs duties) as a proportion of the total value, in 
percent. 
'Class-I local supplier' means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content equal to or more than 50%, as defined under said Order 
'Class-II local supplier' means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content more than 20% but less than 50%, as defined under this Order. 
'Non-Local supplier' means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content less than or equal to 20%, as defined under this Order. 
'L 1 ' means the lowest tender or lowest bid or the lowest quotation received in a tender, bidding process or 
other procurement solicitation as adjudged in the evaluation process as per the tender or other procurement 
solicitation 
'Margin of purchase preference' means the maximum extent to which the price quoted by a "(Class-I local) 
supplier" may be above the L 1 price for the purpose of purchase preference. 
'Procuring entity' means a Ministry or department or attached or subordinate office of, or autonomous body 
controlled by, the Government of India and includes Government companies as defined in the Companies 
Act.  
'Works' means all works as per Rule 130 of GFR- 2017, and will also include turnkey works '. 
2. ELIGIBILITY OF 'CLASS-I LOCAL SUPPLIER' / 'CLASS-II LOCAL SUPPLIER'/ 'NON-LOCAL 
SUPPLIERS' FOR DIFFERENT TYPES OF PROCUREMENT 
(a) In procurement of all goods, services or works in respect of which the Nodal Ministry / Department has 
communicated that there is sufficient local capacity and local competition, only 'Class-I local supplier', as 
defined under the Order, shall be eligible to bid irrespective of purchase value.  
(b) In procurement of all goods, services or works, not covered by 2(a) above, and with estimated value of 
purchases less than Rs.200 Crore, in accordance with Rule 161(iv) of GFR, 2017, Global Tender Enquiry 
shall not be issued except with the approval of competent authority as designated by Department of 
Expenditure. Only 'Class-I local supplier' and 'Class-II local supplier', as defined under the Order, shall be 
eligible to bid in procurements undertaken by procuring entities, except when Global Tender Enquiry has 
been issued. In Global Tender Enquiries, 'Non-local suppliers' shall also be eligible to bid along with 'Class-I 
local suppliers' and 'Class-II local suppliers'.  
(c) For the purpose of this Order, works includes Engineering, Procurement and Construction (EPC) 
contracts and services include System Integrator (SI) contracts. 
3A. PURCHASE PREFERENCE : 
(a) Subject to the provisions of this Order and to any specific instructions issued by the Nodal Ministry or in 
pursuance of this Order, purchase preference shall be given to 'Class-I local supplier' in procurements 
undertaken by procuring entities in the manner specified here under.  
(b) In the procurements of goods or works, which are covered by para 2(b) above and which are divisible in 
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nature, the ‘Class-I local supplier' shall get purchase preference over 'Class-II local supplier' as well as 'Non-
local supplier', as per following procedure:  
i. Among all qualified bids, the lowest bid will be termed as L 1. If L 1 is 'Class-I local supplier', the contract 
for full quantity will be awarded to L 1.  
ii. If L 1 bid is not a 'Class-I local supplier', 50% of the order quantity shall be awarded to L 1. Thereafter, the 
lowest bidder among the 'Class-I local supplier' will be invited to match the L 1 price for the remaining 50% 
quantity subject to the Class-I local supplier's quoted price falling within the margin of purchase preference, 
and contract for that quantity shall be awarded to such 'Class-I local supplier' subject to matching the L 1 
price, In case such lowest eligible 'Class-I local supplier' fails to match the L 1 price or accepts less than the 
offered quantity, the next higher 'Class-I local supplier' within the margin of purchase preference shall be 
invited to match the L 1 price for remaining quantity and so on, and contract shall be awarded accordingly. In 
case some quantity is still left uncovered on Class-I local suppliers, then such balance quantity may also be 
ordered on the L 1 bidder.  
(c) In the procurements of goods or works, which are covered by para 2(b) above and which are not divisible 
in nature, and in procurement of services where the bid is evaluated on price alone, the 'Class-I local 
supplier' shall get purchase preference over 'Class-II local supplier' as well as 'Non-local supplier', as per 
following procedure:  
i. Among all qualified bids, the lowest bid will be termed as L 1. If L 1 is 'Class-I local supplier', the contract 
will be awarded to L 1.  
ii. If L 1 is not 'Class-I local supplier', the lowest bidder among the 'Class-I local supplier', will be invited to 
match the L 1 price subject to Class-I local supplier's quoted price falling within the margin of purchase 
preference, and the contract shall be awarded to such 'Class-I local supplier' subject to matching the L 1 
price.  
iii. In case such lowest eligible 'Class-I local supplier' fails to match the L 1 price, the 'Class-I local supplier' 
with the next higher bid within the margin of purchase preference shall be invited to match the L 1 price and 
so on and contract shall be awarded accordingly, In case none of the 'Class-I local supplier' within the 
margin of purchase preference matches the L 1 price, the contract may be awarded to the L 1 bidder.  
(d) "Class-II local supplier" will not get purchase preference in any procurement, undertaken by procuring 
entities. 
3B. APPLICABILITY IN TENDERS WHERE CONTRACT IS TO BE AWARDED TO MULTIPLE BIDDERS : 
In tenders where contract is awarded to multiple bidders subject to matching L1 rates or otherwise, the 
“Class-I local supplier ”shall get purchase preference over 'Class-II local supplier' as well as “Non-local 
supplier” as per following procedure: 
(a) In case there is sufficient local capacity and competition for the item to be procured as notified by the 
nodal Ministry, only Class-I local suppliers shall be eligible to bid. As such, the multiple suppliers, who would 
be awarded the contract, should be all and only ‘Class-I local suppliers’. 
(b) In other cases, ‘Class-I local suppliers’and ‘Non local suppliers’may also participate in the bidding 
process along with ‘’ Class-I local suppliers’ as per provisions of this Order. 
(c) If ‘Class-I local suppliers’ qualify for award of contract for at least 50% of the tendered quantity in any 
tender, the contract may be awarded to all qualified bidders as per award criteria stipulated in the bid 
documents. However, in case ‘Class-I local suppliers’ do not qualify for award of contract for at least 50% of 
the tendered quantity, purchase preference should be given to the ‘Class-I local suppliers’ over ‘Class-II local 
suppliers’/ ‘Non local suppliers’ provided that their quoted rate falls within 20% margin of purchase 
preference of the highest quoted bidder considered for award of contract so as to ensure that the ‘Class-I 
local suppliers’ taken in totality are considered for award of contract for at least 50% of the tendered quantity. 
(d) First purchase preference has to be given to the lowest quoting ‘Class-I local suppliers’, whose quoted 
rates fall within 20% margin of purchase preference, subject to its meeting the prescribed criteria for award 
of contract as also the constraint of maximum quantity that can be sourced from any single supplier. If the 
lowest quoting ‘Class-I local suppliers’, does not accept the offered quantity, an opportunity may be given to 
next higher ‘Class-I local suppliers’, failing within 20% margin of purchase preference, and so on. 
(e) To avoid any ambiguity during bid evaluation process, the procuring entities may stipulate its own tender 
specific criteria for award of contract amongst different bidders including the procedure for purchase 
preference to ‘Class-I local suppliers’ within the broad policy guidelines stipulated in Sub-paras above. 
1. EXEMPTION OF SMALL PURCHASES:  
Procurements where the estimated value to be procured is less than Rs.5 Lakh shall be exempt from this 
Order. However, it shall be ensured by procuring entities that procurement is not split for the purpose of 
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avoiding the provisions of this Order.  
Note : Sl. No. 3B(e) and 4 mentioned above will not be included in tenders as it is only for internal 
guidance / approval. 
2. MARGIN OF PURCHASE PREFERENCE: 
The margin of purchase preference shall be 20% 
3. VERIFICATION OF LOCAL CONTENT: 
a) The ‘Class-I local suppliers’ / ‘Class-II local suppliers’ at the time of tender, bidding or solicitation shall be 
required to indicate percentage of local content and provide self-certification that the item offered meets the 
local content requirement for ‘Class-I local suppliers’ / ‘Class-II local suppliers’. 
In this connection, such bidders shall furnish following undertaking from the manufacturer(s) on 
Manufacturer's letter head along with their techno-commercial bid. The undertaking shall become a part of 
the contract : 
"We ___________ (Name of Manufacturer) undertake that we meet the mandatory minimum Local Content 
(LC) requirement i.e. ________ (to be filled as notified in tender as well as the said policy) for claiming 
purchase preference linked with Local Contents under the Govt. Policy against under tender no. 
_____________." 
b) In cases of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local suppliers’ / ‘Class-II local 
suppliers’ shall be required to provide a certificate from the statutory auditor or cost auditor of the company 
(in case of companies) or from a practicing cost account or practicing chartered accountant (in respect of 
suppliers other than companies) giving the percentage of local content. 
In this connection, such bidders shall furnish following undertaking shall be supported by the following 
certificate from Statutory Auditor engaged by the bidder, on the letter head of such Statutory Auditor (as per 
the provisions of the aforesaid policy): 
"We _________ the statutory auditor of M/s ________ (name of the bidder) hereby certify that 
M/s__________ (name of manufacturer) meet the mandatory Local Content requirements of the Goods 
and/or Services i.e. _____ (to be filled as notified in tender as well as the said policy) quoted vide offer 
No.______ dated ______ against the tender No._____ by M/s ________ (Name of the bidder).” 
c) Local Suppliers must note that once the declaration / certification is committed by them at tender 
submission stage, the same cannot be altered at technical negotiation stage or after award of contract 
otherwise would be treated / considered as false declaration by bidder. If it is identified that the is difference 
in price receive and declaration made and local content is now not meeting the specified tender requirement 
(i.e. only on the quoted price without any loading) then such case is to be processed without any purchase 
preference as Non-Local Supplier 
4. IN CASE OF PARTICIPATION OF MSE AND LOCAL SUPPLIER AGAINST A SAME TENDER,  
In case of participation of MSE and Local Supplier against a same tender, MSE bidder will be given 
preference to match with L1 bidder as per Public Procurement Policy for MSEs Order 2012. MSE vendor will 
be evaluated with L1+15% bracket and whereas Local Supplier will be evaluated with L1+20% bracket as 
MSE doesn’t fall under Public Procurement (Preference to Make in India) Order 2017 as per Public 
Procurement Policy for MSE Order 2012 and Public Procurement (Preference to Make in India) Order 2017 
is not applicable for MSEs. Bidders declaring Local supplier / MSE status to seek benefits of only one policy 
of the two. Bidders are not to be allowed to change their status from MSE to Local supplier andvisa versa. 
5. IN CASE OF PARTICIPATION OF BIDDER FROM COUNTRIES WHICH SHARES A LAND BORDER 
WITH INDIA 
Any bidder from a country which shares a land border with India will be eligible to bid in any procurement 
whether of goods, services (including consultancy services / non consultancy services) or works (including 
turnkey projects) only if the bidder is registered with the Competent Authority (as per OM dated 23.07.2020 
issued by Ministry of Finance), relevant declaration format is enclosed as Annexure –B. 
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ANNEXURE – N 
 

COMPLIANCE CERTIFICATE REGARDING BIDDERS FROM COUNTRIES WHICH SHARES A LAND BORDER 
WITH INDIA 

(Submitted on Bidder’s Letter Head) 
 

The bidder, (Name of the bidder) is not from a country which shares a land border with India; 
 

(or) 
 

The bidder, (Name of the bidder) is from a country, (Name of the Country) which shares a land border with India and 
are registered with the Competent Authority. Certificate of registration is attached with the bid; 
 

(or) 
 

The bidder, (Name of the bidder) is from a country, (Name of the Country) which shares a land border with India and 
Government of India has extended lines of credit or is engaged in developmental projects in this country, (Name of 
the Country) and hence do not require any separate registration for participation in this tender. 
 
b. I have read the Clause regarding restrictions on procurement from a bidder of a country which shares a land border 
with India; I certify that this bidder is not from such a country or, if from such a country, has been registered with the 
Competent Authority. I hereby certify that this bidder fulfils all requirements in this regard and is eligible to be 
considered. (Where applicable, evidence of valid registration by the Competent Authority shall be attached). 
 
c. I have read the Clause regarding restrictions on procurement from a bidder of a country which shares a land border 
with India and on sub-contracting to contractors from such countries; I certify that this bidder is not from such a 
country or, if from such a country, has been registered with the Competent Authority and will not sub- contract any 
work to a contractor from such countries unless such contractor is registered with the Competent Authority. I hereby 
certify that this bidder fulfils all requirements in this regard and is eligible to be considered. [Where applicable, 
evidence of valid registration by the Competent Authority shall be attached]. 
 
Details of Vendor’s authorized representative 
 
 
Signature: 
 
Name: 
 
Stamp: 

 
*************** 
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ANNEXURE- O 
 

TO WHOMSOEVER IT MAY CONCERN 
 
Legal Name of Entity :  
Trade Name of Entity :  
Registered Office Address :  
Pin :  
GSTIN :  
 
Please select the applicable response under column C in respect of details set out in column “B”. 
 
Case No. Aggregate Turnover at PAN level 

(in any preceding financial year from FY 17-18 onwards) 
Select the applicable case 

(A) (B) (C) 
1. More than INR 20 Crores 

 
 

2. Less than or equals to INR 20 Crores 
 

 

3. Specific category excluded from compliance to e-invoicing, as notified.  
 
I/We, …………………………………….of ………………………………………….(hereinafter called as “the 
Company”) do hereby declare that the aggregate turnover of “the Company” computed as per Section 2(6) of 
Central Goods and Service Tax Act., 2017 exceed limit prescribed for generation of an unique Invoice Registered 
Number (IRN) and QR code as per the provisions of Central Goods and Service Tax Act., 2017 and rules there 
under (“GST Law”). Accordingly, we are covered under the ambit of GST e-invoicing provisions w.e.f. 1st 
October,2020 and therefore, the invoices, debit notes, credit notes or any other prescribed documents under e-
invoicing issued/raised by us duly compliance with the notified e-invoicing provision. 
 
Further, any invoice or document issued by the Company to BRIDGE AND ROOF Co. (India) Ltd. having GSTIN: 
21AABCB3166E1ZB shall be properly and timely reported under respective return under GST by the Company in 
line with the notified provisions and the applicable tax collected form BRIDGE AND ROOF Co. (India) Ltd. shall be 
timely and correctly paid to respective Government by us. 
 
We acknowledge that information furnished above are true to the best of our knowledge. In case any of the above 
information is found to be incorrect at a later date or due to failure on our part to comply with the relevant 
laws/regulations and if any GST liability, interest, penalties or any other amount becomes payable or input tax 
credit is denied to BRIDGE AND ROOF Co. (India) Ltd. having GSTIN: 21AABCB3166E12ZB, we shall indemnify 
for the same. 
 
For and on behalf of ………………………………… 
 
 

(Signature of Authorized Signatory ) 
 
Name : ………………………………………… 
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ANNEXURE- P 
 

DETAILS OF TECHINCAL and ADMINISTRATIVE 
PERSONNEL TO BE EMPLOYED FOR THE WORK 

As per requirement mentioned in Annexure – J 
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ANNEXURE- Q 

 
DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY 

TO BE USED IN CARRYING OUT THE WORK 
As per requirement mentioned in Annexure – I 
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1. Concrete Mixer Machine          
2. Excavator cum Backhoe 

Loader 
         

3. Tractor with Trolley          
4. Concrete Vibrator          
5. Jack Hammer / Concrete 

breaker 
         

6. DG Set          
7. Vibro Roller          
8. Earth compactor          
9. Bar Cutting & Bending 

machine 
         

 

The above list is exhaustive and any other equipment that may be required to complete the work within the 
phase/full completion period shall be deployed by the contractor as per instruction of Engineer in Charge. This is 
to be considered within their quoted rates and prices.  
 

The bidder will have to submit necessary documents substantiating the ownership proof of the above equipments. 
In case of non-availability of ownership proof the bidder will have to submit necessary lease documents for 
availability of the equipments during commencement of work 

 

 
Signature of Bidder 
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ANNEXURE  -  R 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING  
OF BIDDER OR ABANDONMENT OF WORK BY THE BIDDER 

 
01)        a) Is the bidder currently involved in any litigation 

relating to the works. 
Yes / No. 

   
b) If yes: - give details.  

02)  Has the bidder or any of its constituent partners been 
debarred / expelled by any agency in India during the 
last 5 years. 

Yes / No. 

   
03)        a) Has the bidder or any of its constituent partners failed 

to perform on any contract work in India during the 
last 5 years. 

Yes / No. 

   
b) If yes: - give details.  

   
Note:If any information in this schedule is found to be incorrect or concealed, qualification   application will 
summarily be rejected. 
 

 
 
 

Signature of Bidder 
 

 Date 
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ANNEXURE – R1 
 

PREAMBLE TO SCHEDULE OF QUANTITIES and RATES 
 

[ Tenderers are required to print this on their Company’s Letter head and sign, stamp before uploading ] 
 

1. The Schedule of Rates/Price shall be read with all other sections of this Bidding Document. 
 

2. 
 

The Contractor is deemed to have studied the drawings, specifications and details of works to be done within 
the Time Schedule and should have acquainted himself of the conditions prevailing a site. 
 

3. 
 

No claim shall be entertained during currency of this Contract towards any items due to the above including 
where the Contractor has quoted low/ high rates. 
 

4. 
 
 
 

Owner / Consultant / B AND R reserves the right to interpolate or extrapolate the rates for any new item of 
work not covered in Schedule of Quantities and Rates from the similar items already available in Schedule of 
Quantities and Rates. All the works shall be measured upon completion and paid for at the rate quoted and 
accepted in the “Schedule of Quantities and Rates ". In case any activity though specifically not covered in 
Schedule of Quantities and Rates descriptions but the same is covered under scope of work/ scope of 
supply/ specification/ drawings etc. no extra claim on this account shall be entertained, since Schedule of 
Quantities and Rates is to be read in conjunction with all other documents forming part of the Contract. 
 

5. 
 
 
 

All items of work mentioned in the Schedule of Quantities and Rates shall be carried out as per the 
specifications, drawings and instructions of Owner / Consultant / B AND R and the rates are deemed to be 
inclusive of material, consumable, labour, supervision, tools and tackles and detailing of construction 
drawings, isometric wherever required as called for in the detail specification and conditions of the Contract. 
 

6. 
 

Owner / Consultant / B AND R reserves the right to cancel/ delete/ curtail any item or group of work if 
necessary. Such a step shall not be construed as reason for changing the rates. 
 

7. 
 
 
 

The Schedule of Quantities and Rates (SOQR) rates are deemed to be inclusive of all taxes and duties 
i.e.Purchase Tax, Turn Over Tax, Excise Duty, Work Contract Tax, Labour Cess or any other Tax, 
Royalty, all incidental expenditure including Environmental and Pollution Clearance Charges except 
Goods and Services Tax (GST). 
 

8. Bidder shall indicate “Lumpsum Rate” basis rounded upto two decimal places in the “Prices” sheet. Bidder 
shall not change rate / amount indicated in “Schedule of Quantities and Rates”. 
 

9. Bidder shall furnish the details as requested below along with this Preamble to Schedule of Quantities and 
Rates, to be submitted along with their price offer: 
 

Name of authorized person submitting the tender on behalf of the 
Bidder (s): 
 

 

Designation of authorized person: 
 

 

Name of firm / Contractor: 
 

 

Address of firm / Contractor: 
 

 

Date:  
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ANNEXURE -S 
 
 

COMPLIANCE TO BID REQUIREMENT 
[To be submitted in Bidder’s Letter Head] 

 
 
 
 

 
We hereby agree to fully comply with, abide by and accept without variation, deviation or reservation all Techno-
commercial Terms and Conditions and other conditions whatsoever of the NIT / Tender Documents and 
Addendum to the Tender and PQ- Documents, if any, for subject work issued by BRIDGE AND ROOF Co. (I) Ltd. 
 
 
We hereby further confirm that any terms and conditions if mentioned in our offer shall not be recognized and shall be 
treated as null and void. 
 
 
 
 
 
 
SIGNATURE OF BIDDER : 
 
NAME OF BIDDER  : 
 
COMPANY SEAL  : 
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ANNEXURE  -T 
 

DECLARATION BY THE BIDDER 
 
 

We (Name of the Bidder ………………………. ) hereby represent that we have gone through and understood the 
Bidding Document (which in two parts) in Part-I (Pre-Qualification Documents, Techno-commercial Documents 
and relevant documents etc.) including Compliance to Bid Requirement and Part-II (Schedule of Quantities and 
Rates – to be opened only the Techno-commercially recommended / Qualified bidders) that our Bid has been 
prepared accordingly in compliance with the requirement stipulated in the said documents. 
 
We are submitting a copy of Bidding Document marked “Original” as part of our Bid duly signed and stamped on each 
page in token of our acceptance. We undertake that Part-I and Part-II of the Bidding Document shall be deemed to 
form part of our bid and in the event of award of work to us the same shall be considered for constitution of Contract. 
Further, we shall sign and stamp each page of this Part-I including Compliance to Bid Requirement and Part-II ( to 
be opened only the Techno-commercially recommended / Qualified bidders) as a token of Acceptance and as 
a part of the Contract in the event of award of Contract to us. 
 
We further confirm that we have gone through the PQ Documents and Techno-commercial Terms and Conditions 
and shall upload Price Bid in CPP Portal as per Tender hosted by B AND R. We confirm that our quoted rates shall 
be included the price for all works /activities / supply etc. as per the item description of the items in Schedule of 
Quantities and Rates. 
 
 
SIGNATURE OF BIDDER   :  
 
 
NAME OF BIDDER :   
 
 
COMPANY SEAL :  
 
 
Note: This declaration should be signed by the Bidder’s representative who is signing the Bid. 

 
Signature of Bidder  
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ANNEXURE – U 

 
BANK GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT 

 
                       BG NO.: ____________________ 

                                                                                         DATED: ____________________ 
                                                                                        VALID UPTO: _______________ 

To, 
BRIDGE AND ROOF Co. (I) Limited, 
 
Dear Sirs, 
In consideration of BRIDGE AND ROOF Co. (I) Limited (hereinafter called " B AND R" which expression shall 
include its successors and assigns), having agreed inter-alia to consider the tender of (Name of the Tenderer) 
having its Head Office/Registered Office at (_______________ Address of Tenderer_______________) 
(hereafter called the "Tenderer" which expression shall include its successors and assigns), for the work of 
__________________________________________ according to Tender No. _________________________ 
upon the 
Tenderer furnishing a Bank Guarantee with all undertaking from the Bank as hereinafter appearing in lieu of 
cash deposit of the Earnest Money. We ________________(Name of the Bank) a Bank constituted / 
Registered under the____________________. Act ,having our head Office / Registered Office at 
_________________________________(hereinafter called the "Bank" which expression shall include Its 
successors and assigns), at the request of the Tenderer and with the intent to bind the Bank and its 
successors and assigns do hereby unconditionally and irrevocably undertake to pay the B AND R at Kolkata 
forthwith on first demand without protest or demur or proof or satisfaction or condition and without reference to 
the Tenderer, all sums payable by the Tenderer as and by way of Earnest Money to B AND R, up to an 
aggregate limit of Rs. __________________ (Rupees __________________)and the Bank doth hereby further 
agree as follows: 
 

1. This Guarantee / Undertaking shall be a continuing guarantee and shall remain in full force and effect for all 
claims or demands made by the B AND R on the Bank untill the B AND R discharges this 
Guarantee/Undertaking subject, however, that the B AND R shall have no claims under this 
Guarantee/Undertaking after the midnight of ______ 20____ or any written extension(s) thereof. PROVIDED 
that if the aforesaid work tendered for or any part thereof shall be awarded to the Tenderer on or before the 
said date, whether on the basis of accompanying tender or any other basis, then the validity of this 
guarantee/undertaking shall stand automatically Extended for all claims and demands made by the B AND R 
for further three months. 
 

2. The B AND R shall have the fullest liberty without reference to the Bank and without affecting in any way the 
liability of the Bank under this Guarantee/Undertaking at any time and/or from time to time to postpone and/or 
vary any of the powers, rights, and obligations exercisable by the B AND R against the Tenderer and either to 
enforce or to forbear from enforcing ail or any of the terms and conditions of or governing the said Tender 
and/or any Contract consequent upon any award of work or the said Earnest Money Deposit or the securities 
available to the B AND R or any of them and the Bank shall not be released from Its liability under these 
Presents end the liability of the Bank hereunder shall remain in Full force and effect notwithstanding any 
exercise by the B AND R of the liberty with reference to any of all the matters aforesaid or by reason or any 
other act, matter or thing whatsoever which under law relating to the sureties or otherwise which  could, but for 
this provision have the effect of releasing the Bank from all or any of its obligations hereunder or any part 
thereof, and the Bank Specifically waives any and all contrary rights whatsoever. 

                                                                                                                    Contd. – P/2 
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Page – 2 
3. It shall not be necessary for the B AND R to proceed against the Tenderer before proceeding against the 
Bank and the Guarantee/Undertaking herein contained shall be enforceable against the Bank as principal 
debtor notwithstanding the (existence of any other undertaking or security for any indebtedness of the 
Tenderer to the B AND R and notwithstanding that any such security shall at the time when claim is made 
against the Bank or proceedings taken against the Bank hereunder, be outstanding or unrealized. 
 
4. The amount stated by the B AND R in any demand, claim or notice made with reference to this guarantee 
shall as between the Bank and the B AND R for the purpose of these Presents is conclusive of the amount 
payable by the Bank to the B AND R hereunder. 
 
5. The liability of the Bank to the B AND R under this Guarantee/Undertaking shall remain in full force and 
effect notwithstanding the existence of any difference or dispute between the Tenderer and the B AND R, the 
Tenderer and the Bank and/or the Bank and the B AND R or otherwise howsoever touching these Presents or 
the liability of the Tenderer to the B AND R, and notwithstanding the existence of any instructions or purported 
instructions by the Tenderer or any other person to the Bank not to pay or for any cause withhold or defer 
payment to the B AND R under these Presents, with the intent that notwithstanding the existing of such 
difference dispute or instructions, the Bank shall be and remain liable to make payment to the B AND R in 
terms thereof. 
 
6. This Guarantee/Undertaking shall not be determined or affected by the liquidation or winding up or 
dissolution or change of constitution or insolvency of the Tenderer or any change in the legal constitution of the 
Bank or the B AND R. 
 
7. Without prejudice to any other mode of service, a demand or claim or other communication may be 
transmitted by the B AND R to the Bank either by post or by fax, if transmitted by fax, the transmission shall be 
complete as soon as acknowledged by Bank. 
 
8. Notwithstanding anything contained herein: 
 
i) The Bank’s liability under this guarantee / undertaking shall not exceed (Amount in figures and words); 
 
ii) This guarantee / undertaking shall remain in force up to ___________and any extension(s) therefore; and 
 
iii) The Bank shall be released and discharged from all liability under this guarantee / undertaking unless a 
written claim or demand is issued to the Bank on or before __________or the date of expiry of any 
extension(s) thereof if this guarantee / undertaking has been extended. 
 
The Bank doth hereby declare that Shri ______________________who is authorized to sign this Guarantee / 
Undertaking on behalf of the Bank and to bind the Bank thereby. 
 
This _______________day of _______20______ 
 
Yours faithfully, 

Signature: ______________________________ 
 

Name and Designation: _____________________ 
 

Name of the Branch: ______________________ 
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ANNEXURE –W 
 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
(To be executed on Non-Judicial Stamp Paper of Rs. 100/-) 

 
BRIDGE AND ROOF CO. (INDIA).LTD., 
Kankaria Centre, (4th & 5th Floor), 
2/1, Russel Street, 
Kolkata - 700 071. 
 
Dear Sirs, 
 
In consideration of BRIDGE AND ROOF CO.(INDIA).LTD. (hereinafter called "The Company"  which expression  
shall include its successors and assign) having awarded certain work for and relative to……………………… 
........................................... (name of the project/work) to ......................................................................... (name & 
address of the contractor) (hereinafter called the "Contractor") upon certain terms & conditions inter-alia 
mentioned in  the  Company's  Letter  of  Intent  No./Work  Order  No......................   dated........... (hereinafter  
called  the  Contract, which expression shall include  any  formal  contract entered   into  between  the  Company  
and  the  Contractor  and  all  amendments   and/or modifications  in the Contract) inclusive of the condition that 
the Company may  accept  a Bank  Guarantee  of  a Scheduled Bank in India in lieu of Cash  Deposit  of  the  
Security Deposit as provided for in Clause No........... of the Contract : 
 
We, ...................... a body registered/constituted under(name of the Bank) the ..............  having registered and 
Head Office at................(hereinafter called "the Bank") at the request of the Contractor and with the intent to bind 
the Bank  and its successors and permitted  assigns, do hereby  unconditionally  and  irrevocably  guarantee 
payment  to  the company of the unpaid balance of the Security Deposit upto  an  aggregate limit of 
Rs.....(Rupees....... Only) AND undertake  to pay the Company on demand & without protest  or  demur the 
unpaid balance of said Security deposit subject  to  the  aggregate limit aforesaid of 
Rs..........(Rupees................only). 
AND the Bank do hereby further agree as follows : 
 
1. The Guarantee/undertaking herein contain shall remain in full force and effect  during the period that 

would be taken for the performance of the said contract and the  claim of  the Company  relative  thereto  
satisfied  and/or  discharged and the Company accordingly  discharge  the Guarantee/undertaking 
subject, however, that  the  Company shall have no claim under this Guarantee/undertaking after 
......20….., unless a notice of  the claim under this Guarantee/undertaking has been served on the Bank 
before  the expiry of the said date, in which event the same shall be enforceable against the Bank 
notwithstanding  that  the same is enforced after the expiry of the said  date  namely  
.......................................... 

2. The Company shall have the fullest  liberty without reference to  the Bank and without affecting  in any 
way the liability of the Bank under this Guarantee/undertaking,  at any time and/or from time to time to 
anywise vary the said Contract and/or any of  the terms & conditions thereof or relative to the said 
Security Deposit or to extend  time of performance  of  the said Contract in whole or part or to postpone  
for any time and/or from time to time any of the obligations of the Contractor and/or power exercisable 
by the Company against the Contractor & either to enforce or forbear  from enforcing  any  of the terms 
and conditions of or governing the said Contract  or  the said  Security Deposit or the Securities 
available to the Company or any of them and the Bank shall not be released from its liability under these 
presents & the liability of the Bank shall remain in full force and effect notwithstanding any exercise by 
the Company of the liberty with reference to any or all the matters aforesaid or by reason of time being 
given to the Contractor or any other forbearance, act or omission on  the part of the Company or any 
indulgence by the Company to the Contractor or of any other  act,  matter or thing whatsoever which 
under the law relating to sureties  would,  but for this provision, have the effect of releasing the Bank 
from its liability hereunder or any part thereof. 
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3. It shall not be necessary for the Company to proceed against the Contractor before proceeding against 
the Bank and the Guarantee/undertaking herein contained shall be enforceable against the Bank 
notwithstanding the existence of any other security for any indebtedness of the Contractor to the 
Company (including relative to the said Security Deposit) and notwithstanding that any such security 
shall at the time when claim is made against the Bank or proceedings taken against the Bank 
hereunder, be outstanding or unrealized. 
 

4. The amount stated by the Company in any demand, claim or notice as the unpaid balance of the said 
security deposit for the time being shall as between the Bank and the Company for the purpose of these 
presents be conclusive of the said balance. 
 

5. The liability of the Bank to the Company under this Guarantee/undertaking shall remain in full force and 
effect notwithstanding the existence of any difference or dispute between the Contractor and the 
Company, the Contractor and the Bank/and or the Bank and the Company, or otherwise whatsoever 
touching or affecting these presents or the liability of the Contractor to the Company, and 
notwithstanding the existence of any instructions or purported instructions by the Contractor or any other 
person  to the Bank not to pay or for any cause withhold or defer payment to the Company under these 
presents, with the intent that notwithstanding the existence of such difference, dispute or instruction, the 
Bank shall be and remain liable to make payment  to  the Company in terms hereof. 
 

6. The Bank shall not revoke this Guarantee/undertaking during its Currency except with the previous 
consent of the company in writings and also agree that any change in the constitution of the Contractor 
or the Bank or the Company shall not discharge the Bank's liability hereunder. 
 

7. Notwithstanding anything herein contained our liability under this guarantee is restricted to Rs........... 
and our guarantee shall remain in full force till .......... (date) unless a suit or action to enforce the claim 
under this guarantee ..........(date) is filed against Bank within three month from the above date i.e., on or 
before  .......... (date) all your rights under the said guarantee shall be forfeited and Bank shall be 
relieved and discharged from all liabilities there under. 
 

8. The Bank doth hereby declare that Shri ..................................................................................................... 
(name of the person signing on behalf of the Bank) who is  …………................. (his designation) 
authorized to sign this Guarantee/undertaking  on behalf of the Bank & to bind the Bank thereby. 
 

 
Dated this ........................day of ..........20…. 
Yours faithfully, 
For .................................. 
Signature     
 
Name & Designation 
 
Name of the Branch  
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ANNEXURE- X 
 

RESPONSIBILTY MATRIX (SITE INFRASTRUCTURE & OTHER)  
 

Sl. No. Activity SCOPE OF 
B&R 

SCOPE OF 
BIDDER 

1 Construction Drawing √ ------ 

2 labour hutment ------ √ 

3 Electricity/Construction water (Up to a point source)  ------ √ 

4 All required Materials for execution of work ------ √ 

5 Reinforcement Steel and Structural Steel ------ √ 

6 All required Equipments, Machineries, Tools tackles. ------ √ 

7 Supervision & Inspection √ √ 

8 Deployment of Engineer, Supervisor Un-skilled, Semi-skilled & Skilled 
labour ---- √ 

9 All incidental Works. ---- √ 

10 Accommodation & Transportation of Contractor’s Employees/ Workers ---- √ 

11 Liaise assistance with Statutory authority and local administration for 
smooth execution. 

---- 
√ 

12 Labour License √ ---- 

13 All types of personal protective equipment & accessories. ---- √ 

14 Submission of Material Test Certificate ---- √ 

15 Compliance of all Statues like PF, ESIC & GST. etc. ---- √ 

 
 Note: M/S B&R may issue items to the Agency (covered under agency’s scope) on Chargeable basis with GST. 

subject to availability at B&R’s Store.  
 

 The above list is non-exhaustive. Any other materials, facilities etc. are required for completion of the entire work, 
shall be under the Agency’s Scope and shall be included within their Quoted Rates.     
                
                
                
            

For & On behalf of the Tenderer 
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BRIDGE AND ROOF COMPANY (INDIA) LIMITED 
CIN No.: U27310WB1920GOI003601 

Santragachi Station Development Work site, 
1st Floor, New Station Building, Platform No. 6 

Santragachi, PIN- 711 111, West Bengal 
 

 
NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 

 
 
 
 

 
EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK 
ON SUB-CONTRACT BASIS IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND 
REFURBISHING OF EXISTING PLATFORMS INCLUDING PLATFORM SHADE  AT SANTRAGACHI RAILWAY 
STATION REGARDING STATION DEVELOPMENT WORK FOR SOUTH EASTERN RAILWAY IN WEST BENGAL 
 
 
 

ANNEXURE - V 
 
 

SCHEDULE OF QUANTITIES & RATES 
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BRIDGE AND ROOF COMPANY (INDIA) LIMITED 

CIN No.: U27310WB1920GOI003601 
Santragachi Station Development Work site, 

1st Floor, New Station Building, Platform No. 6 
Santragachi, PIN- 711 111, West Bengal 

 
 

NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 
 

 
 
 

 
EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK 
ON SUB-CONTRACT BASIS IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND 
REFURBISHING OF EXISTING PLATFORMS INCLUDING PLATFORM SHADE  AT SANTRAGACHI RAILWAY 
STATION REGARDING STATION DEVELOPMENT WORK FOR SOUTH EASTERN RAILWAY IN WEST BENGAL 
 
 
 

ANNEXURE - VI 
 
 

TECHNICAL SPECIFICATION 
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BRIDGE AND ROOF COMPANY (INDIA) LIMITED 
CIN No.: U27310WB1920GOI003601 

Santragachi Station Development Work site, 
1st Floor, New Station Building, Platform No. 6 

Santragachi, PIN- 711 111, West Bengal 
 

 
 
 
 
 
 

NOTICE INVITING  TENDER (NIT) No.:B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024 
 

 
 
 
EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK 
ON SUB-CONTRACT BASIS IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND 
REFURBISHING OF EXISTING PLATFORMS INCLUDING PLATFORM SHADE  AT SANTRAGACHI RAILWAY 
STATION REGARDING STATION DEVELOPMENT WORK FOR SOUTH EASTERN RAILWAY IN WEST BENGAL 
 
 
 

ANNEXURE - VII 
 

 
 

 
SAFETY PRECAUTIONS 
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BRIDGE AND ROOF COMPANY (INDIA) LIMITED 
ANNEXURE - VII 

SAFETY PRECAUTIONS 
 

 a) Contractor shall be vigilant to ensure provisions of relevant statute as applicable in respective working 
area(s). 
 
b) Contractor is responsible for collecting copies of prevailing rules from safety department. 
 
c) Contractor must ensure use of personal protective equipment by their workers while they are on job. 
 
d) Personal protective equipment to be supplied by the contractor to their workers must be approved by 
safety department of the plant before commencement of work. 
 
e) Although the responsibility of providing PPE rests on the contractor, as per terms of contract, may issue 
PPE to these workers in the interest of work if the contractor fail to provide the same and the cost of the 
same will be deducted from the contractor’s bill. Safety department will issue such PPE with intimation to 
the concerned department and the contractor for necessary recovery of the cost. 
 
f) The contractor shall ensure periodic testing / examination of equipment as well as safety of tools and 
tackles, used by them, as per provision of the relevant statute and maintain the upto date record for the 
same at site for inspection of departmental engineer / safety department on demand. 
 
g) The contractor will ensure medical examination of its workers who are working at hazardous areas 
before commencement of work and once in every year by statutory qualified medical practitioners as per 
provision of the relevant statute and maintain a register for the same for inspection by respective 
department and safety department on demand.  
 
h) The workers employed by the contractors should be suitably skilled for the respective job requirement 
otherwise head of concerned department shall have the right to disallow the unsuitable workers. The 
contractor shall engage suitable number of supervisors to ensure safety at all places of work during 
execution of the work. 
 
i) In case of injury, contractor will send the injured person to hospital / dispensary / first aid centre with due 
intimation to the concerned department under whom he works as well as to safety and HR&A department. 
The contractor shall submit periodical progress report about the treatment till the injured worker is certified 
fit by govt. / govt. registered doctor and the said fit certificate will be submitted to safety department before 
resumption of work by the said injured workers. 
 
j) The contractor shall report about serious injury / fatality of his workers to safety department, HR&A 
department and concerned department then and there without fail. 
 
k) Contractor will be solely and wholly responsible for accident that may occur during the progress of the 
work and for injury or damage to person or property or any description whatsoever which may be caused 
by or result from the execution of the work.  

  
Codes etc to be complied with : 

 The Contractor shall ensure and arrange at his cost fire and the safety provisions, as per safety code of 
WDO, Indian Standards Institution, safety manuals of the Employer, if any, and such provisions as are 
locally in force from time to time for all labour, directly or indirectly employed in the works for performance 
of this Contract. The Contractor will indemnify the Employer from any consequence arising due to 
Contractor's failure in respect of safety provisions. 
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 First Aid and Industrial Injuries  
 

 a) First aid facilities at easily accessible place shall be provided by the Contractor as per provisions of 
Labour Act or Rules of the Authority controlling the area where work is carried out.  
 
b) The Contractor shall make arrangements with hospitals for ambulance service and for treatment of 
industrial injuries to meet eventualities leading to the need for such facilities. The Engineer shall be 
informed of their telephone numbers and addresses of the Hospitals.  
 
c) Details of all critical industrial injuries shall be reported promptly to the Engineer.  
d) Report shall cover type, nature, cause, physician's report and action for prevention of those types 
again. 
 

 General Safety Rules  
 

 Smoking within the building premises, restricted areas, closed areas, near storage place of lubricant oil 
and fuel etc. is strictly prohibited. 
The Contractor shall erect and maintain barricades required in connection with his operation to guard or 
protect 
 

a) Excavation 
b) Hoisting/lifting 
c) Slab openings 
d) Hazardous areas 
e) Employer's existing property likely to be subjected to damage by the Contractor's operations 
f) Unloading spots 

 Accidents - Precautions at Worksite  
 

 No materials on the sites shall be so stacked or placed as to cause danger or inconveniences to any 
person or to the public. The Contractor shall provide all necessary fencing and lights to protect the public 
from accidents and shall be bound to bear expenses of defence of every suit, action or other proceedings 
at law, that may be brought by any person, for injury sustained, owing to neglect of the above precautions 
and to pay any damages and costs which may be awarded in any such suit, action or proceeding, to any 
such person or which may, with the consent of the Contractor be paid to compromise any claim by any 
such person. 
 

 Electrical Equipments - Precautions  
 

 All temporary and permanent electrical installations, power distribution and supply required for execution 
of Work shall be carried out conforming to existing industrial and domestic safety rules and regulations. 
Important specific points to be noted are as under, 
i) Meter room and main switches should be freely accessible at all times and fully protected against all 
weather conditions. 
ii) Power distribution system shall be identifiable with display marking on switches. 
iii) All power distribution shall be carried out with coated, adequately insulated and of appropriate 
current/load rating cables. It shall be securely routed for this purpose. No loose, naked, hanging wires 
shall be permitted. 
iv) Over load protection devices shall be installed whenever and wherever heavy current/load consuming 
construction plant or machinery susceptible to hazard is in use and as directed by the Engineer-in-charge. 
v) Metallic plugs and sockets shall be used in field work. Switch board shall be in close proximity so as to 
have quick control over the supply. 
vi) Proper and adequate earthing connection should be provided for all installations, plant and machinery 
and distribution system. 
vii) Hand lamps and inspection lamps shall be adequately insulated and guarded with wire mesh and 
should have proper plugs for use. 
viii) Security and illuminatory light shall be secured firmly and protected to withstand all weather 
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conditions. 
 

 Maintenance of Safety Devices  
 

 All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in a 
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing and maintenance facilities shall be provided at or near places at work. 
 

 Personal Safety  
 

 a) All necessary personal safety equipment as considered adequate by the Engineer shall be available for 
use of persons employed on the Site and maintained in a condition suitable for immediate use and the 
Contractor shall take adequate steps to ensure proper use of equipment by those concerned. 
b) Workers employed on mixing asphaltic materials, cement, and lime mortars/concrete shall be provided 
with protective footwear and protective gloves. 
c) Those engaged in handling any materials which are injurious to eyes shall be provided with protective 
goggles. 
d) Workers employed on erection works, etc. shall be provided with helmets, safety belts etc. 
e) Workers employed on concrete finishing, welding, painting and other works above 2 metres height shall 
be provided with a suitable safety belt, as per Factory Rules of the locality. 
 

 Storing Fuel, Oil and Lubricant  
 

 The Contractor shall take approval from the Safety Officer of the Employer for storing the lubricants, oil 
and fuel at site for running the machinery required for the construction. 
 

 Fire Extinguishing 
 

 Suitable, sufficient number of fire extinguishers for all types of fire, shall be provided at work site. In 
addition, sufficient number of fire buckets filled with water and sand shall also be provided. The firefighting 
equipment as outlined above shall be dispersed in a suitable and purposeful manner. 
 

 Fire Precautions 
 

 The Contractor shall comply with regulations of the controlling authority in force at the site of the works 
relating to the precautions to be taken against fire hazards. 
 

 Protection arrangements at work site 
 

 Adequate protection against any form of damage or deterioration shall be provided for in all sections of the 
works. This shall include protective tapes, casings, guard rails and the likes, which shall be provided as 
necessary. Particular care shall be taken to protect finished surfaces during the execution of adjacent in-
situ work. The Contractor shall carryout all steps necessary and comply with the directions and 
instructions of the Engineer to his satisfaction. 
 

 Safety Arrangements for labour 
 

 The Contractor shall, at his own expense, arrange for the safety provisions as given above and as 
required by the Engineer, in respect of all labour directly or indirectly employed for performance of the 
work and shall provide all facilities in connection therewith. In case the Contractor fails to make 
arrangements to provide necessary facilities as aforesaid, the Engineer shall be entitled to do so and 
recover the cost thereof, from the Contractor. 
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NOTICE INVITING  TENDER (NIT) No.: B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024

SCHEDULE  - A/1
1 Earth work   

1.01

Earth work in excavation of foundation trenches or drains, in all
sorts of soil (including mixed soil but excluding laterite or
sandstone) including removing, spreading or stacking the spoils
within a lead of 75 m. as directed. For all kinds of soil and depth

cum 750.000 417.36 313020.00

2 Brick Flat Soling

2.01
Single Brick Flat Soling of picked jhama bricks including ramming 
and dressing bed to proper level and filling joints with local sand.

sqm 100.000 430.58 43058.00

3
Add for using extra cement in the items of design mix over and 
above the specified cement content there in.

Qtl 600.000 856.32 513792.00

4 Formwork :

4.01
Centering and shuttering including strutting, propping etc. and
removal of form for :

(i) Foundations, footings, bases of  columns, etc. Sqm 500.000 251.07 125535.00
5 Brickwork :

5.01
Brick work including providing common burnt clay F.P.S.(Non 
modular) bricks of class designation 7.5 in foundation and plinth in: 
cement mortar 1:6(1 cement : 6 coarse sand)

Cum 50.000 7330.22 366511.00

5.02

Half brick masonary including providing with common burnt clay 
F.P.S.(Non modular) bricks of class designation 7.5 in 
superstructure above plinth level upto floor level in all shapes and 
sizes in 1:4 cm (1 cement  : 4 coarse sand)

Sqm 50.000 670.03 33501.50

5.03
Cement Plaster (In Coarse Sand) I)20mm  Thick Cement Plaster Of 
Mix 1:6 including providing Cement.

Sqm 200.000 237.75 47550.00

SCHEDULE  - A/2
6 Plain / Reinforced Cement concrete

6.01
Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work up to
plinth level :

6.02
 1:2:4 (1 Cement : 2 coarse sand : 4 graded stone aggregate 20mm 
nominal size) cum 500.000 5935.16 2967580.00

6.03
Design Mix Concrete   Providing and  laying in position machine 
batched and machine mixed design  mix  M-25  grade  cement  
concrete……

(i)  All works upto plinth level cum 1320.000 6632.78 8755269.60
SCHEDULE  - B/1

7 Steel Reinforcement :

7.01
Steel reinforcement for R.C.C. work including straightening, 
cutting, bending,  placing in position and binding all complete upto 
plinth level including providing of R/F Steel.
Thermo-Mechanically Treated bars MT 70.000 72252.43 5057670.10

 Amount 
(Rs.) 

SCHEDULE OF QUANTITIES AND RATES (SOQR)
EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK ON SUB-CONTRACT BASIS
IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND REFURBISHING OF EXISTING PLATFORMS INCLUDING
PLATFORM SHADE AT SANTRAGACHI RAILWAY STATION REGARDING STATION DEVELOPMENT WORK FOR SOUTH EASTERN
RAILWAY IN WEST BENGAL

LABOUR SCHEDULE Quoted Persentage to be 
entered by the Bidder

SL. No. Description Unit
Total 

Quantity

 Unit Rate 
(Excluding 

GST) 
(Rs.) 
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NOTICE INVITING  TENDER (NIT) No.: B AND R/51110/TD/SC/RCC ROAD WORK/01  DTD. 13/06/2024

 Amount 
(Rs.) 

SCHEDULE OF QUANTITIES AND RATES (SOQR)
EXECUTION OF RCC ROAD ALONG WITH FOOTPATH, DRAINAGE AND MISCELLANEOUS FINISHING WORK ON SUB-CONTRACT BASIS
IN CONNECTION WITH “CONSTRUCTION OF NEW ISLAND PLATFORM AND REFURBISHING OF EXISTING PLATFORMS INCLUDING
PLATFORM SHADE AT SANTRAGACHI RAILWAY STATION REGARDING STATION DEVELOPMENT WORK FOR SOUTH EASTERN
RAILWAY IN WEST BENGAL

LABOUR SCHEDULE Quoted Persentage to be 
entered by the Bidder

SL. No. Description Unit
Total 

Quantity

 Unit Rate 
(Excluding 

GST) 
(Rs.) 

SCHEDULE  - D

8
Supplying, spreading and compacting Sand to required thickness, in 
layers not exceeding 150 mm to proper gradient and camber by 
ramming wherever necessary

Cum 2400.000 1045.19 2508456.00

a Total estimated Amont 2,07,31,943.20       

Below_________________%

At par_________________%

c Quoted Percentage in Words:

d=(a x b) Quoted Amount in figures:

e Quoted Amount in Words:

f= (a+d) Total Quoted Amount Excluding GST [In Fugure]  =

g Total Quoted Amount in words:

Note : In case of discrepancy between quoted percentage & amount, percentage shall prevail.

b

Above_________________%Quoted Percentage in figures (Rounded upto two decimals)
above / below / at per (strike out whichever is not
applicable)



B:  LONGITUDINAL JOINT WITH TIE - ROD BETWEEN TWO LANES

C:  EXPANSION JOINT WITH DOWEL

TYPICAL CROSS SECTION OF JOINTS

A: DETAILS OF SAW CUT

TYP. DETAIL OF ROAD  WITH DRAIN

℄

250 R.C.C (M-35 CONC.)
100 PCC
150 GSB
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