

A. DETAILS OF TENDERS & CONTRACTS (PURCHASE) AWARDED FOR THE MONTH OF AUGUST 2022 OF VALUE Rs. 50.00 Lakhs & ABOVE
[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
MAT(P)/Civil/Acrylic Mineral /SVPPGIP/ 51155/97, Dated 04.06.2022	Supply of Acrylic Mineral surface S008(N-White) for our Multiutility Complex ,at Sishu Bhaban, Cuttack, Odisha.	Open	04.06.2022	Two Part Bid System.	05.07.2022	02 No(s).	02 no(s),i) M/s. Modi Ply, ii)ACME Mobility Solution Pvt. Ltd.,	Nil	Yes.	B&R.22/ 51155 (C) dated 10.08.2022	M/s. Modi Ply,	106.75 lakhs	Within one month

B.DETAILS OF TENDERS & CONTRACTS (SUB-CONTRACT / LABOUR CONTRACT) AWARDED FOR THE MONTH OF AUGUST 2022 OF VALUE Rs. 2.50 Crores & ABOVE

[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of Tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
B&R/HO/51223/TD/ EARTH WORK/01,Dated 31.05.2022	Execution of earthwork in excavation , Earth backfilling , Surplus earth disposal in connection with civil construction , services, Mechanical erection for 414 KTPA Smelter expansion project at Balco, Korba, Chattisgarh.	Open	31.05.2022	Two Part Bid System.	20.06.2022	4 No(s).	03 no(s), i) M/s. Shanti Engicon Pvt. Ltd., ii) M/s. Srinivas Construction & Co., iii) M/s.V J Gote Brothers.	i) M/s. Sunil Kumar Agarwal	Yes.	B&R/HO/51223/ WO/ EARTH WORK/44,dated 04.08.2022	M/s. Srinivas Construction & Co.,	1285.73	Within 4 months.
B&R/HO/STPI/51168/ INTERIOR WORK/NAGPUR/NIT/C W/01, Dated 08.03.2022	Interior work including civil, Electrical, LV work, provision of furniture, In connection with construction og G+3 STPI Building at Nagpur , Maharastra under software TechnologyPark of India(STPI) Govt. of India.	Open	08.03.2022	Two Part Bid System.	29.03.2022	10 No(s).	07 no(s), i) M/s. Apex Project Solution Private Ltd.,ii) M/s. Architect Evaluation, iii) M/s.Concept Creator, iv) M/s.Hanswahini Construction Company ,v) M/s. Mannulal & Sons, vi) M/s.Monaarc Corporation Pvt. Ltd.,vii) M/s.Sai Sales Corporation	03 no(s) i) M/s. Aakar Engineers and Contractors , ii) M/s.Grid Interiors Pvt Ltd., iii) M/s.India Wood Gaft.	Yes.	B&R/HO/51168/ STPI-INTERIOR/ NAGPUR/WO/045 , dated 16.08.2022	M/s. Mannulal & Sons,	295.97	Within 5 months.

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
B&R/71127/Cathodic Protection/HRRL/Pkg-6B/NIT/01, Dated 03.03.2022	Design, Supply, Installation & Commissioning of Cathodic Protection Work of Crude Storage Tank Pad At Rajasthan Refinery ,Pkg-6B, Ata Rajasthan.	Open	03.03.2022	Two Part Bid System.	04.04.2022	04 No(s).	02 no(s), i) M/s. Sark EPC Projects Pvt. Ltd.,ii) M/s. Corrosion Technologies Services (I) Pvt. Ltd.	02 no(s) i) M/s. Binsari Specialized Technologies Corrosion Protection India Pvt. Ltd. , ii) M/s.Technocorr Engineering Pvt. Ltd.	Yes.	B&R/71127/Cathodic Protection /HRRL/PKG-6B/WO/50, dated 24.08.2022	M/s. Sark EPC Projects Pvt. Ltd	684.18	Within January 2023
B&R/HO/71126/FIRE BRICKS/HRRL/Pkg-5/NIT/01, Dated 28.02.2022	Supply and application of thermal Insulation barrier (fire bricks) of Crude storage tank indicating tank pad & associated civilworks at Rajasthan refinery complex at Pachpadra , for PKG-5 ,Barmer ,Rajasthan.	Open	28.02.2022	Two Part Bid System.	11.04.2022	02 No(s).	02 no(s), i) M/s. Lloyd Insulation (India) Ltd., ii) M/s. Nu Calcutta Construction Company.	Nil.	Yes.	B&R/HO/71126/SC/WO/51, dated 24.08.2022	M/s. Nu Calcutta Construction Company.	477.81	Within 4 Months
B&R/HO/71126/FIRE BRICKS/HRRL/Pkg-5/NIT/01, Dated 28.02.2022	Supply and application of thermal Insulation barrier (fire bricks) of Crude storage tank indicating tank pad & associated civilworks at Rajasthan refinery complex at Pachpadra , for PKG-5 ,Barmer ,Rajasthan.	Open	28.02.2022	Two Part Bid System.	11.04.2022	02 No(s).	02 no(s), i) M/s. Lloyd Insulation (India) Ltd., ii) M/s. Nu Calcutta Construction Company.	Nil.	Yes at L1 rates.	B&R/HO/71126/SC/WO/52, dated 25.08.2022	M/s. Lloyd Insulation (India) Ltd.	459.07	Within 4 Months

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
B&R/HO/71125/HRRL/BA RMER/NIT/01, Dated 23.02.2022	Surface preparation & application of paints including supply of materials & Consumables for Mechanical works-I for residual utilities and offsite (RU&O) Facilities for Rajasthan refinery Project. of M/s. HRRL for part-I, at Rajasthan.	Open	23.02.2022	Two Part Bid System.	30.03.2022	04 No(s).	04 no(s), i) M/s. Raj Construction,ii) M/s.Amrut Painting Contractors, iii)M/s.Keshav Construction Company,iv) M/s.Maa Kela Construction Co.	Nil.	Yes	B&R/HO/71125/ SC/WO/53, dated 26.08.2022	M/s. Raj Construction	721.29	Within 15 Months
B&R/HO/71127/Civil/ Barmer-Tank/ Pkg-6B /01,Dated 07.02.2022	Civilwork for tank foundation & Associated civil work of Pkg-6, Part-B, Tankage contract including supply of all materials, consumables, equipments, machineries etc for Rajasthan Refinery Project of M/s. HRRL.	Open	07.02.2022	Two Part Bid System.	3.032022	17 No(s).	08 no(s), i) M/s. Radhakishan Infra Project Developers Pvt. Ltd., ii) M/s. Tansingh Chouhan, iii) M/s. Mangla Amit Builders Pvt. Ltd., iv) M/s. Vishal Builders, v) M/s. SR Ashok & Associates Pvt. Ltd., vi) M/s. Som Projects Pvt. Ltd., vii) M/s.LNA Infraprojects Pvt. Ltd., viii) M/s. RSB Projects Ltd.	09 no(s), i) M/s.Vilas Patil and Associates, ii) M/s. Balaji Operation & Maintenance Services Pvt. Ltd., iii) M/s. Krishang Infrawell LLP, iv) M/s. RS Sharma Contractors Pvt. Ltd., v) M/s.Dhanaram Kehararam Jat, vi) M/s. Ramji Das Dhal Construction Pvt. Ltd.,vii) M/s.Rajaram Construction, viii) M/s. Vishnu Prakash R Pungila Ltd, ix)M/s. KANWAR Enterprise Pvt. Ltd.	Yes.	B&R/HO/71127/S C-Civil /54, dated 29.08.2022	M/s. Radhakishan Infra Project Developers Pvt. Ltd.,	6368.11	i) For tank pad Within 7 Months, ii) Other than tank pad within 14 months.