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NOTICE INVITING TENDER (NIT) NO.: BR/WR/51241/NIT/Civil work of STP/SC/01 Dated 23-05-2024 
 

TENDER DOCUMENT FOR 

Construction of Civil work for Sewage Treatment plant (STP) (2 x 275 KLD Capacity) on sub-contract basis 
in Connection With “Redevelopment of Udhna Station at Udhna of Mumbai Division in Western 
Railway at Udhna Railway Station, Surat, Gujarat”. 

 
 
 
 
 
 
 
 

Bridge And Roof Co. (India) Ltd 

401-408, Kukreja Centre, “B” Wing, 4th Floor, Plot No.13, Sector-11, 
CBD Belapur, Navi Mumbai-400614 
CIN NO.U27310WB1920GOI003601 
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MASTER INDEX 
 

Name of Work : Construction of Civil work for Sewage Treatment plant (STP) (2 x 275 KLD Capacity) on 
sub-contract basis In Connection With “Redevelopment of Udhna Station at Udhna of 
Mumbai Division in Western Railway at Udhna Railway Station, Surat, Gujarat”. 

 
NOTICE INVITING TENDER (NIT) NO: BR/WR/51241/NIT/CONSTRUCTION OF CIVIL WORK FOR SEWAGE 
TREATMENT PLANT (STP) (2 X 275 KLD CAPACITY) ON SUB-CONTRACT BASIS/SC/01 

 
Sl. 
No 

Description 

1 NOTICE INVITING TENDER ( NIT ) AND QUALIFYING CRITERIA : ANNEXURE-A 

2 HELP DESK FOR TENDERER / BIDDER: ANNEXURE-B 

3 INSTRUCTION TO BIDDERS : ANNEXURE-C 

4 DETAILS OF INFORMATION TO BE FURNISHED BY THE BIDDER : ANNEXURE-D 

5 GENERAL CONDITIONS OF CONTRACT – ANNEXURE-I 

6 SPECIAL CONDITIONS OF CONTRACT – ANNEXURE-II 

7 SCHEDULE OF QUANTITIES & RATES (SOQR) – ANNEXURE-III 

8 PAYMENT TERMS – ANNEXURE-IV 

9 LETTER OF SUBMISSION – ANNEXURE-V 

10 FORMAT FOR AFFIDAVIT – ANNEXURE-VI 

11 FORMAT FOR CERTIFICATE OF DECLARATION FOR CONFIRMING THE KNOWLEDGE OF SITE
CONDITIONS – ANNEXURE-VII 

12 FORMAT OF SPBG – ANNEXURE-VIII 

13 FORMAT FOR AFFIDAVIT OF SELF CERTIFICATION REGARDING MINIMUM LOCAL CONTENT – 
ANNEXURE-IX 

14 REPONSIBILITY MATRIX-APPENDIX-I 

15. TIME SCHEDULE – APPENDIX-II 

16. TECHNO-COMMERCIAL QUESTIONNAIRE – APPENDIX-III 

17. FORMAT FOR NO DEVIATION CERTIFICATE – APPENDIX-IV 
18. FORMAT FOR DECLARATION AGAINST TECHNICAL SPECIFICATION - APPENDIX-V 
19. FORMAT FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT-APPENDIX-VI 
20. COMPLIANCE CERTIFICATE REGARDING BIDDERS FROM COUNTRIES WHICH SHARES A LAND 

BORDER WITH INDIA ON BIDDER’S LETTER HEAD – APPENDIX-VII 

22. SELF DECLARATION OF THE TENDERER – APPENDIX-VIII 

23. FORMAT FOR DECLARATION AGAINST INFORMATION OF LITIGATION, HOLIDAY LIST/BANNING LIST,
LIQUIDATION/COURT RECEIVERSHIP – APPENDIX-IX 

 
 
 

Signed & Stamped of Tenderer 
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Name of Work: Construction of Civil work for Sewage Treatment plant (STP) (2 x 275 KLD Capacity) on sub-
contract basis In Connection With “Redevelopment of Udhna Station at Udhna of Mumbai Division in Western 
Railway at Udhna Railway Station, Surat, Gujarat”. 

 

NOTICE INVITING TENDER (NIT) NO: BR/WR/51241/NIT/CONSTRUCTION OF CIVIL WORK FOR SEWAGE 
TREATMENT PLANT (STP) (2 X 275 KLD CAPACITY) ON SUB-CONTRACT BASIS/SC/01 

 
CONTENTS 

 
 

Sl. 
No. 

Technical Cover Details Documents 

1 Cover-I, II & III Tender Fee, Power of Attorney, Detail of information to be 
furnished by the bidder ( Annexure-D ), Letter of Submission 
(Annexure-V) 

Documents pertaining to Qualifying Criteria (Annexure- A ), 

Notice Inviting TENDER (NIT) : Annexure – A 

Instruction to Bidder (ITB) : Annexure – C 

General Conditions of Contract (GCC) : Annexure – I 

Special Conditions of Contract(SCC) : Annexure-II 

Compliance Certificate regarding bidders from countries which 
shares a land border with India on bidder’s letter head – 
Annexure-B1 

Scope of Work – Annexure-B2 

Schedule of Quantities &Rates : Annexure-III 

Payment Terms – Annexure-IV 

Annexure-V to Annexure-XVI 

Appendix-I to Appendix-X 

PART-III TECHNICAL FOLDER OF WESTERN RAILWAY 

TENDER DRAWING OF WESTERN RAILWAY AND BANDR 
CONSULTANT 

2 Cover-IV Financial Bid / PRICE BID 
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Notice Inviting Tender (NIT) No.: BR/WR/51241/NIT/Civil work of STP/SC/01 Dated 23-05-2024. 

Bridge And Roof Co (India) Ltd., 

401-408, Kukreja Centre, “B” Wing, 4th Floor, Plot No.13, Sector-11, CBD Belapur, Navi Mumbai-400614 
CIN NO. U27310WB1920GOI003601 

NOTICE INVITING TENDER: (NIT) NO.: BR/WR/51241/NIT/Civil work of STP/SC/01 Dated 23-05-2024. 
 

1. SINGLE PERCENTAGE RATE bids are invited from reputed and experienced parties meeting prescribed qualifying criteria by B AND R for Construction of 
Civil work for Sewage Treatment plant (STP) (2 x 275 KLD Capacity) on sub-contract basis In Connection With “Redevelopment of Udhna Station at Udhna of 
Mumbai Division in Western Railway at Udhna Railway Station, Surat, Gujarat”. 

 

2. Brief Details of Work: 
 

Sl. 
No. 

Name of Work and Location Estimated 
cost put to 

tender 

Cost of Tender 
Document (Non 

refundable) 

Earnest Money 
Deposit (EMD) 

Time of 
Completion 

Tender Inviting Authority 
(TIA) 

1 2 3 4 5 6 7 
1 Construction of Civil work for 

Sewage Treatment plant (STP) 
(2 x 275 KLD Capacity) on sub-
contract basis in connection with 
“Redevelopment of Udhna 
Station at Udhna of Mumbai 
Division in Western Railway.” 

 
 
 
 
 
 
 
 
 
 
 

 
 
 

Rs. 95.00 
Lakhs 

Rs.2,000/- (+) 18% GST 
= Rs.2,360/- in the form of 
DD/ Pay Order/ Banker’s 
Cheque from any 
Nationalized / Scheduled 
bank after realization in 
favour of “Bridge and 
Roof Co. (India) Ltd.", 
payable at Navi Mumbai, 
Maharashtra. (No A/c 
Payee Cheque shall be 
considered). 

Rs.2,00,000/- in the form of 
DD/ Pay Order/ Banker’s 
Cheque in the form of DD/ 
Pay Order/ Banker’s Cheque 
from any Nationalized / 
Scheduled bank after 
realization in favour of “Bridge 
and Roof Co. (India) Ltd.", 
payable at Navi Mumbai, 
Maharashtra valid for 
minimum 90 days / Bank 
Guarantee (BG) in prescribed 
format valid for minimum 6 
months    (No    A/C    Payee 
Cheque shall be considered). 

06 
(Six) 
months 

Sr. Manager 
Redevelopment Udhna 
Railway Station Project, 
Surat, Gujarat 

Since, the tender is Works Contract, benefits (i.e. 
Exemption of Tender Fees & EMD) to Indian Micro & 
Small Enterprises (MSEs) Units registered with 
DIC/NSIC/KVIC/KVIB/Directorate of Handcraft and 
Handloom, etc. under Provisions of Public Procurement 
Policy for MSEs Order 2012 with upto date amendments 
shall not be applicable. 

Tax Invoice shall be prepared by B AND R for Cost of 
Tender Document. 
(As per F.No.. 190/Mech/Corres/Various 
Org/Stakeholder/2021- 
22 dated 18/19.04.2022 Purchase Preference to 
MSME/NSIC/SSIC bidder not applicable on Works 
Contract). 
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QUALIFYING CRITERIA 
 

Qualifying Criteria for participating in the tender for Construction of Civil work for Sewage Treatment plant (STP) 
(2 x 275 KLD Capacity) on sub-contract basis in connection with “Redevelopment of Udhna Station at Udhna of 
Mumbai Division in Western Railway at Udhna Railway Station, Surat,  Gujarat”. 

 
Only tenderers who have previous experience in the work of the nature and description detailed in the Notice 
Inviting Tender and/or tender specification and fulfilling the following Qualifying Criteria are expected to quote for 
this work duly detailing their experience along with offer. 

 
CONDITIONS FOR QUALIFICATION: 

 
1. QUALIFICATION CRITERIAL FOR THE APPLICANTS: 

(a) Copy of LOI/Work Oder & co-related certificate or any other document substantiating the execution of 
similar type of job in any Sector works during last 7 (seven) years ending last day of month previous 
to the one in which applications/tender are invited should be 
either of the following: 

 i) 01 (one) similar completed work costing not less than Rs. 80.00 Lakhs OR 

 ii) 02 (two) similar completed works each costing not less than Rs. 50.00 Lakhs OR 

 iii) 03 (three) similar completed works each costing not less than Rs. 40.00 Lakhs. 

 Note: - “Similar Works” shall mean “Civil Works including “Construction of Sewage Treatment Plant 
(STP)” in any Sector. 
 

 LOI / WO and respective Completion certificate or any other documents to substantiate the above
nature as well as the value of work. 

 Direct or Indirect Joint Venture(s) / Consortium / Special Purpose Vehicle (SPV) / Special
Purpose Entity (SPE) are not permitted to participate. 

(b) Copy of Average Annual Sales Turnover and Audited Balance Sheet during last 3 Years (i.e. 2021-

2022, 2022-2023 & 2023-2024) ending on 31st March, 2024 of value not less than Rs.30.00 
Lakhs. Bidders should have positive net worth at the closing of the preceding financial year (Auditor 
certificate to be submitted). 

(c) Copy of PAN 
(d) Copy of PF Registration Certificate 

(e) Copy of GST Registration Certificate and copy of latest filed Monthly Quarterly GSTR 3 B return as 
GST Clearance, failing which the bidders offer shall not be considered for further evaluation. All 
agencies having registration in other state except Gujarat shall raise their Tax Invoice by charging 
IGST only. Otherwise, their price shall be evaluated by loading GST amount as applicable rate 
specified by bidder. 

(f) Solvency/Bank Certificate from Bidder’s Banker from Nationalized/Scheduled Bank in India. The 
Solvency Certificate should not be more than 03 (three) months old from the date of publication of 
NIT. 
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2. DETAILS TO BE FURNISHED BY THE BIDDER 

 The Bidders are requested to furnished the following details in seriatim as under. 

(a) Name, address, details of the Organization 

(b) Notarised Copy of Completion Certificate along with corresponding LOI/WO or any other documents 
substantiating the above nature as well as Executed Value of Work & Completion Date. 

(c) Copy of Audited Balance Sheet(s) along with Turnover Certificate duly signed by Chartered 
Accountant with his / her Seal, Signature & Registration Number for last 03 (Three) financial years 
ending 31.03.2024. 

(d) Photo Copy of PAN Card issued by Income Tax Authority. 

(e) Photo Copy of GST Registration Certificate. 
 
Note: Bidder should submit the copy of last filed Monthly / Quarterly GSTR-3B return as GST 
clearance Certificate along with GST Registration Certificate with offer / bid. 

 
Moreover, contractors having registration in other state (except Gujarat) should give Declaration in 
their Letter head that they shall raise their Tax Invoice by charging IGST only. 

(f) Photo Copy of P.F. Registration Certificate. 

(g) Solvency/Bank Certificate from Bidder’s Banker from Nationalized / Scheduled Bank in 
India. The Solvency Certificate should not be more than 3 (Three) months old from the date of
publication of NIT. 

(h) Information on litigation history, liquidated damage, disqualification etc. declaration in Tenderer’s 
Letter Head. Bidder(s) who had a record of Court Case / Litigation History with B AND R /our Client 
against previous Tender / Contracts in last 5 (five) years. 

(i) Constitution and legal status along with attested copies of Deeds/Articles and Memorandum of 
Association etc. as applicable. Photo copy of certificate of Incorporation issued by register of 
companies. 

(j) Power of Attorney on appropriate value of Non Judicial Stamp Paper on behalf of the person who
has signed the Bid. 

(k) “Purchase preference to Make in India” regarding minimum local content is applicable for 
the “Local Supplier” for the items/services covered in the Tender. 
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(m) Any bidder from a country which shares a land border with India will be eligible to bid in any 

procurement whether of goods, services (including consultancy services / non consultancy services) 
or works (including turnkey projects) only if the bidder is registered with the Competent Authority as 
per the order no (Public Procurement No 4) dtd 23.02.2023 by Ministry of Finance, Department of 
Expenditure (Procurement Policy 
Dept.) 

3. The Bids are to be submitted in Two Bid system (i.e. Techno-Commercial Bid with Tender Fee and 
Price Bid) and bidders should submit the relevant documents in seriatim as per the above criteria 
along with their Techno-Commercial Bid. 

4. Sub-letting of the job, if awarded, shall not be permitted. 

5. Note for Clause 1 (a) above: 

(a) If the qualifying work is completed in the Seven (7) year period specified above, even if it has been 
started earlier, the same will also be considered as meeting the qualifying requirements. 

(b) The word “executed” means the bidder should have achieved the criteria specified in the above period 
even if the total contract is not closed i.e. under execution and provided the works is not terminated 
by the client. 

(c) Bidder is liable to be disqualified, even though they meet the qualifying criteria, if they. 

● Made misleading or false representations, statements and attachments submitted in proof of the
qualification requirements, and / or 

● Record of poor performance such as abandoning the works, not properly completing the supply 
order, inordinate delays in completion or supply, litigation history, or financial failures etc. 

● If the tenderer deliberately gives wrong information / submit fake, false, fabricated, forged 
documents in his tender, BANDR reserves the right to reject such tender at any stage or to cancel 
the contract if awarded and forfeit the Earnest Money / Security Deposit / any other money due. 

6. Bidders shall, on request, provide any necessary authority and assistance to enable relevant 
enquiries to be carried out. 

 After submission of their Offer, Bidder must notify B AND R promptly, if there is any: 

 ● Substantial change in their financial or technical capacity. 

 ● Change in their business (such as Company name, address) 

 ● Change of ownership or holding, including any transfer of key personnel. 

 ● Any other significant change in information provided in the Offer. 

7. The Bidder must provide any further details required for the review upon request from
BANDR. Failure to comply with any request by B AND R for such 
information will result in rejection of their Offer. 
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8. B AND R may, in its absolute discretion suspend or disqualify a Bidder / Bidders who, at any time, is 
considered to have breached any of the qualification conditions or has performed in an 
unsatisfactory manner without assigning any reason whatsoever. 

9. B AND R will not be liable for any loss or damages incurred by the Bidder/ Bidders in the above
exercise. 

10. Disqualification of Bid : (B AND R) reserves the right to disqualify such bidders who had a record of 
not meeting the contractual obligations against earlier contracts entered into with the Purchaser     
(B AND R). 

 
 
 
 
 
 
 
 
 

Signed & Stamped of Tenderer 
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1. SINGLE PERCENTAGE RATE bid are invited by BANDR in two stage four cover system from 

resourceful & capable tenderers fulfilling the Qualifying Criteria furnished in Annexure–A of the NIT 
by Bridge and Roof Co. (I) Ltd. (B AND R) on behalf of the work: Construction of Civil work for 
Sewage Treatment plant (STP) (2 x 275 KLD Capacity) on sub-contract basis   in connection with 
“Redevelopment of Udhna Station at Udhna of Mumbai Division in Western Railway at 
Udhna Railway Station, Surat, 
Gujarat”. 

 Technical (Cover- I, II & III) and Financial (Cover-IV) are to be sent before the prescribed 
date & time in NIT. 

 The Chairman cum Managing Director / Director (Project Management) of B AND R shall be the 
Accepting Officer here-in-after referred to as such for the purpose of this 
Contract. 

 A tenderer shall quote in figures as well as in words rate(s) tendered. In case of any discrepancy 
between the two, rate(s) quoted in words shall prevail. In case of discrepancy between quoted 
rate and amount, rate shall prevail. 

 Submission of a tender by a tenderer implies that he has read these instructions and all other parts 
of the Tender Document and has made himself aware of the scope and 
the specifications, Drawings of the work to be done and of conditions of contract and local 
conditions and other factors having bearings on the execution of the work. 

 Procedure for Submission of Bid : 

 Tender Fee: Rs.2,000/- (Rupees Two Thousand Only) Plus (+) 18% GST = Rs.2,360/- 
(Rupees Two Thousand Three Hundred Sixty Only) in the form of Demand Draft / Pay Order / 
Banker’s Cheque from any Nationalized/Scheduled Bank after realization in favor of Bridge and 
Roof Co. (India) Ltd. payable at Mumbai. 
[No A/c Payee Cheque shall be Considered]. 

 
Tax Invoice shall be prepared by B AND R for cost of tender document. 

 
The Bidder shall also make online payment towards cost of tender document in Authority’s 
designated bank account and submit the payment receipt of the same. Details of designated bank 
account is mentioned as below:- 
Account Name- Bridge and Roof Co. (I) Ltd. 
Account Number- 37666424408 
Account Type- Current A/C IFSC 
Code- SBIN0040524 
Branch- Belapur 

 
Since the tender is a Works Contract, benefits (i.e. Exemption of Tender Fees & EMD) to Indian 
Micro & Small Enterprises (MSEs) units registered with DIC/NSIC/KVIC/KVIB/ Directorate of 
Handicraft and Handloom etc. under Provisions of Public Procurement Policy for MSEs Order 
2012 with upto date amendments shall not be applicable. 

 
(As per F. No. 190/ Mech / Corres / Various Org/ Stakeholder / 2021-22 dated 
18/19.04.2022 Purchase to MSME/NSIC/SSIC bidder not applicable on Works Contract). 

 The Earnest Money Deposit (EMD) amount - Rs.2.00 Lakh shall be submitted by Bidder(s) 
along with their offer in the form of Demand Draft (D.D.) / Pay Order / Banker’s Cheque from any 
Nationalized / Scheduled Bank payable at Navi Mumbai, Maharashtra, valid for minimum 90 
(Ninety) days / Bank Guarantee (BG) in prescribed  format valid for minimum 06 (Six) months in 
favour of “Bridge And Roof Co. (India) Ltd” along with Offer. 
[No A/c Payee Cheque shall be Considered]. 
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 EMD amount in the form of BG submitted by Successful Bidder(s) shall be retained till  submission 

of valid BG towards Performance Guarantee and the same shall be released thereafter. 
 
EMD amount in the form of Demand Draft (D.D.) / Pay Order / Banker’s Cheque submitted by 
Successful Bidder(s) will be treated as a part of Security Deposit / Retention Money and the 
deduction towards the Security Deposit / Retention Money will be started after adjustment of EMD 
amount against value of work done in R/A bills. 

 
EMD amount of Un-Successful Bidder(s) shall be returned after finalization of     Tender. 

 
Since the tender is a Works Contract, benefits (i.e. Exemption of Tender Fees & EMD) to Indian 
Micro & Small Enterprises (MSEs) units registered with DIC/ NSIC/ KVIC/ KVIB/ Directorate of 
Handicraft and Handloom etc. under Provisions of Public Procurement Policy for MSEs Order 
2012 with upto date amendments shall not be applicable. (As per F. No. 190 / Mech / Corres/ 
Various Org/ Stakeholder/ 2021-22 dated 18/19.04.2022 Purchase to MSME/NSIC/SSIC bidder 
not applicable on Works Contract). 

 In case of non-submission of tender Fee & EMD as specified in NIT, the offer will be 
summarily rejected. 

 Under no circumstances the Tenderers should incorporate any changes/modifications etc., in the 
Tender Document itself to avoid rejection of their Tenders. 

 Bid shall be submitted in two cover : 

 Cover-I (i) Power of Attorney, Tender Fee, EMD, DGS & D/MSME / UDYAM 
/SSI/NSIC Certificate copy duly notarized (if registered) & Bidder 
should submit the Letter of Submission (in Company’s Letter head). 

  (ii) Detail of information to be furnished by the Bidder as per Annexure- C 

  (iii) Format for Affidavit of Self Certification regarding minimum local content 
(Annexure-IX on Rs.100/- NJ Stamp Paper) 

  (iv) Affidavit (Annexure-VI on Rs.120 NJ Stamp Paper) 

  (v) No Deviation Certificate in Bidder’s Letter Head to be furnished by 
the Bidder as per Appendix-IV 

  (vi) Documents pertaining to Qualifying Criteria furnished in Annexure-A of the NIT 

  (vii) Signed & Stamped NIT, ITB, GCC, SCC, Techno-commercial Clarifications on 
Major Points, Unpriced SOQR with the word “QUOTED” written against each 
item, drawing / specifications i.e. complete NIT documents duly signed & 
stamped as a token of acceptance along with all other submittals as 
prescribed in the 
Bidding document. 

 Cover-II 
Financial 

The rates offered should be entered in SINGLE PERCENTAGE RATE basis. The 
Financial Bid/BOQ template must not be modified. replaced by the bidder; else the bid 
submitted is liable to be rejected for this tender. 

 
No stipulation, deviation, terms and condition, basis etc. shall be stipulated in price 
part of the Bid. Any condition, if stipulated, may render the bid liable for rejection. 
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 The above 4 Covers shall be individually marked as Part-I, Part-II, Part-III & Part-IV. The master 
cover, containing above 2 (two) covers (i,e Part-I, Part-II, Part-III & Part- II) separately sealed and 
marked, shall be sealed and superscribed with the Tender Reference, Due date and the note 
“TENDER DO NOT OPEN BEFORE DUE DATE” and marked for attention of the Sr. Manager. 

 Due Date of Submission & Opening of Techno-commercial Bid: 
 
Due date of submission of sealed tender is 10.06.2024 Upto 16.00 Hours. 
The Techno-comm. Bid shall be opened on 11.06.2024 at 16.00 Hours at following                                            address: 

 
BRIDGE AND ROOF CO. (I) LTD. 
C/o.Western Railway.  
Redevelopment of Udhna Station, 
Udhna, Surat, Gujarat. 
Mob: 8758838180 
E-mail bridgeroof.51241@bridgeroof.co.in 

 Intending bidders may send their authorized representative to attend opening of techno-
commercial offer. Techno commercially acceptable bidders only shall be intimated about the date 
and time of price bid opening. 

 Telegraphic or Fax or Email Offers shall not be accepted under any circumstances. 

 Tender Validity; 
 
Tender submitted by tenderer shall remain valid for acceptance for a period of 120 days from the 
date set for submission of the tender. The tenderer shall not be entitled within the said period of 120 
(One Hundred Twenty) days to revoke or cancel or vary the tender given or any item thereof, 
without the consent of B AND R. In case tenderer revokes or cancels or varies his tender in any 
manner without the consent of B AND R. 

 Evaluation of Bids: 
 
Technical Bids submitted by the tenderer will be opened first and evaluated based on documentary 
evidences submitted along with the offer. 

 Authorization and Attestation: 
 
Tenders shall be signed by a person duly authorized/empowered to do so. An attested copy of the 
Power of Attorney, in case the tender signed by an individual other than 
the sole Proprietor shall be submitted in their Co’s letter head along with the tender. 

 Language: 
The tender shall quote the rates in English Language. 

 Tenderer’s can not withdraw or make any changes in their offer already submitted before the 
expiry of the above validity period or take any extension thereof without the written consent of the 
company. 

 The successful tenderer shall accept the LOI within 3 (three) days from receipt of the same, failing
which the award of work may be liable to be cancelled. 
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 Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders about the nature of the work and site situation, 
environments, facilities available, position of material and labour, means of transport and access to 
Site (so far as is practicable), the form and nature of the site, the accommodation they may require 
and in general shall themselves obtain all necessary information as to risks, contingencies and 
other circumstances which may influence or affect their tender. No claim will be entertained later 
on the grounds of lack of knowledge of any of these conditions. A tenderer shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charges consequent on 
any misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for 
arranging and maintaining at his own cost all materials, tools & plants, water, electricity, access, 
facilities for workers and all other services required for executing the work unless otherwise 
specifically provided for in the contract document. Submission of a tender by tenderer implies that 
he has read these instructions and all other contract documents and has made himself aware of the 
scope and specifications of the work to be done and local conditions and other factors having a 
bearing on the execution of the work. 

 Rejection of Tender and other conditions 
 
The competent authority on behalf of the B AND R does not bind itself to accept the lowest or 
any other tender and reserves to itself the authority to reject any or all the tenders received without 
assigning any reason. Tenders in which any of the prescribed condition is not fulfilled or any 
condition including that of conditional rebate is put forth by the tenderer shall be liable for rejection. 

 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form specified 
or defective or have been materially altered or not in accordance with the tender conditions, 
specifications etc., are liable to be rejected. 

 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with 
BANDR, or tenderer under suspension (hold / banning / delisted) by B AND R. B AND R reserves 
the right to reject a bidder in case it is observed that they are overloaded and may not be in a 
position to execute this job as per the required schedule. The decision of B AND R will be final in 
this regard. 

 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of 
his tender, B AND R may at their discretion, cancel such tender. If a partner of a firm expires after 
the submission of tender or after the acceptance of the tender, B AND R may then cancel such 
tender at their discretion, unless the firm retains its character. 

 If the tenderer deliberately gives wrong information in his tender, B AND R reserves the right to 
reject such tender at any stage or to cancel the contract if awarded and forfeit the Earnest Money / 
Security Deposit / any other money due. 

 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer 
liable to rejection. 
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 In case the Proprietor, Partner or Director of the Company / Firm submitting the Tender, has any 

relative or relation employed in B AND R, the authority inviting the Tender shall be informed of the 
fact as per specified format, along with the Offer. Failing to do so, B AND R may, at its sole 
discretion, reject the tender or cancel the contract and forfeit the Earnest Money / Security 
Deposit. 

 The successful tenderer should not sub-contract part or complete work detailed in the tender 
specification undertaken by him without written permission of B AND R. The tenderer is solely 
responsible to B AND R for the work awarded to him. 

 The Tender submitted by a techno commercially qualified tenderer shall become the property of  
B AND R who shall be under no obligation to return the same to the bidder. However unopened 
price bids and late tenders shall be returned to the bidders. 

 Unsolicited discount received after the due date and time of Bid Submission shall not be 
considered for evaluation. However, if the party who has submitted the unsolicited discount/rebate 
becomes the L-1 party, then the awarded price i.e contract value shall be worked out after 
considering the discount so offered. 

 B AND R shall not be liable for any expenses incurred by the bidder in the preparation of the tender
irrespective of whether the tender is accepted or not. 

 The Bidder must provide any further details required for the review upon request from B AND R. 
Failure to comply with any request by B AND R for such information will result in rejection of their 
Offer. B AND R may, in its absolute discretion suspend or disqualify a Bidder / Bidders who, at any 
time, is considered to have breached any of the qualification conditions or has performed in an 
unsatisfactory manner without assigning any reason whatsoever. 

 Tender / Documents to be submitted to : 
 
To, 
Sr. Manager 
Bridge and Roof Co. (I) Ltd. C/o. 
Western Railway. 
Redevelopment of Udhna Station, 
Udhna, Surat, Gujarat. 
Mobile: 8758838180 
E-mail bridgeroof.51241@bridgeroof.co.in 

 

(Ankur Tiwari) 
Sr. Manager 
Redevelopment Udhna Railway Station Project,  
Surat, Gujarat 
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Bidder/Tenderer must fill up the following information and submit with the Tender : 

 
 

1) Name of the Bidder/Tenderer :  

2) Address of the Bidder/Tenderer :  

3) Bidder/Tenderer Telephone/Fax :  

  
Email 

 
: 

4) Contact Person of Bidder / :  
 Tenderer  

 Mobile No. : 

5) Business Details :  

5.1 Permanent Account No. :  

5.2 GST Number :  

5.3 DGS & D/SSI/NSIC/MSME 
Registered Party (copy to be 
enclosed duly notarized) 

:  

 a) Registration No. & Dated :  

 b) Registration under 
Service/Manufacturer 

:  

 c) Validity :  

 d) Category :  

 e) Owner Under Category 
(General/SC/ ST/ Owned by 
Women) 

:  

5.4 Provident Fund Regn. No. of the 
Firm 

:  

6.0 Name of Bank Signatory :  

 
 
 
 
 
 

Date: (Signature with Seal) 
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GENERAL CONDITIONS OF CONTRACT (GCC) 
 

DEFINITION OF TERMS 
 

The various terms appearing in the Tender Document shall have the following meaning unless they are repugnant to the 
context otherwise: 

 
(a) COMPANY : Bridge And Roof Co. (I) Limited (B AND R) having its Registered Office

at “Kankaria Centre”, (4th & 5
th Floor), 

2/1, Russel Street, Kolkata-700071. 

(b) OWNER/CLIENT : Western Railways 

(c) CONSULTANT OF 
BANDR 

: M/s. CP & DS Associates 

(d) AUTHORITY ENGINEER : M/s. SGS India Pvt. Ltd. 
(e) BIDDER/TENDERER  The firm/party who shall tender quotation to the company. 

(f) SUB-CONTRACTOR/ 
CONTRACTOR 

: The Bidder who’s quoted offer will be accepted, either in full or 
in part, by the Company. 

(g) WORK(s) : Jobs that are to be executed by the Sub-Contractor as awarded to him by
the Company. 

(h) WORK ORDER/ 
CONTRACT 

: The Formal letter/notification issued to the Sub-Contractor awarding the 
work(s) in full or in part by the Company together with the applicable 
terms and conditions etc. as are finally and mutually agreed to between 
the Company and the Sub- Contractor. 

(i) SITE/WORK SITE : The premises where the work will be executed by the Sub- Contractor 
and shall include the lands, buildings, structures etc. erected thereupon. 

(j) ENGINEER-IN-CHARGE : The officer/Engineer nominated and authorized by the company for the 
time being for the purpose of operating the contract or any work 
covered thereunder. 

(k) ACCEPTING AUTHORITY : CHAIRMAN AND MANAGING DIRECTOR of the company. 
(l) LOI/SLOI : Letter of Intent / Short Letter of Intent shall means an intimation by a 

letter to tenderer/bidder that the tender has been accepted in 
accordance with the provision contained therein and shall be issued by 
the CMD or his authorized representative. 
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01. SCOPE OF WORK : 
 The scope of work in general includes scope of work specified in WR/SGS/BANDR’s Technical Documents 

enclosed and Schedule of Rates & Quantities of the Bidding document. Further, it includes any other work 
not specifically mentioned but required to complete the work as per specifications, drawings and 
instructions of Engineer-in-Charge. 

 
Scope of work shall be read in conjunction with item description. Construction of Civil work for Sewage 
Treatment plant (STP) (2 x 275 KLD Capacity) on sub-contract basis  works i.e. Survey, Shoring, 
Excavation of any type of soil, backfilling, Good earth filling, sand filling, Dewatering, Concreting of any 
grade, reinforcement, shuttering, insert plate, sleeves, precast cover,  brickwork, plastering, doors and 
windows, vitrified tiles for floor, dismantling of existing structure fouling with area of STP including all the 
materials such as Cement, Sand, Stone Aggregates, Admixtures, RMC (Ready Mix Concrete), 
Reinforcement Steel, Structural Steel, Precast/Manhole Covers, sleeve & MS plate, equipment’s and 
machineries machineries such as excavator, Roller, Dewatering pump, tractor, dumper with fuel, oil, 
consumables, tools, tackles  etc. all complete and scope shall include all activities of work specified  in the 
item description of Schedule of Quantities & Rates. Rates shall include all cost for the performance of the 
item considering all parts of the Bidding document. 

In case any activities though specifically not covered in description of item under “Schedule of Quantities & 
Rates” but is required to complete the work which could be reasonably implied / informed from the content 
of Bidding document, the cost for carrying out such activity of work shall be deemed to be included in the 
item rate. 

2.0 QUANTITY VARIATION :- NA 

3.0 DRAWING AND SPECIFICATION 
Entire work has to be carried out in accordance with the drawings & technical specification as given along 
with tender document issued by WR/SGS. 

4.0 INSPECTION OF SITES 
The Bidder shall visit and inspect the site and its surroundings and shall satisfy himself before submitting his 
quotation as to the nature of the ground and sub soil (so far as is practicable) the form and nature of the 
site and nature of work and materials necessary for the execution of the work, and the means of access to 
the site, the accommodation he may require and in general shall himself obtain all necessary information as 
to risks, contingencies and other circumstances which may influence or affect his quotation. No extra 
charges consequent on any is understanding or otherwise shall be allowed. 

5.0 SUFFICIENCY OF QUOTATION: 
The Bidder shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency 
of his quotation for the works and of the rates and prices quoted in the Schedule of Quantities which rates and 
prices shall, except as otherwise provided, cover all his obligations and liabilities under the Contract and all 
matters and things necessary for the proper completion and maintenance of the Works. 
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6.0 Deleted 

7.0 DEVIATION/VARIATIONS 
The Engineer-in-charge shall have power (i) to make alterations in, omissions from, additions to or 
substitutions for the original specification, drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the work and (ii) to omit a part of the works in case of non-
availability of portion of the site or for any other reasons, and the Sub-contractor shall be bound to carry out 
the works in accordance with any instructions given to him by the Engineer-in-charge and such alterations, 
omissions, additions or substitutions shall form part of the contract as if originally provided therein and any 
altered, additional or substituted work which the Sub-contractor may be directed to do in the manner above 
specified as part of the works, shall be carried out by the Sub-contractor on the same conditions in all 
respects including price on which he agreed to do the main work. 

8.0 SUSPENSION OF WORK 
 
The Sub-contractor shall, on receipt of the order in writing of the Engineer-in-Charge, suspend  the progress 
of the works or any part thereof for such time and in such manner as the Engineer-in-Charge may 
consider for any of the following reasons:- 

 (a) On account of any default on part of the Sub-contractor, or 

 (b) For proper execution of the works or part thereof for reasons other than the default of the Sub-
contractor, or 

 (c) For safety of the works or part thereof. 

 The Sub-contractor shall, during such suspension, properly and secure protect the works to the extent 
necessary and carry out the instructions given in that behalf by the Engineer-in- charge. 

9.0 COMPLETION TIME: 

9.1 Unless otherwise specified by B AND R the Sub-contractor is required to commence the work 
within 7 (Seven) days from the date of issue of letter of intent by B AND R. 

9.2 Entire work as detailed in tender specification shall be completed within 06 (Six) months from the scheduled 
date of start of work as per the programs / milestones to be indicated by B AND R in due course of time. 
Sub-contractor has to mobilize adequate resources to meet B AND R’s commitments to client as indicated 
from time to time. 

9.3 In case due to reasons not attributable to the Sub-contractor, the work gets delayed and scheduled date of 
completion gets extended, time extension will be granted by B AND R but in no case over run 
compensation will be payable. 

9.4 The work under the scope of this contract is deemed to be completed in all respects, only when all the 
works are carried out as per satisfaction of Engineer-in-Charge of B AND R. The decision of Engineer-in 
Charge of B AND R on completion date shall be final and binding on the Sub-contractor. 
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10. DELAY IN EXECUTION OF WORK 

If the works be delayed by : 

 (a) Force major or 
 (b) Abnormally bad weather, or 
 (c) Serious loss or damage by fire, or 
 (d) Civil commotion, local combination of workmen, strike or lockout affecting any of the trades 

employed on the work, or 
 (e) Delay on the part other Sub-contractors of tradesman engaged by Company in executing work not 

forming part of the contract, or 
 (f) non-availability of stores, which are the responsibility of Company to supply, or 
 (g) non-availability or break-down of tools & plants to be supplied or supplied by company, or 

 (h) any other cause which in the absolute discretion of Engineer-in-charge is found as beyond the Sub-
contractor’s control, then upon the happening of any such event causing delay, the Sub-contractor 
shall immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best Endeavour’s to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

11. TOOLS & TACKLES 
In case, the Sub-contractor fails to procure and supply of required quantity of tools & tackles etc. which is 
within Sub-contractor’s scope of supply in commensurate with scheduled programme to achieve required 
progress, the B AND R at its own discretion shall arrange to supply to the Sub-contractor tools & tackles 
on chargeable basis, the rates of which will be derived at the landed cost + 10% (ten percent) thereon 
towards service charge and the same will be recovered from Sub-contractor’s bills. 

12. MATERIALS 
 
In case, the Sub-contractor fails to procure and supply of required quantity of materials which is within Sub-
contractor’s scope of supply in commensurate with scheduled programme to achieve required progress, 
the B AND R at its own discretion shall arrange to supply to the Sub- contractor materials on chargeable 
basis, the rates of which will be derived at the landed cost 
+ 10% (ten percent) thereon towards service charge and the same will be recovered from Sub-contractor’s 
bills. 

13. The payment shall be made on the basis of actual quantities executed under various item (s) and the 
accepted rates thereof, and not on the quantities mentioned in the Schedule of Quantities & Rates. 

14. The Scope of Work may also include such other related works as covered in Schedule of Quantities & 
Rates’ although they may not be specifically mentioned in the above paragraphs and all such incidental 
items not specified but reasonably implied and necessary for the completion of the work as a whole, 
shall be deemed to be directed by the Employer. 

15. Sub-contractor’s rate shall be inclusive of cost of dewatering wherever required. No extra payment shall be 
made for any type of dewatering during execution of the work  any dewatering as required for making the 
construction area dry and workable shall be made by the Sub-contractor within the finally accepted rate / 
price. 

16. If required, Sub-contractor shall submit to B AND R the entry challan of incoming materials for verification of 
stores and record 
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17. It should be clearly understood that it is entirely the Sub-contractor’s responsibility and liability to find, 

procure and use the required tools and plants and accessories at his own cost for efficient and 
methodical execution of the work. B AND R shall have the right to check the sufficiency or quality of the 
Sub-contractor's tools from time to time and the Sub- contractor shall carry out all reasonable 
instructions of B AND R in this respect. 

18. ALTERATIONS IN DESIGNS, PLANS, DRAWINGS, SPECIFICATIONS, ORDERS AND
INSTRUCTIONS 

18.1 The Engineer-in-Charge and / or Site Engineer shall have the power by written notice to the SUB-
CONTRACTOR at any time prior to or in the course of the execution of works or any part thereof to 
alter or amend the specifications, orders and / or instructions or any of them by addition, omission, 
substitution or otherwise howsoever with or without altering or amending the plans, drawings and / or 
designs and the SUB-CONTRACTOR shall carry out the related work in accordance with such altered 
specifications, orders, instructions, plans, drawings and / or designs as the case may be, on the same 
terms and conditions in all respects, subject to the provisions of Clause 18.1.2 hereof. 

18.1.1 If such alteration or amendment shall, in the Opinion of the SUB-CONTRACTOR, necessitate an 
extension in the time for completion, the provision of Clause of SCC hereof and related clauses with 
regard to the extension of time, shall apply. 

18.1.2 If such alteration or amendment shall, in the opinion of the Engineer-in-Charge (whose opinion in this 
behalf shall be final and binding upon the SUB-CONTRACTOR), necessitate the performance of any 
work not covered by the Schedule of Rates, the remuneration for such work or portion or item thereof 
not covered by the Schedule of Rates shall be determined in the following manner: 

 (i) If it is possible to derive the rate(s) for such work or items of work from any of the items of 
material and / or work covered in the Schedule of Rate(s), the rate(s) for time relative works 
/items shall be the rate(s) arrived at on the basis of such derivation. The opinion of the-
Engineer-in- Charge as to whether or not the relative rates can be derived from the rates for time 
items of material and /or work included in the Schedule of Rates and the consequent derivation 
of' rate(s) on basis thereof shall be final and binding upon the SUB-CONTRACTOR. 

 (ii) If, in the opinion of the Engineer-in-charge, the relative rate(s) shall not be derivable within the 
provisions of paragraph(i) hereof above, the relative rate(s) shall be the rate(s) for the work or 
items of work settled as follows: An analysis of the rate for time completed work or items shall 
be prepared by taking (if amid so far as applicable}: - 

  (A) Issue rate(s) for Materials supplied by BANDR/WR/SGS, if applicable; 
  (B) Materials supplied by the SUB-CONTRACTOR amid incorporated in time 

permanent works at the rate(s) (if any) for material specified in the relevant  Schedule
forming part of the Contract; and 

  (C) Labour cost at rate(s) for labour, if any, specified in time relevant Schedule  forming part of
the Contract. 

 (iii) The opinion of the Engineer-in-Charge as to the quantity of material and / or labour  involved shall
be final and binding on the SUB-CONTRACTOR 
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 (iv) In the event of any item of material or labour involved not being covered by the relevant schedule 

forming part of time Contract for time purpose of determining the rates in terms of items (B) and / 
or (C) of paragraph (ii) above, market rates shall be taken into account for such items of materials 
and labour as are not covered by the relevant schedules forming part of the contract and there 
shall be added thereto 7.5%(Seven & Half percent) to cover SUB-CONTRACTOR's supervision, 
overheads and profits. For the purpose of clarification, it is stated that 7.5% (seven & half percent) 
addition shall apply only for any item not covered by the relevant schedule of the 
Contract 

 (v) The opinion of the Engineer-in-Charge as to whether or not any - particular item(s) of  material(s) 
or labour involved is covered by the relevant Schedule(s) and if not as to the market rate(s) 
thereof shall be final and binding upon the SUB-CONTRACTOR. 

 (vi) If any alteration, amendment or modification shall, in the opinion of the Engineer-in- charge 
(whose opinion in this behalf shall be final and binding upon the SUB- CONTRACTOR) 
result in a reduction or increase or change in. the work or supply covered by the lump sum Price 
so as to render unreasonable the lump sum Price, BANDR/WR/SGS and the SUB-
CONTRACTOR shall negotiate a suitable increase or reduction, as the case may be, in the lump 
sum Price, and failing agreement on a negotiated rate for the item by appropriate 
reduction/increase, as the case may be, the Engineer-in-Charge shall fix the reduction or increase 
as he considers -reasonable in the circumstances to the lump sum Price, and the lump sum Price 
shall be deemed to be accordingly amended to the extent applicable to the work covered by the 
alteration or amendment. 

18.1. 
3 

Pending finalization in respect of the revised rate of any item in the Price Schedule or increase/reduction 
in the lump sum Price pursuant to the provisions of clause 18.1.2 hereof, the SUB-CONTRACTOR shall 
continue and be bound to continue and perform the works and/or make the supply to completion in all 
respects according to the contract (unless the contract or works be determined by time BANDR/WR/SGS) 
and the SUB-CONTRACTOR shall be liable and bound in all respects under the contract. 

18.2 The rate(s) for any work determined in accordance with time provisions of Clause 18.1.2 above shall for 
the purpose of the Contract with respect of the work or items of work or supply affected by such amendment. 
alteration or modification be deemed to be rate(s) for such work or item(s) of work within the Schedule of 
Rates, or the lump sum Price, as the case may be. 

18.3 The SUB-CONTRACTOR shall not be entitled to any compensation in addition to the payment for the work 
actually performed by the SUB-CONTRACTOR calculated on the basis of the Schedule of Rate(s) or 
lump sum Price or as provided for in Clause 18.1.2 hereof, as the case may be, as a result of any 
amendment or variation in the specification, orders, instructions, plans, designs or drawings 
notwithstanding that such alteration(s)/ variation(s) may have resulted in a reduction of time total quantum 
or value of the work involved under the Contract, except as provided for in clause no. 2 of GCC. 

19 ALTERATION IN THE SCOPE OF WORK 
19.1 BANDR/WR/SGS may, at any time(s) before or after the commencement of the work. by notice in writing 

issued to the SUB-CONTRACTOR, alter the scope of work by increasing or reducing the works or the 
jobs required to be done by the SUB-CONTRACTOR or by adding thereto or omitting there from any 
specific works or jobs or operations or by substituting any existing works or jobs or Operations with other 
works or jobs and / or operations, or by requiring the SUB-CONTRACTOR to perform any additional works 
in or about the job site, and upon receipt of such notice, the SUB-CONTRACTOR shall execute the job(s) as 
required within the altered scope of work. 
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19.2 If any alteration in the scope of work shall. in the opinion of the SUB-CONTRACTOR, necessitate any 

extension in the time for completion, the provisions of Clause of SCC hereof and associated clauses with 
regard to the extension of time shall apply. 

19.3 (a) If such alteration shall, in the opinion of the Engineer-in-Charge (whose opinion in this behalf shall 
be final and binding upon the SUB-CONTRACTOR), necessitate the performance of any work 
not covered by the Schedule of Rates, the remuneration for such work or portion or item thereof 
not covered by Schedule of Rates shall be determined in accordance with the provisions of 
Clause 18.1.2 hereof. 

 (b) If in the opinion of the Engineer-in-Charge (whose opinion in this behalf shall be final and binding 
upon the SUB-CONTRACTOR) any alteration in the scope of the work shall result in any reduction 
or increase or change in the work or supply covered by the lump sum price so as to render 
unreasonable the lump sum price, the lump sum Price shall be increased or reduced, as the ease 
may be, in accordance with Clause 18.1.2 hereof. 

 Providing determination of the rates aforesaid, the provisions of Clause 18.2 shall mutatis mutandis
apply. 

19.4 The SUB-CONTRACTOR shall not be entitled to any compensation in addition to the payment for the work 
actually performed by the SUB-CONTRACTOR calculated on the basis of the Schedule of Rates or lump 
sum Price or as provided in Clause. 18.1.2 hereof; as the case may be, as a result of any alteration in the 
scope of work notwithstanding that such alteration may have resulted in a reduction in the total quantities 
or value of work involved, except as provided for in clause 2 of GCC. 

20. MATERIALS SUPPLIED BY COMPANY 

20.1 Sub-contractor shall submit to the Company from time to time as directed by Engineer-in- charge or on 
completion, the reconciliation statement in the proforma and manner to be specified by Engineer-in-
charge, showing thereon the consumption of materials issued to the Sub-contractor, if any, by the 
company for incorporation and fixing in the works including preparatory work. Permissible wastage 
allowance for material appropriation shall be same as to be approved by Engineer-in-charge. Cost of any 
wastage beyond permissible limit shall be charged to the Sub-contractor at the rates as to be decided by 
the Engineer-in-charge. In all cases, however, the materials cost shall be recovered from the Sub-
contractor’s Running Account/Final Bill as per relevant clause as mentioned elsewhere in this document. 

20.2 In case, any materials are supplied by the Company to the Sub-contractor on chargeable basis/issue
rates (i.e. landed cost + 10% Service Charges), the following provisions will apply: 

(I) For the materials which the Company has agreed to supply to the Sub-contractor, he shall give a 
reasonable notice in writing of his requirements to the Engineer-in-Charge in accordance with the agreed 
phased programme. Such materials shall be supplied for the purposes of the contract only and the value 
of materials so supplied at the rates specified shall be set of or deducted, as and when materials are 
consumed in items of work for which payment is being made to the Sub-contractor, under the Contract. At 
the time of submission of bills the Sub-contractor shall properly account for the materials issued to 
him to the satisfaction of the Engineer-in-Charge, certify that balance of materials supplied are available at 
site. 
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(II) The Sub-contractor shall bear the cost of loading, transporting to site, unloading, storing under cover as 

required, assembling and joining the several parts together as necessary and incorporating of fixing 
materials in the works including all preparatory work of whatever description as may be required. 

(III) All materials issued to the Sub-contractor by the Company for incorporation or fixing in the works 
(including preparatory work) shall, on completion or on foreclosure of the works, be returned by the Sub-
contractor at his expense, at the place of issue, after making due allowance for actual consumption, 
reasonable wear and tear and/or waste. 

(IV) Surplus materials in acceptable sizes returned by the Sub-contractor shall be credited to him by the 
Engineer-in-Charge at rates not exceeding those at which rates these were originally issued to him after 
taking into consideration any deterioration or damage which may have been caused to the said 
materials whilst in custody of the Sub-contractor. 

(V) If on completion of works the Sub-contractor fails to return surplus materials out of those supplied by the 
Company, then in addition to any other liability which the Sub-contractor would incur, the Engineer-in-
Charge may, by a written notice to the Sub-contractor, require him to pay within a fortnight of receipt of 
the notice, for such unreturned surplus materials at double the issue rates. 

20.3 Materials required for the works, whether brought by the Sub-contractor or supplied by the Company, 
shall be stored by the Sub-contractor only at places approved by the Engineer- in-Charge, storage and 
safe custody of materials shall be the responsibility of the Sub- contractor. 

20.4 Company’s officials concerned with the contract shall be entitled at any time to inspect and examine any 
materials intended to be in or on the works, either on the site or at factory or workshop or other place(s) 
where such materials are assembled, fabricated, manufactured or at any place(s) where these are lying 
or from which these are being obtained and the Sub-contractor shall give such facilities as may be 
required for such inspection and 
examination. 

20.5 All materials brought to the site shall become and remain the property of the company and shall not be 
removed off the site without the prior written approval of the Engineer-in- Charge. But wherever the 
works are finally completed and advance if any, in respect of any such materials is fully recovered, the 
Sub-contractor shall at his own expense forthwith remove from the site all surplus materials originally 
supplied by him and upon such removal, 
the same shall remain in and become the property of the Sub-contractor. 

21. LABOUR : 
The Sub-contractor shall employ labour in sufficient numbers to maintain the required rate of progress 
and quality to ensure workmanship of the degree specified in the Contract and to the satisfaction of 
the Engineer-in-Charge. The Sub-contractor shall not employ in connection with the works any 
person who has not completed his fifteen years of age. 

21.1 The Sub-contractor shall furnish to the Engineer-in-Charge at the regular intervals a distribution return of 
the number and description by trades of the work people employed on the works. The Sub-contractor 

shall also submit on the 4th and 19th of every month to the Engineer-in-Charge a true statement 
showing in respect of the second half of the current month i) the accidents that occurred during the said 
fortnight showing the circumstances under which they happened and the extent of damage and injury 
caused by them and ii) the number of female workers who have been allowed Maternity Benefit as 
provided in the Maternity Benefit Act, 1961 of Rules made thereunder and the amount paid to them. 
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21.2 The Sub-contractor shall pay to labour employed by him wages not less than fair wages as defined in the

Contract Labour Regulation & Abolition Act. 
21.3 As per the provisions of the Factories Act 1948, the workmen are required to be paid leave with wages

(@1 day for each 20 days worked). 

21.4 The Sub-contractor shall in respect of labour employed by him comply with or cause to be complied with
the Contract Labour Regulation Act in regard to all matters provided therein. 

21.5 The Sub-contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum 
Wages Act, 1948, Employer’s Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial 
Disputes Act, 1947, Maternity Benefit Act, 1961 and Mines Act,1952 or any modifications thereof or any 
other law relating thereto and rules made thereunder from time to time. 

21.6 
(a) 

The Sub-contractor shall be liable to pay his contribution and the Employee’s contribution to the State 
Insurance Scheme in respect of all labour employed by him for the execution of the Contract, in 
accordance with the provision of “The Employee’s State Insurance Act, 1948” as amended from time to 
time. In case the Sub-contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer-in-Charge shall recover from the running bills of Sub-contractor 
and amount of contribution as assessed by him. The amount so recovered shall be adjusted against 
the actual contribution payable for Employees State Insurance. 

(b) The Sub-contractor must obtain, within the quoted rates, individual codes in respect of Employees 
Provident Fund (EPF). Details of individual codes obtained by Sub-contractor are to be submitted to 
the company for entry pass for his workers & Employees and shall deposit the EPF amount deducted 
from his workers & employees along with employer’s contribution the Provident Fund and challans to 
be submitted along with Running Account Bill to facilitate release of payment. 

21.7 The Engineer-in-Charge shall on a report having made by an Inspecting Officer as defined in the 
Contract Labour Regulation Act have the power to deduct from the money due to the Sub-contractor any 
sum required or estimated to be required for making good the loss suffered by a worker or workers by 
reasons of non-fulfillment of the Conditions of Contract for the benefit of workers, non-payment of wages 
or of deduction made from his or their wages which are not justified by the terms of the contract or 
non-observance of the said Contract Labour Regulation Act and Rules framed thereunder. 

21.8 In the event of the Sub-contractor committing a default or breach of any of the provisions of the 
aforesaid Contract Labour Regulation Act, as amended from time or furnishing any information of 
submitting or filling any Form/Register/Slip under the provisions of these Regulations which is 
materially incorrect then on the report of the Inspecting Officer as defined in the Contract Labour 
Regulation Act, the Sub-contractor shall without prejudice to any other liability pay to the Company a 
sum as applicable as per prevailing rules as liquidated damages for every default, breach or furnishing, 
making, submitting, filling materially incorrect statement as may be fixed by the Engineer-in-Charge and 
in the event of the Sub-contractor’s default continuing in this respect, the liquidated damages may be 
enhanced for each day of default subject to a maximum percent of the estimated cost of the works put 
to tender. The Engineer-in-Charge shall deduct such amount from bills or security deposit of the Sub-
contractor and credit the same to the Welfare Fund constituted under Regulations. The decision of the 
Engineer-in-Charge in this respect shall be final and binding. 
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21.9 The Sub-contractor shall at his own expense with or cause to be complied with Model Rules    for Labour 

Welfare framed by Government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly on the works. In case the Sub-contractor fails to 
make arrangement as aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost 
thereof from the Sub-contractor. 

21.10 The Sub-contractor shall at his own expense arrange for the safety provisions as required by the 
Engineer-in-Charge, in respect of all labour directly or indirectly employed for performance of the works 
and shall provide all facilities in connection therewith. In case the Sub-contractor fails to make 
arrangements and provide necessary facilities as aforesaid, the  Engineer-in-Charge shall be entitled to 
do so and recover the cost thereof from the Sub- contractor. 

21.11 Failure to comply with Model Rules for Labour Welfare, Safety Code or the provisions relating to report on 
accidents and to grant of maternity benefits to female workers shall make the Sub-contractor liable to 
pay to the Company as liquidated damages as applicable as per prevailing rules for each default or 
materially incorrect statement. The decision of the Engineer-in-Charge in such matters based on reports 
from the Inspecting Officers as defined in the Contract Labour Regulation Act as appended to these 
conditions shall be final and binding and deductions for recovery of such liquidated damages may be 
made from any amount payable to the Sub-contractor. 

22.0 TOOLS, PLANTS AND EQUIPMENTS: 

22.1 The Sub-contractor shall arrange at his own expense all tools, plant and equipment  hereinafter
referred to as T&P) required for execution of the work. 

22.2 If the Sub-contractor requires any item of T&P on hire from the Company, the Company will, if such item 
is available, hire it to the Sub-contractor at a rate to be fixed by the Engineer–in– Charge. 

22.3 If at any time Company's T&P has not worked at all during a day except for a Breakdown, or has worked 
for less than eight hours during a day, the Sub-contractor shall be charged for one working day. 

22.4 If any item of Company's T&P has stopped working on account of breakdown before it has worked for 
four hours in a day, the Sub-contractor will be charged for half a working day. If the item has stopped 
working after it has worked for more than four hours but less than eight hours, the Sub-contractor will be 
charged for a full working day. 

22.5 The Sub-contractor shall be responsible for care and custody of Company's T&P (including 
employment of Chowkidwar's) during the period Company's T&P remain with him and any damage (fair 
wear and tear excepted) to any of the equipment (except for expected  r     isks provided always the Sub-
contractor has taken precautions necessary to protect it form         such risks) shall be made good at the Sub-
contractor's expense to the satisfaction of the Engineer– in–Charge unless such damage is caused 
because of negligence of crew provided by the Company. 
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22.6 Company's T&P hired to the Sub-contractor shall be returned at the place of issue (unless otherwise 

directed) by the Sub-contractor to the Engineer–in–Charge on completion of the work or section of the 
work or earlier on termination of the hire by the Company as hereinafter provided on a written notice by 
the Engineer-in-Charge. The Company shall be entitled to terminate the hire on two day's notice without 
assigning any reason whatsoever and the Sub-contractor shall have no claim to any payment of 
compensation or otherwise whatsoever on account of termination of hire of Company's T&P by the 
Company. 

22.7 If owner's/client's/BANDR’s, T&P are given to the Sub-contractor on hire for execution of the work through 
the company, the same charges/rents as would be levied on the Company shall be charged to the Sub-
contractor and similar conditions as applicable to the Company for hire of T&P from Owner/Client/BANDR 
will also apply in the case of the Sub-contractor without any alteration. 

23.0 POSSESSION OF SITE BY SUB-CONTRACTOR : 

23.1 The Sub-contractor shall not be permitted to enter on (other than for inspection purposes) or take 
possession of the site until instructed to do so by the Engineer – In – Charge in writing. The portion of the 
site to be occupied by the Sub-contractor shall be defined and / or marked on the site plan, failing which 
these shall be indicated by the Engineer – in – Charge at Site and the Sub-contractor shall on no account 
be allowed to extend his operation beyond these areas. In respect of any land allotted to the Sub-
contractor for purposes of or in connection with the contract the Sub-contractor shall be licensee subject 
to the following and such other terms and conditions as may be imposed by the licenser. 

 (i) That such use or occupation shall not confer any right or tenancy of the land to the Sub-
contractor. 

 (ii) That the Sub-contractor shall be liable to vacate the land on demand by the Engineer 
– in – Charge. 

 (iii) That the Sub-contractor shall have no right to any construction over this land without the written 
permission of the Engineer – in – Charge. In case, he is allowed to construct any structure he 
shall have to demolish and clear the same before handing over the completed work unless 
agreed to the contrary. 

23.2 The Sub-contractor shall provide if necessary, or if required, on the site, all temporary access there to and 
shall alter, adopt and maintain the same as required from time to time and shall take up and clear them 
away as and when no longer required and as and when ordered by the Engineer – in – Charge and make 
good all damage done to the site. 

24 WATCHING & LIGHTING: 

 The Sub-contractor shall provide and maintain at his own expense all lights, guards fencing and watching 
when and where necessary or required by the Engineer–in–Charge for the protection of the Works 
or for the safety and convenience of these employed on the Works or the public. 
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25. Price Escalation/Price Variation 

No price Escalation/Price Variation clause on labour/material will be applicable for this contract for any 
reason whatsoever. 
Notwithstanding anything contained in this Agreement the Contract Price shall be deemed to be firm and 
valid for the entire duration of the Contract till the completion of works and the performance tests, and 
shall not be subject to any adjustment due to increase in labour wage/material price or escalation on any 
ground whatsoever 

26. SUB-CONTRACT: The Sub-contractor shall not sublet any portion of the contract without the prior 
written approval of the Accepting Authority. 

27. OVERRUN COMPENSATION : 
No Over Run Compensation (ORC) is payable for works done during the extension period, by way of
rate revisions for periods beyond original contract period. 

28. STRIKES & LOCKOUT : 
The Sub-contractor will be fully responsible for all disputes and other issues connected with his labour. 
In the event of the Sub-contractor’s labour resorting to strike or the Sub- contractor resorting to lockout 
and if the strike or lockout declared is not settled within a period of one month, BANDR/WR/SGS 
shall have the right to get the work executed through any other agencies and the cost so incurred by 
BANDR/WR/SGS shall be deducted from the Sub-contractor’s bills. 
For all purposes whatsoever, the employees of the Sub-contractor shall not be deemed to be in the 
employment of BANDR/WR/SGS. For all purposes whatsoever, the employees of the Sub-contractor 
shall not be deemed to be in the employment of BANDR/WR/SGS. 

29. FACILITIES TO OTHER SUB-CONTRACTOR : 
The Sub-contractor shall, in accordance with the requirements of the Engineer-in-Charge, afford all 
reasonable facilities to other Sub-contractor engaged contemporaneously on separate contracts in 
connection with the works and for departmental labour and labour of any other property authorized 
authority or statutory body which may be employed at the site on execution of any work not included in 
the Contract or of any contract which the Employer may enter into in connection with or ancillary to 
the works. 

30. CODE & SPECIFICATIONS 
The entire works entrusted to the Sub-contractor shall be executed by him strictly in accordance with 
approved drawings, specifications & procedures etc. of the WR/SGS/BANDR, as stipulated in the relevant 
contract between the Company and the WR/SGS/BANDR, also as per the relevant I.S. Specifications, 
Standard Engineering Code and Practice etc. as applicable to this case. However, in the event of any 
contradiction between the specifications approved by the WR/SGS/BANDR and I.S. Specifications, the 
former shall prevail and govern. 

31 REJECTION OF MATERIALS 
All materials brought to the site for use in the work shall be as per the specification of relevant item of work. All 
materials brought to the site must be approved by the BANDR/WR/SGSL prior to use in the work. 
Rejected materials must be removed by the Sub-contractor from the site within 24 hours of the issue of 
order to that effect. In case of non-compliance of such order, the Engineer-In-Charge shall have the 
authority to cause such removal at the cost and expense of the Sub-contractor and the Sub-contractor 
shall not be entitled to claim for any 
loss or damage of that account. 
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32 APPROVAL OF SAMPLE : 

 
Samples of all materials to be supplied by the Sub-contractor and to be used in the work shall 
have to be approved by the Engineer-in-Charge and checking the quality of such materials shall have to
be done as directed by Engineer-in-Charge prior to utilization in the work. 

33 TRANSPORTATION: 
 
Transportation of Materials through Trailor/Truck/Hydra/Tractor from Yard to respective site etc. shall be
done by Sub-contractor. 

34 SEQUENCE OF WORK: 
 
Sub-contractor shall plan the sequence of all works so as to achieve the desired progress keeping in 
mind overall safety and stability at all points of time. 
If due to a particular design or specification or availability of machines or any other reason, a particular 
sequence of operation is demanded by the engineer due to which some interruptions are inherent to any 
one or more types of work or items of execution, then no claim for such interruption shall be entertained 
and Sub-contractor shall have to follow the sequence as instructed by the engineer. 

35. SITE FACILITIES : 
35.1 LAND 

 
The Land for Contractor’s Site Office shall be provided by BANDR/SGS within the Railway Premises if
the same is made available from Client / WR 

35.2 SUB-CONTRACTOR’S SITE OFFICES 
 
The Sub-contractor shall construct his own temporary offices, stores, etc. by providing all 
labour, materials etc. at his own cost and shall also demolish and remove these structures making the
area perfectly clean as per direction of the Engineer-in-charge at his own cost. 

35.3 LABOUR HUTMENT 
 
Labour hutment inside the Project Premises will not be allowed and shall be arranged by the Sub-
contractor outside the Project Premises. The Sub-contractor rates shall be inclusive of 
that. 

35.4 EQUIPMENT & MACHINERY :- 
 
The Sub-contractor shall mobilize all Equipment’s / Machineries along with all accessories, required for 
General Civil work AS PER SCOPE MATRIX within the finally accepted rate / price for the work. 

35.5 WATER: 
 
The Sub-contractor shall arrange water/procure water required for the work at his own cost for all leads 
and lifts. Sub-contractor shall ensure timely and adequate supply & quality of water suitable for 
construction activities & to meet the schedule. 

Or 

Water on chargeable basis the sub-Contractor shall install water meter and single point tapping shall be 
provided to the sub-contractor. 
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35.6 CONSTRUCTION POWER: 

 
Electricity at Single Point on Chargeable Basis, sub-Contractor shall install Electric meter on their own 
cost. Further the Sub-CONTRACTOR shall make his own arrangements for laying of cable and making 
necessary distributions, terminations, feeder pillars, junction boxes etc. All necessary safety precautions 
as per the normal safety practices and as directed by the Engineer-in-charge shall be followed by the 
CONTRACTOR. 

35.7 SCAFFOLDING 
 
The Sub-contractor shall at his own cost, supply, fabricate, erect, fix all temporary scaffoldings and 
staging’s safely and properly secured at all elevations required for the safe and efficient working of is 
workmen, supervisory staffs, Company’s Engineers and Supervisors, WR/SGS’s representatives and 
inspectors. All such scaffolding and staging etc. shall be removed by the Sub-contractor at the end of the 
respective works as per instructions and directions of the Engineer-in-charge 

36. DEPLOYMENT OF LABOUR & SUPERVISORY PERSONNEL 
 
The quoted rates given in the Schedule of Quantities & Rates are inclusive of the Sub- contractor’s rate 
to provide all labours, manpower and supervision etc. and he shall thereof, deploy and engage, within the 
quoted rates, all technical personnel, all categories of skilled/semi-skilled/un-skilled workmen, 
technicians, operators, mechanics, electricians and supervising staff as required, directly or indirectly for 
the execution or completion of the works in all respect in a perfectly workmanship like manner as per 
approved specifications, drawings and the Time Schedule/Programme of Completion. 

37 SUPERVISORY PERSONNEL 
 
The Agency shall depute adequate number of experienced Engineers/Supervisors necessary for carrying 
out of the work maintaining good quality and satisfaction of Engineer in Charge. If at any point, it is 
observed by the Company that, deployment of supervisory personnel is inadequate and the progress of 
work is affected, the Company shall engage Supervisors/Engineer for the Agency’s work at Agency’s risk 
and cost. The cost incurred by the Company shall be recovered from the Agency’s Running Account Bills. 

38 ACCOMMODATION AND TRANSPORTATION 
 
The Agency shall arrange, within his Quoted Rates, accommodations for his all Workmen, Technicians & 
Supervisors. Also, the Agency within his Quoted Rates shall arrange their Transport to the site and back. 

39. INSPECTION OF WORK 
 
The WR/SGS’s, Engineer’s and Company’s representatives will have full power and authority to inspect 
the works at any time whenever in progress wither at site or at Sub-contractor’s workshop / premises and 
the Sub-contractor shall afford and procure for them every facility and assistance required to carry-out 
such inspection and shall make available to them free of cost, all necessary instruments and device in 
checking of setting out works and in checking of any works done by the Sub-contractors for the 
purpose of setting out and taking 
measurements of works. 
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40 

SUB-CONTRACTOR ENGAGEMENT 
 
The tenderer shall note that no Sub-contractor shall be engaged by them for the above work. If due to a 
particular design or specification or availability of machines or any other reason, a particular sequence of 
operation is demanded by the engineer due to which some interruptions are inherent to any one or more 
types of work or items of execution, then no claim for such interruption shall be entertained and Sub-
contractor shall have to follow the sequence as instructed by the Engineer. 
The SUB-CONTRACTOR may work beyond normal working hour and also on Sunday and Holiday (with 
prior approval from BANDR) as desired by BANDR to maintain progress of work as per schedule without 
any additional liability to BANDR. The SUB-CONTRACTOR shall give priority or redeploy the work force 
for a particular work as instructed by BANDR. 

41. POSSESSION OF SITE BY SUB-CONTRACTOR 
 
The Sub-contractor shall not be permitted to enter on (other than for inspection purposes) or take 
possession of the site until instructed to do so by the Engineer-in-Charge in writing. The portion of the site 
to be occupied by the Sub-contractor shall be defined and/or marked on the site plan, failing which these 
shall be indicated by the Engineer-in-Charge at site and the Sub-contractor shall on no account be allowed 
to extend his operations beyond these areas. In respect of any land allotted to the Sub-contractor for 
purposes of or in connection with the Contract the Sub-contractor shall be a licensee subject to the 
following and such other terms and conditions as may be imposed by the licenser : 

42. INSTRUCTIONS & NOTICES : 
 (i) Subject or otherwise provided in this Contract, all notices to be given on behalf of the Employer 

and all other actions to be taken on its behalf may be given or taken by the Engineer-in-Charge 
or any officer for the time being entrusted with the functions, duties and powers of the Engineer-
in-Charge. 

 (ii) All instructions, notice and communications etc. under the Contract shall be given in writing 
and if sent by registered post to the last known place of above business of the Sub-contractor 
shall be deemed to have been served on the date when in the ordinary course of post these 
would have been delivered to him. 

 (iii) The Sub-contractor or his Agent shall in attendance at the Site(s) during all working hours and 
shall superintend the execution of the works with such additional assistance in each trade as 
the Engineer-in-Charge may consider necessary. Orders given to the Sub-contractor’s Agent 
shall be considered to have the same force as if they had been given to the Sub-contractor 
himself. 

43. LIABILITY FOR DAMAGE, DEFECTS OF IMPERFECTION AND RECTIFICATION THEREOF 

 If the Sub-contractor or his workmen or employees shall injure or destroy any part of the building in 
which they may be working or any building, road, fence etc. contiguous to the premises on which the 
work or any part of it is being executed, or if any damage shall happen to the work while in progress the 
Sub-contractor shall upon receipt of a notice in writing in that behalf make the same good at his own 
expenses. 
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 If it shall appear to the Engineer – in – Charge or his Representative at any time during construction or 

reconstruction or prior to the expiration of the Defects Liability Period, that any work has been executed 
with unsound, imperfect, or unskilled workmanship or that any materials or articles provided by the Sub-
contractor for execution of the work are unsound or of a quality inferior to that contract for, or otherwise 
not in accordance with the Contract, or that any defect, shrinkage or other faults have appeared in 
the work arising out of defective or improper materials or workmanship, the Sub-contractor shall, upon 
receipt of a notice in writing in that behalf from the Engineer – in – Charge forthwith rectify or remove and 
reconstruct the work so specified in whole or part as the case may be and 
/ or remove the materials or article so specified and provide other proper and suitable materials or articles 
at his own expense, notwithstanding that the same may have been inadvertently passed, certified and 
paid for and in the event of his failing to do so within the period to be specified by the Engineer – In – 
Charge in his notice aforesaid, the Engineer 
– In – Charge may rectify or remove and re-execute the work and / or remove and 
replace with other materials or articles / complained of, as the case may be, by other means at the risk 
of the Sub-contractor. 

43.1 The Sub-contractor shall provide, if necessary or if required on the site, all temporary access thereto and 
shall alter, adopt and maintain the same as required from time to time and shall take up and clear them 
away as and when no longer required and as and when ordered by the Engineer-in-charge and make 
good all damages done to the site. 

44. SETTING OUT WORKS : 
The Engineer-in-Charge shall supply drawings, levels and other information necessary to enable the 
Sub-contractor to set out the works and be responsible for the accuracy of the same. He shall amend at 
his own cost and to the satisfaction of the Engineer-in-Charge any error found at any stage which arise 
through inaccurate setting out unless such error is based on incorrect data furnished in writing by the 
Engineer-in-Charge, in which case the cost of rectification shall be borne by the Company. The Sub-
contractor shall protect and preserve all benchmarks used in setting out the works till end of the Defects 
Liability period unless the 
Engineer-in-charge directs their removal. 

45. MATERIALS OBTAINED FROM EXCAVATION : 
Materials of any kind obtained from excavation on the site shall remain the property of the Company and 
shall be disposed of as the Engineer-in-Charge may direct. 

 
All fossils, coins, articles of value of antiquity and structures and other remains or things of geological or 
archaeological interest discovered on the site shall be the absolute property of the company and the Sub-
contractor shall take reasonable precautions to prevent his workmen or any other person from removing 
or damaging any such article or thing shall immediately upon discovery thereof and before removal acquaint 
the Engineer-in-Charge with such discovery and carry out the Engineer-in-Charge’s directions as to the 
disposal of the 
same at the expense of the Company. 

46. SUB-CONTRACTOR’S SUPERVISION: 
The Sub-contractor shall either himself supervise the execution of the works or shall appoint a competent 
agent approved by the Engineer-in-Charge, if the Sub-contractor has himself not sufficient knowledge and 
experience to be capable of receiving instructions or cannot give his full attention to the works, then the 
Sub-contractor shall at his own expense employ as his accredited agent an engineer approved by the 
Engineer-in-Charge. Orders to be given to the Sub-contractor’s agent by the Sub-contractor himself. If the 
Sub-contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the Engineer-in-
Charge shall have full powers to suspend the execution of the works until such date as suitable agent is 
appointed and the Sub-contractor shall be held responsible for the delay so caused to the 
works. 
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47. INSPECTION & APPROVAL : 

All works embracing more than one process shall be subjected to examine & approval at each stage thereof 
and the Sub-contractor shall give due notice to the Engineer-in-Charge or his authorized representative 
when each stage is ready. In default of such notice, the Engineer- in-charge shall be entitled to appraise 
the quality and extent thereof. 
Employer’s/ Client’s representatives concerned with the Contract shall have powers at any time to inspect 
and examine any part of the works and the Sub-contractor shall give such facilities as may be required for 
such inspection and examination. 

47.1 No work shall be covered up or put out of view without the approval of the Engineer-in- Charge or his 
authorized representative and the Sub-contractor shall afford full opportunity for examination of work 
before permanent work is placed thereon. The Sub-contractor shall give due notice to the Engineer-in-
Charge or his authorized representative whenever any such work is ready for examination and the 
Engineer-in-Charge or his representative shall without unreasonable delay, unless he considers it 
unnecessary and advises the Sub- contractor accordingly, attend for the purpose of examining and 
measuring such work or of examining such foundations. In the event of the failure of the Sub-contractor 
to give such notice he shall, if required by the Engineer-in-Charge, uncover such work at the Sub- 
contractor’s expense. 

47.2 Company’s/Owner’s representatives concerned with the Contract shall have powers at any time to 
inspect and examine any part of the works and the Sub-contractor shall give such facilities as may be 
required for such inspection and examination. 

48. POWERS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE 
The duties of the representatives of the Engineer-in-Charge, are to watch and supervise the works and to 
test and examine any materials to be used or workmanship employed in connection with the works. He 
shall have no authority to order any work involving any extra payment by the Company nor to make any 
variation in the works. 

48.1 The Engineer-in-Charge may from time to time delegate to his representative any of the powers and 
authorities vested in the Engineer-in-Charge and shall furnish to the Sub- contractor a copy of all such 
written delegation of powers and authorities. Any written instruction or written approval given by the 
Representative of the Engineer-in-Charge to the Sub-contractor within the terms of such delegation shall 
bind the Sub-Sub-contractor and the Company as through it had been given by the Engineer-in-Charge. 

48.2 Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials shall not 
prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or materials & to order 
the pulling down, removal or breaking up thereof. 

48.3 If the Sub-contractor shall be dissatisfied with any decision of the Representative of the Engineer-in-
Charge he shall be entitled to refer the matter to the Engineer-in-Charge who shall thereupon confirm, 
reverse or vary such decision. 

49. REMOVAL OF WORKMEN 
The Sub-contractor shall employ in and about the execution of the works only such persons as are skilled 
and experienced in their several trades and the Engineer-in-Charge shall be at liberty to object to and 
require the Sub-contractor to remove from the works any persons employed by the Sub-contractor in or 
about the execution of the works who in the opinion of the Engineer-in-Charge misconducts himself or is 
incompetent or negligent in the proper performance of his duties and such person shall not be again 
employed upon the works 
without permission of the Engineer-in-Charge. 
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50. WORK DURING NIGHT OR ON SUNDAYS & HOLIDAYS : 

Subject to any provisions to the contrary contained in the Contract, none of the permanent works shall be 
carried out during night or on Sundays or on authorized Holidays without the permission in writing of the 
Engineer-in-Charge except when the work is unavoidable or absolutely necessary for the safety of life, 
property of works in which case the Sub-contractor 
shall immediately advise the Engineer-in-Charge accordingly. 

51. COMPLETION CERTIFICATE: 
As soon as the work is completed, the Sub-contractor shall give notice of such completion to the 
Engineer-in-Charge and within a reasonable period of receipt of such notice the Engineer-in- Charge 
shall inspect the work and shall furnish the Sub-contractor with a certificate of completion indicating (a) 
the date of completion (b) defects to be rectified by the Sub-contractor and/or (c) items for which 
payment shall be made at reduced rates. When separate periods of completion have been specified for 
items or groups of items, the Engineer-in-Charge shall issue separate completion certificates for such 
item or groups of items. 

 No certificate of completion shall be issued, nor shall the work be considered to be complete till the Sub-
contractor shall have removed from the premises on which the work has been executed all scaffolding, 
sheds and surplus materials, except such as are required for rectification of defects, rubbish and all huts 
and sanitary arrangements required for his workmen in the site in connection with the execution of the 
work, as shall have been erected by the Sub-contractor the workmen and cleaned all dirt from the parts of 
building(s) in upon or about which the work has been executed or of which he may had possession for the 
purpose of the execution thereof and cleaned floors, gutters and drains, eased doors and sashes, oiled 
locks fastening labeled keys clearly and handed them over to the Engineer- in-Charge or his 
Representative and made the whole premises fit for immediate occupation or use to the satisfaction of 
the Engineer-in-Charge. 

 
If the Sub-contractor shall fail to comply with any of the requirements of this conditions as 
aforesaid, on or before the date of completion of the works, the Engineer-in- Charge may at the expense 
of the Sub-contractor fulfill such requirements and dispose of the scaffoldings, surplus materials and 
rubbish etc. as he thinks fit and the Sub-contractor shall have no claim in respect of any such scaffolding 
or surplus materials except for any sum actually realized by the sale thereof less the cost of fulfilling the 
requirements and any other amount that may be due from the Sub-contractor. If the expense of fulfilling 
such requirements is more than the amount realized on such disposal as aforesaid, the Sub- 
contractor shall forthwith on demand pay such excess to the Company. 

51.1 If at any time before completion of the entire work, items or groups of items for which periods of completion 
have been specified, have been completed, the Engineer-in-Charge with the consent of the Sub-
contractor takes possession of any part or parts of the same then notwithstanding anything expressed or 
implied elsewhere in this Contract: 

 (a) Within ten/thirty days of the date of completion of such items or groups of items or 
possession of the relevant part the Engineer-in-Charge shall issue completion certificate for the 
relevant part as in condition above provided the Sub-contractor 
fulfils his obligations under that condition for the relevant part. 

52. NOTICES TO LOCAL BODIES : 
(i) The Sub-contractor shall comply with and give all notice required under any Governmental authority, 

instrument, rule or order made under any Act of parliament, State laws or any regulation of bye laws of 
any local authority relating to the works. He shall before making any variation from the Contract 
drawing necessitated by such compliance give to the 
Engineer-in-Charge a written notice giving reasons for the proposed variation and obtain the Engineer-in-
Charge’s instruction therein. 
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(ii) The Sub-contractor shall pay and indemnify the Company against any liability in respect of any fees or 

charges payable under any Act of Parliament, State laws or any Government instrument, rule or order and 
any regulations or bye-laws of any local authority in respect of works. 

53. SUB-CONTRACTOR’S LIABILITY & INSURANCE : 
From commencement to completion of the works, the Sub-contractor shall take full responsibility for the 
case thereof & for taking precautions to prevent loss or damage & to minimize loss or damage to the 
greatest extent possible and shall be liable for any damage or loss that may happen to the works or any 
part thereof and all Company’s T&P if supplied by BANDR from any cause whatsoever (save and except 
the Excepted Risks) and shall at his own cost repair and make good the same so that at completion, the 
works and all company’s T&P shall be in good order and condition and in conformity in every respect with 
requirements of the Contract and instructions of the Engineer-in-Charge. 

54. DEFECT LIABILITY PERIOD : 
54.1 The Sub-Contractor shall be responsible for all the Defects and deficiencies, except usual wear and tear in 

the Project or any part thereof, till the expiry of a period of 2 (two) years commencing from the date of 
Provisional Certificate or expiry of a period 18 (eighteen) months from the date of Completion Certificate, 
whichever is later (the “Defects Liability Period”). 

54.2 Without prejudice to the provisions of above Clause, the Defects Liability Period for and in respect of any 
Structure or MEP or equipment comprising a new technology as specified in Schedule B (of Our EPC 
Agreement with Western Railway), shall be deemed to be extended by a further period of 2 (two) year after 
the expiry of the Defects Liability Period specified in above Clause. 

54.3 The Owner shall normally carry out no repairs or replacement when the Building is under the supervision of 
supervisory engineers provided by the contractor. In the event of any emergency where, in the judgement of 
the Owner, delay would cause serious loss or damages, repairs or adjustments may be made by the Owner 
or a third party chosen by the Owner without advance notice to the contractor and the cost of such work 
shall be paid by the contractor. In the event such action is taken by the Owner, the Contractor shall be 
notified promptly and he shall assist wherever possible in making the necessary corrections. This shall 
not relieve the contractor from any of his liability under the terms and conditions of the contract. 

54.4 If it becomes necessary for the Contractor, on written intimation from the Owner, to replace or renew any 
defective portion of the Building/equipment/works under this clause, the provisions of this clause shall 
apply to the portions of the Building/equipment/works so replaced or renewed until the expiration of 24 
(Twenty-four) months from the date of such replacement of renewal. The Provisional Certificate or 
Completion Certificate shall be issued to the contractor by B&R on receipt of same from B&R’s Client i.e. 
Western Railway. 

54.5 If the Contractor does not remedy any defects within reasonable time, the owner may proceed 
to do the work at the Contractor’s risk & cost. 

55. FORECLOSURE : 
If at any time after acceptance of the tender, the Company shall decide to abandon or reduce  the scope of 
the works for any reason whatsoever & hence not require the whole or any part of the works to be carried 
out, the Engineer-in-charge shall give notice to that effect to the Sub-Sub-contractor & the Sub-contractor 
shall have no claim to any payment of compensation or otherwise, whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but which he did not 
derive in consequence of the foreclosure of the whole or part of the works. 
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55.1 The Sub-contractor shall be paid at Contract Rates full amount for works executed at site. 
55.2 The Sub-contractor shall, if required by the Engineer-in-Charge, furnish to him books of 

account, wage books, time sheets and other relevant documents as may be necessary to enable him to
certify the reasonable amount payable under this condition. 

56. TERMINATION OF CONTRACT FOR DEATH : 
If the Sub-contractor is an individual or a proprietary concern and the individual or the proprietor dies and if 
the Sub-contractor is a partnership concern and one of the partners dies then unless the Accepting Authority 
is satisfied that the legal representatives of the individual Sub-contractor or of the proprietor of the 
Proprietary concern and in the case of partnership, the surviving partners, are capable of carrying out and 
completing the Contract, the Accepting Authority shall be entitled to cancel the Contract as to its in 
completed part without the Company being in any way liable to payment of any compensation to the 
estate of the deceased Sub-contractor and/or to the surviving partners of the Sub-contractor’s firm on 
account of the cancellation of the Contract. The decision of the Accepting Authority that the legal 
representatives of the deceased to the surviving partners of the Sub-contractor’s firm cannot carry out and 
complete the Contract shall be final and binding on the parties. In the event of such cancellation the 
Company shall not hold the estate of the deceased Sub- contractor and/or the surviving partners of the 
Sub-contractors firm liable in damaged for not 
completing the Contract. 

57. RECORDS & MEASUREMENT 
(i) The Engineer-in-Charge shall except as otherwise stated ascertain and determine by 

measurement the value in accordance with the Contract or work done in accordance there with. 

(ii) All items having a financial value shall be entered in Measurement book, level book etc. 
prescribed by the company so that a complete record is obtained of all work performed under the contract. 

(iii) Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and by the
Sub-contractor or his authorized representative. 

(iv) Before taking measurements of any work the Engineer-in-Charge or the person deputed by him for the 
purpose shall give a reasonable notice to the Sub-contractor. If the Sub-contractor fails to attend or send an 
authorized representative for measurement after such a notice or fails to countersign or to record the 
objection within a week from the date of measurement, then in any such event measurement taken by 
the Engineer-in-Charge or by the person 
deputed by him shall be taken to be correct measurements of the work. 

(v) The Sub-contractor shall without extra charge provide assistance with every appliance labour, and other
things necessary for measurement. 

(vi) Measurements shall be signed and dated by both parties each day on the site on completion of 
measurement. If the Sub-contractor objects to any of the measurement recorded on behalf of the Company 
a note to that effect shall be made in the Measurement Book against the item objected to and such note 
shall be signed and dated by both parties engaged in taking the 
measurement. 

58. METHODS OF MEASUREMENT: 
Except where any general or detailed description of the work in quantities expressly those to the contrary, 
Schedule of Quantities shall be deemed to have been prepared and measurements shall be taken in 
accordance with the procedure set forth in the Schedule of Quantities/Specification notwithstanding any 
provision in the relevant standard method of Measurement or any general or local custom. In the case of 
items which are not covered by the Schedule of Quantities/Specification measurements shall be taken in 
accordance with the relevant Standard Method of Measurement issued by the Indian Standard Institution. 
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59.1 ON ACCOUNT PAYMENT 
(a) All payment will be made only once in a month against submission of invoice by the agency along with all 

relevant document from our Site by RTGS/E-Payment & for the same following 
to be furnished. 

 Name of Company :  

 Name of Bank :  

 Name of Branch :  

 City :  

 Account Number :  

 Account Type :  

 IFSC Code of the Bank Branch :  

 MICR Code of the Bank Branch :  

(b) Sub-contractor within his quoted rates shall make necessary statutory payments of ESIC, PF 
as applicable as on date of any modification thereof time to time. 

(c) Payment will be made by 30 (thirty) working days from the date of certification of the R.A. bill 
by BANDR Engineer-in-charge. 

59.2 FINAL BILL PAYMENT: 

(i) The final bill shall be submitted by the Sub-contractor within three months of physical completion of the 
works. No further claims shall be made by the Sub-contractor after submission of the final bill and these 
shall be deemed to have been waived and extinguished. Payment of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and at rates as approved by Engineer-in-
Charge, shall be made within 
the period specified. 

60. INCOME TAX : 
Income Tax will be deducted by cash at source from Sub-contractor’s all bills as per Income 
Tax Act & Rules framed thereunder at such rates as may be applicable from time to time. 

61. TAXES AND DUTIES: 
The Sub-contractor should be registered with GST authority, Sub-contractor shall be exclusively 
responsible for payment of all Taxes, Royalties etc. (Except Goods and Services Tax) that may be 
levied from time to time according to the Laws & Regulation now in force & also hereafter to be 
imposed, increased or modified from time to time. 
Nothing will be payable extra by the company in respect of any duties/taxes to be imposed on 
procurement of materials for execution of works contract 

62. GST-TDS 
GST-TDS will be deducted by cash at source from Sub-contractor’s Invoice value before GST under 
GST Law w.e.f. 01.10.2018 as per Govt Notification No. 50/2018-Central Tax dated 13.09.2018 for 
Taxable Services as per Act & Rules framed there under at such rates as may be applicable from time to 
time. 

63. PROFESSIONAL TAX 
Professional Tax on account of labours if applicable will be in Sub-contractors scope. 

64. CANCELLATION OF CONTRACT 

 (i) If the Sub-contractor:- 

 (a) at any time makes default in proceeding with the works with due diligence and continues to 
do so after a notice in writing of 7 days from the Engineer-in-charge; or 

 (b) commits default in completing with any of the terms and conditions of the contract 
and does not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer-in-Charge; or  
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(c) Fails to complete the works or items of work with individual dates of completion, on or before the date(s) of 
completion and does not complete them within the period specified in notice given in writing in that behalf 
by the Engineer-in-Charge: or 

(d) Shall offer or give or agree to give to any person in Company’s Service or to any other person on his 
behalf any gift or consideration of any kind as an inducement or reward for doing or for bearing to do or for 
having done or forborne to do any act in relation to the obtaining or execution of this or any other contract 
for the company: or 

(e) Shall enter into a contract with company in connection with which commission has been paid or agreed to 
be paid by him or to his knowledge, unless the particulars of any such commission and the terms of the 
payment thereof have previously been disclosed in writing to the Accepting Authority/Engineer-in-Charge; 
or 

(f) Shall obtain a contract with the company as a result of ring tendering or other non-bona fide methods of 
competitive tendering; or 

(g) Being an individual or if a firm, any partner thereof, shall at any time be adjudged insolvent or have a 
receiving order or other for administration of his estate made against him or shall take any proceeding for 
liquidation or composition (other than voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any insolvency act for the time being in force or make any conveyance or 
assignment of his effective or composition or arrangement for the benefit of his creditors or purport so to 
do, or if any application be made under any insolvency Act for the time being in force for the sequestration 
of his estate or if a trust deed be executed by him for benefit of his creditors, or 

(h) Being a Company, shall pass a resolution or the Court shall make an order the liquidation of his affairs, or 
a receiver or manager on behalf of the debenture holders shall be appointed or circumstances shall arise 
which entitle the court of debenture holders to appoint a receiver or manager, or 

(i) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 22 days or 
(j) Assigns, transfer, sublets (engagement of labour on a piece-work basis or of labour with materials not to 

be incorporated in the work, shall not be deemed to be subletting) or attempts to assign transfer or sublet 
the entire works or any portion thereof without prior written approval of the Accepting Authority, the 
Accepting Authority may, without prejudice to any other right to remedy which shall have accrued or shall 
accrue thereafter; the company by written notice cancel the contract as a whole or only such portions of 
work in default from the contract. 

64.2 The Accepting Authority shall on such cancellation have powers to : 
(a) Take possession of the site and any materials constructional plant, implements, stores etc., thereon 

and/or 
(b) Carryout the incomplete work by any means at the risk and cost of the Contractor. 
64.3 On cancellation of the contract in full or in part the Engineer-in-Charge shall determine what amount, if 

any, is recoverable from the Contractor for completion of the works or part of the works or in case the 
works or part of the works is not to be completed, the loss or damage suffered by the Company.  In 
determining the amount, credit shall be given to the Contractor for the value of the work executed by him 
upto the time of cancellation, the value of Contractor’s materials taken over and incorporated in the work, 
and use of tackle and machinery belonging to the contractor. 

64.4 Any excess expenditure incurred or to be incurred by the Company in completing the works or part of the 
works or the excess loss or damages suffered or may be suffered by the Company as aforesaid after 
allowing such credit shall be recovered from any money due to the contractor on any account, and if such 
money are not sufficient the Contractor shall be called upon in writing to pay the same within 30 days. 

64.5 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
Charge shall have the right to sale any or all of the Contractor’s unused materials, constructional plant 
implements, temporary buildings etc. & apply the proceeds of sale thereof towards the satisfaction of any 
sums due from the Contractor under the contract and if thereafter there be any balance outstanding from 
the Contractor, if shall be recovered in accordance with the provisions of the Contract. 

64.6 Any sums in excess of the amounts due to the Company and unsold materials, constructional plant etc., 
shall be returned to the Contractor, provided always that if cost or anticipated cost of completion by the 
Company of the works or part of the works is less than the amount which the Contractor would have been 
paid had been completed the works or part of the work, such benefit shall not accrue to the Contractor. 
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65. Urgent Works: 
If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and binding) 
becomes necessary and the Sub-contractor is unable or unwilling at once to carry it out, the Engineer-in-
Charge may be his own or other work people carry it out, as he may consider necessary. If the urgent 
work shall be such as the Sub-contractor is liable under the Contract to carry out at his expense, all 
expenses incurred on it by the Company shall be recoverable from the Sub-contractor and be adjusted or 
set off against any such payable to him. 

66. SETTLEMENT OF EXTRA WORK 
Notwithstanding anything contained in the contract, it should be clearly noted that no extra claims 
lodged/to be lodged by the Sub-contractor shall be entertained by the Company in pursuant to this 
contract. Nevertheless if the Sub-contractor insists and raises any extra claim bills, the company shall 
pursue with the WR/SGS/BANDR in good faith, settlement of rates for extra items & claims, if raised by the 
Sub-contractor on the company and the decision taken by the WR/SGS /BANDR and the Company shall 
be binding upon and acceptable to the Sub- contractor corresponding to and relevant with his part of the 
work. It should also be clearly understood that the pursuing of the Sub-contractor’s claim on the company 
in good faith with the WR/SGS/BANDR shall not mean under any circumstances, Company’s acceptance 
of the rates of extra items and claims raised by the Sub-contractor on the Company and at no point of time, 
Sub-contractor’s plea that irrespective of the decision taken by the WR/SGS /BANDR, the rates of extra 
items and claims shall have to be paid to the Sub-contractor based on his claim stating that the contract is 
between the Company and the Sub-contractor having no relationship with the WR/SGS /BANDR, shall 
contractually hold good because the company have pursued Sub-contractor’s bills with the client in good 
faith only without going through the merit of the same. 

67. TIME SCHEDULE:-  
 
The work should be completed within 06 (Six) months from the date of issue of LOI/Work order whichever is 
earlier. 

 (I) The time indicated 06 (Six) months for completing all the works in all respects as per specifications, 
codes, drawings, Bill of Quantities and instructions of Engineer-in- Charge. 

 (II) The time of completion shall be reckoned from date of award of contract, which shall be the 
date of issue of Letter of Intent (LOI)/WO whichever is the earlier. 

 (III) The time of completion shall include the time required for mobilization, demobilization, carrying out 
the work as per technical specification, codes, standards, scope, SOQR and submission of 
reports as per the requirement of the contract document and direction of Engineer-in-charge. 

68. SPECIFICATION AND INSPECTION 

 (a) Entire work has to be carried out strictly as per the standards, Technical specifications, Scope of
work, and drawings of BANDR/WR/SGS as applicable for this works. 

 (b) Works will be
BANDR/WR/SGS. 

accepted only after the same is inspected and accepted by 
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69. SETTING OUT /SUPERVISION: 

Bench Mark: The Sub-contractor shall be responsible for the true and proper setting-out of the Facilities 
in relation to bench marks, reference marks and lines provided to it in writing by or on behalf of the 
Owner and for the correctness of the positions, levels, dimensions and alignment of all parts of the 
Facilities and for the providing of all necessary instruments, appliances and labour in connection 
therewith. 
If, at any time during the progress of installation of the Facilities, any error shall appear in the position, 
dimension, level or alignment of the Facilities, the Sub-contractor shall forthwith notify the ENGINEER-
IN-CHARGE of such error and, at its own expense, immediately rectify such error to the reasonable 
satisfaction of the ENGINEER-IN-CHARGE. Inspection by WR/SGS/BANDR of any setting-out of any 
line or level shall not in any way relieve Sub-contractor of its responsibility for the correctness thereof. 
Sub-contractor shall carefully protect and preserve all reference points, aids and data used in setting-out 
the Facilities. 
Sub-contractor‘s Supervision: The Sub-contractor shall give or provide all necessary superintendence 
during the installation and construction of the Facilities, and the Engineer- In-Charge or its deputy shall 
be constantly on the Site to provide full time superintendence of the installation. The Sub-contractor 
shall provide and employ only technical personnel who are skilled and experienced in their respective 
callings and supervisory staff who are competent to adequately supervise the work at hand. 

70. SITE VISIT BY THE SUB-CONTRACTOR 
By submitting the bid, bidders shall be deemed to have inspected and examined the work site, its 
surroundings, locality, nature of the ground and subsoil, the scope and nature of work, materials 
necessary for the completion of work, safety requirements, quality requirements, environmental 
requirements, statutory requirements and other requirement of BANDR. Bidders will also be deemed to 
have obtained all information to the risks and contingencies, responsibilities and other circumstances 
which might influence/ affect on his bid and to have taken into account all conditions and difficulties that 
may be encountered during the progress of work. The rates quoted in the bid shall be deemed adequate 
to complete the works according to the agreement and to cover the entire responsibility involved in the 
execution, completion and maintenance of the work. Bidder shall further be deemed to have included all 
labour, lead, lifts, loading and unloading, transportation, storage, cost towards compliance to statutory 
rules and all other charges necessary for completion of the work. Work under the contract shall be 
executed as given in this tender document and as required at site whether specifically mentioned or not. 
The Contractor shall carry out and complete the work under the contract in every respect in conformity 
with the contract documents/ work order and as per direction and to the satisfaction of 
the Engineer–In–Charge. 

71. COMPENSATION FOR IDLE TIME 
Notwithstanding anything to the contrary, no idle time costs, expenses, payments etc. or extended stay 
charges of any nature whatsoever shall be made or claimable by the Sub- contractor under any 
circumstances. 

72. EMERGENCY WORK: 
If, by reason of an emergency arising in connection with and during the execution of the Contract, any 
protective or remedial work is necessary as a matter of urgency to prevent damage to the Facilities, the 
Sub-contractor shall immediately carry out such work. 
If the Sub-contractor is unable or unwilling to do such work immediately, the WR/SGS/BANDR may do or 
cause such work to be done as the WR/SGS/BANDR may determine is necessary in order to prevent 
damage to the Facilities. In such event the WR/SGS/BANDR shall, as soon as practicable after the 
occurrence of any such emergency, notify the Sub-contractor in writing of such emergency, the work 
done and the reasons therefore. If the work done or caused to be done by the WR/SGS/BANDR is work 
that the Sub-contractor was liable to do at its own expense under the Contract, the reasonable costs 
incurred by the BANDR/WR/TECHNI Pin connection therewith shall be paid by the Sub-contractor to 
the BANDR/WR/SGS. Otherwise, the cost of such remedial work shall be borne by the BANDR/WR/SGS. 
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(a) at its own cost visited, inspected and examined to its satisfaction the Site and its surroundings and 

where applicable, any existing structures or works on, over or under the Site; and 

(b) Satisfied itself as to: 
 (i) The form and nature of the Site, its climatic, hydrological, ecological, environmental, (including 

without limitation all hazards and the potential for any contamination of the Site etc) sub-soil and 
general conditions of the Site, and its adequacy for the purposes of Execution of the Facilities; 

 (ii) The risk of injury or damage to property adjacent to the Site and to occupiers of such property or 
otherwise; 

 (iii) risks, contingencies and other circumstances which may influence or affect the Work; 
 (iv) The extent and nature of the design (incidental to Construction of Works and/or Permanent 

Works to the extent defined in the Contract), work, plant and materials necessary for the design 
and Execution of the Facilities; 

 (v) The means of communication with and access to the Site, the accommodation it may require and 
the adequacy of the rights of access set out in the Contract for those purposes; 

 (vi) The precautions and the times and methods of working necessary to prevent any nuisance,
whether public or private, being caused to any third parties; 

 (vii) Conditions as to availability and access to facilities. 
 (viii) Availability and quality of labour, water and electrical power for the Works; 
 (ix) Local laws, regulations and customs and any laws; and 

 (x) The adequacy, correctness, and suitability of all data made available to the Sub- contractor by or 
on behalf of the WR/SGS/BANDR related to the design (incidental to Construction of Works) 
requirements and the Works as are relevant to the Work. 

Further, the Sub-contractor accepts total responsibility for having foreseen all difficulties and 
costs and expenses of successfully completing the Facilities. No claim by the Sub-contractor for 
additional payment or compensation or any extension of Time for Completion will be allowed on 
the ground of any misunderstanding or misapprehension in respect of the matters referred to in 
this Clause or any hardship caused or on the ground that incorrect or insufficient information was 
given to it by any person, whether or not in the employment of the WR/SGS/BANDR or any of its 
representative. It is further provided that subject to the express provisions of the Contract, the 
Sub-contractor shall not be relieved from any liability, risk, or obligations imposed on or 
undertaken by him under or in relation to the Sub- contractor on any such ground or on the 
ground that he did not or could not foresee any matter which may in fact affect or have affected 
the design (incidental to the Construction of Works) or execution of the Facilities. 

 



Notice Inviting Tender (NIT) No.: BR/WR/51241/NIT/Civil work of STP/SC/01  
 ANNEXURE – I 

Page. 25 of 30 

Page 40 of 114 

 

 

 
73. Registration of the Contract with Statutory Authorities 

 
Within 30 (thirty) days from the issue of LOI/WO whichever is earlier the Sub-contractor shall register 
themselves and the Sub-contractor at their own cost with all relevant Governmental Authorities and as 
may be required pursuant to Applicable Law, including without limitation, the Reserve Bank of India, 
Income Tax authorities and GST authorities. The Contract Price shall be deemed to include all costs 
towards the same. A copy of all documents related to all such registration shall be submitted to the 
Client/BANDR for record. 

74. Site Cleaning 
 
The Sub-contractor shall take care for cleaning the Site from time to time for easy access to the site and 
also from safety point of view. All such work shall be carried out by the Sub- contractor at its own cost 
and risk. 

 
The Site should be always kept cleaned up to the full satisfactions of the ENGINEER-IN- CHARGE. 
Before handing over the entire facilities or a part thereof to the WR/SGS/BANDR the Sub-contractor in 
addition to other formalities to be observed as detailed in the document 
shall clear the site to the full satisfaction of the ENGINEER-IN-CHARGE and the Governmental Authority 
having jurisdiction over it. 

75. Survey and Level 
 
Before the start of work or any part thereof, the Sub-contractor and Engineer In-charge shall together 
survey and take levels of the site and decide all particulars on which the survey is to be made, and on 
which the measurements of the work are to be based. The Sub- contractor shall plot such particulars 
and after agreement the ENGINEER-IN-CHARGE shall sign the drawings. 
The Sub-contractor shall be entirely responsible for the horizontal and vertical alignment, the level and 
correctness of every part of the work and shall rectify any errors or imperfections therein. The Sub-
contractor at his own and risk cost shall carry out such rectification, when the ENGINEER-IN-CHARGE 
issues instructions to this effect. 
The Sub-contractor shall give the notice not less than 24 (Twenty-four) hours to the Engineer- In-Charge 
in writing of the work so that arrangements may be made for checking the same. Work shall be suspended 
for such times as necessary for checking lines and levels 
on any part of the work. 

76. Representations and Warranties of the Sub-contractor 
 
The Sub-contractor represents and warrants to BANDR that: 

 
It is duly organized and validly existing under the laws of India or the laws of the Country of its
incorporation; 

 
it has full power and authority to execute, deliver, and perform its obligations under this Contract and to 
carry out the transactions contemplated hereby; 

 
it has taken all necessary corporate and other action under Applicable Laws and its constitutional 
documents to authorize the execution, delivery, and performance of this Contract; 

 
it has requisite skills, experience, expertise the financial standing and capacity to Execute the Project 
and to satisfy and fulfill all of its obligations and responsibilities under this Contract ; 

 

 



Notice Inviting Tender (NIT) No.: BR/WR/51241/NIT/Civil work of STP/SC/01  
 ANNEXURE – I 

Page. 26 of 30 

Page 41 of 114 

 

 

 
 this Contract imposes its legal, valid, and binding obligation in accordance with the terms hereof and 

shall remain enforceable during the subsistence as well as thereafter of the Contract Period; 
 
it is subject to civil and commercial laws of India with respect to this Contract and it hereby expressly and 
irrevocably waives any immunity in any jurisdiction in respect thereof; 

 
there are no actions, suits, proceedings, or investigations pending or to the Sub-contractor‘s knowledge 
threatened against it at law or in equity before any court or before any other judicial, quasi-judicial, or 
other authority, the outcome of which may constitute Sub- contractor‘s Default or which individually or in 
the aggregate may adversely affect the performance of the Sub-contractor under this Contract; 

 
it has not violated or defaulted with respect to any order, writ, injunction, or any decree of any court, or 
any legally binding order of any Government Agency which may result in Sub- contractor‘s Default; 

 
it has complied with all Applicable Laws and has not been subject to any fines, penalties, injunctive relief, 
or any other civil or criminal liabilities which in the aggregate may adversely affect the performance of the 
Sub-contractor under this Contract; 

 Subject to receipt by the Sub-contractor from BANDR of the Termination payment and any other amount 
due under any of the provisions of the Contract, in the manner and to the extent provided for under the 
applicable provisions of this Contract, all rights and interests of the Sub-contractor, in and to the Project 
and the Project Facilities, shall pass to and vest in the BANDR/WR/SGS upon Termination free and clear 
of all encroachments and encumbrances without any further act or deed on the part of the Sub-contractor 
or the BANDR/WR/SGS; 

 
No representation or warranty by the Sub-contractor contained herein or in any other document and 
furnished by it to the BANDR/WR/SGS or to any Government Agency/Authority in relation to Applicable 
Permits contains or will contain any untrue statement of material fact or omits or will omit to state a material 
fact necessary to make such representation or warranty not misleading; and without prejudice to any 
express provision contained in this Contract, the Sub-contractor acknowledges that prior to the execution 
of this Contract, the Sub-contractor has after a complete and careful examination made an independent 
evaluation of the Site, the Contract, the Technical Specifications and any information provided by or on 
behalf of the BANDR/WR/SGS and has determined to its satisfaction the nature and extent of all obligations 
and all risks and hazards as are likely to arise or may be faced by the Sub-contractor in the course of 
performance of its obligations hereunder and that he has satisfied itself as to the sufficiency of the 
Contract Price. 

 That he has visited and examined the site and surveys of the route where the facilities are to be installed 
and examined all the surroundings. The Sub-contractor warrants that he has examined the tender data 
provided in the bid document and is fully satisfied to its adequacy that meets the specifications and 
standards and performance norms specified in the Bid Document. The Sub-contractor agrees and 
acknowledges that BANDR/WR/SGS shall not be liable for any Site-related conditions or any tender data 
provided in the Bid Documents. The data/ information given in this tender document is indicative only and 
in no way guaranteed by the BANDR/WR/SGS. 

 
Except as otherwise expressly stated in this Contract: 
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76.1 Sub-contractor shall be deemed to have obtained all necessary information as to risks, contingencies 

and other circumstances which may influence or affect the Facilities, or the performance of the Sub-
contractor‘s obligations under the Contract; 

76.2 Sub-contractor accepts total responsibility for having foreseen all difficulties and costs and expenses of
successfully completing the Facilities; and 

76.3 No increase in the Contract Price, or extension of the Time for Completion or Time Schedule based in 
whole or in part upon any discrepancy between the actual conditions encountered by Sub-contractor and 
those which Sub-contractor anticipated (or provided in the Bidding Documents or in any subsequent 
communication), or any unforeseen difficulties or costs generally, shall be considered by 
BANDR/WR/SGS or affected. 

 He is aware of the fact and understand and acknowledges that certain engineering data and information 
and data and information relating to hydrological, geo-technical and sub-surface and marine conditions at 
the Site have been made available to the Sub-contractor by the Owner in the Technical Specifications, 
information made available to bidders during the bid process, generally or otherwise, directly and 
indirectly, solely for the convenience of the Sub- contractor. The verification and interpretation of the same 
shall be at the sole risk and responsibility of Sub-contractor. 

 
It owns and/ or has duly licensed all intellectual property rights to give effect to its obligations under this 
Contract 

 
There are no reasonable grounds to suspect that it is unable to pay its debts as and when they become 
due and payable; 

 
It has the necessary skills and experience, technical & financial capacity to perform its obligations in 
accordance with the Contract; 

 Without prejudice to the foregoing, or any other warranties expressed elsewhere in the Contract, and 
despite any inclusion of any bid documents in the Contract (including in the Technical Specifications) or 
any Approval given or withheld by the BANDR/WR/SGS under the Contract, the Sub-contractor warrants: 

 (i) the works, services and the entire Scope of Work will be performed with all the skill and care to 
be expected of appropriately qualified and experienced Sub-contractors with experience in 
performing works and services of a similar size, type, nature and complexity to the works, 
services and the entire Scope of Work and in accordance with Good Industry Practice; 

 (ii) the works, services and the entire Scope of Work will be performed in accordance with, all the
requirements in the Contract and the Technical Specifications, by 
properly qualified and accredited personnel, for the Contract Price and by the Time for 
Completion and in accordance with the Time Schedule; 

 (iii) the works, services and the entire Scope of Work will be performed with the highest regard for 
safety and protection of the environment, and third parties and so that the Facilities are capable of 
being operated and utilized in accordance with all Applicable Laws and the Contract; 

 (iv) the works, services and the entire Scope of Work and the Facilities will be fit for their intended
purpose as described in, or reasonably inferable from, the Contract; 
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 (v) the works, services and the entire Scope of Work, and the Facilities utilize proven technology, 

being a technology that has operated commercially at pipeline project of similar output 
specifications, and which, as of the date of the Contract, is capable of being insured on a 
reasonable commercial basis; and the Facilities will comply with 
all Applicable Laws. 

77.0 PRICE ADJUSTMENT FOR DELAY IN COMPLETION 
 For delay in completion of the works of Construction of Sub Station Building with respect to the 

Contractual Work Completion Period, LD shall be levied at the rate of 0.05% Percent Per day of Delay 
or part thereof subject to maximum upto 10% of the contract price, excluding taxes & duties. 

78. GATE PASS FORMALITY : 
 
Since the entire security system of Udhna Railway Station is controlled by Security Personal 
/ RPF, all the labours/staffs should have proper identification cards along with individual police 
verification reports, Medical Fitness Certificate so that necessary gate passes can be arranged for them. 
All other safety & security measures of the plant should be strictly followed by the Sub-Contractor. 

79. LABOUR LICENSE : 
 
Labour License shall be obtained by BANDR. 

79.1 Technical Specification, Standards, Scope of Work of WR/SGS are given in this tender for tendering 
purpose. Bidder should read only those parts which are applicable for the work of this tender. If any 
other Technical Specification, Standards of WR/SGS required to complete this work shall be provided 
to Sub-contractor at execution stage. 

80. ARBITRATION : 
 
BANDR confidently feel that there shall not arise any disputes or differences during execution and 
completion of the order/contract by the Sub-contractor(s). 

 
However, in the event of any dispute arising between the Company and the Sub-contractor (hereinafter 
referred individually as "the Party" and collectively as "the Parties"), concerning the interpretation of any 
terms and conditions of the Contract and / or contractual obligations/performance / liabilities / 
responsibilities of the Parties to the said Contract, the disputing Party shall refer the matter to the other 
Party for holding a mutual discussion for resolving the dispute. In case the parties fail to arrive to any 
settlement through mutual discussion, either of the parties may avail the following remedies : 
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 Resolution of Dispute through Conciliation :- 

 (i) Any party may refer the dispute for Conciliation under Rules of Conciliation and Arbitration under 
SCOPE Forum of Conciliation and Arbitration (SFCA), 2003 and amendments made thereto 
from time to time (hereinafter referred as "the Rules") by making application to the Secretariat of 
the SCOPE Forum. 

 
The Party initiating conciliation shall send to the other party & written invitation to conciliate 
under the Rules, briefly identifying the subject matter of the dispute. 

 
The settlement so rendered between the Parties in pursuance thereof shall be final and binding 
on the parties. 

 
If the other party rejects the invitation, there will be no conciliation proceedings at all. 

 (ii) In case the dispute is not settled by conciliation within 30 days of the initiation of conciliation or 
such further period as the parties shall agree in writing, the dispute shall be referred to and 
finally resolved by Arbitration, in accordance with the Rules of Arbitration of SCOPE Forum of 
Conciliation and Arbitration, 2003 and amendments made thereto from time to time. 

 
The entire proceedings of Arbitration shall be governed under the Arbitration and Conciliation 
Act, 1996. 

 
The venue of Arbitration shall be mutually decided by the parties. 

 
In case the parties do not agree for resolution of dispute through Conciliation and Arbitration by 
the above-mentioned SCOPE Forum, the disputing Party shall opt for stipulated rules laid down 
under the Arbitration and conciliation Act, 1996. 

 
The Contract and the Parties therein shall be governed under the jurisdiction of Kolkata High 
Court. 

 
In the event of any dispute of difference relating to the interpretation and application of the 
provisions of the contracts and commercial agreements (except Income Tax, Customs, Excise 
Duty and also concerning Railways) between company (BANDR) and any other Public Sector 
Undertaking/Government Department/Bank/Port Trust etc., such dispute or difference shall be 
referred by either party for Arbitration to the sole Arbitrator in the Department of Public 
Enterprises to be nominated by the Secretary of the Government of India in-charge of the 
Department of Public Enterprises. The Arbitration and Conciliation Act,1996 shall not be 
applicable to arbitration under this clause. 

 
The award of the Arbitrator shall be binding upon the parties to the dispute, provided, however, any 
party aggrieved by such award may take a further reference for setting aside or revision of the 
award to the Law Secretary, Department of Legal Affairs, Ministry of Law & Justice, Government 
of India. 

 
Upon such reference the dispute shall be decided by the Law Secretary or the Special 
Secretary/Additional Secretary, when so authorized by the Law Secretary, whose decision shall 
bind the Parties finally and conclusively. The parties to the dispute will 
share equally the cost of arbitration as intimated by the Arbitrator. 



Notice Inviting Tender (NIT) No.: BR/WR/51241/NIT/Civil work of STP/SC/01  
 ANNEXURE – I 

Page. 30 of 30 

Page 45 of 114 

 

 

 
  Subject to any amendment that may be carried out by the Government of India from time to time, 

the procedure to be followed in the arbitration shall be as mentioned above, which is as per 
O.M.No.4(1)/2011-DPE(PMA)GL dated 12.6.2013 of Department of Public Enterprises, Ministry 
of Heavy Industries and Public Enterprises, Govt. Of India or any modification issued in this 
regard. 

81. JURISDICTION : 
In regard to all disputes or claims arising out of this Contract of whatever nature, only the High Court at
Kolkata shall alone have the exclusive jurisdiction. 

 
 
 
 
 
 
 
 

For and on behalf of the Tenderer 
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         SPECIAL CONDITIONS OF CONTRACT (SCC) : 
 

1.0 GENERAL 

1.1 Special Conditions of Contract (SCC) shall be read in conjunction with the General Conditions of Contract 
(GCC), specifications of work, drawings and other documents forming part of this contract wherever the 
context so requires. 

1.2 Notwithstanding the sub-division of the documents into these separate parts and volumes, every part of 
each shall be deemed to be supplementary to and complementary of every other part and shall be read 
with and into the contract in so far as it may be practicable to 
do so. 

1.3 Where any provision of the GCC is repugnant to or at variance with any provision of the SCC, then the 
provision of the SCC shall be deemed to override the provisions of the GCC and shall, to the extent of 
such repugnance or variations, prevail. 

1.4 Wherever it is mentioned in the specifications that the Sub-contractor shall perform certain works or 
provide certain facilities, it is understood that the Sub-contractor shall do so at his own cost, being 
deemed to be part of the relevant item in the Schedule of Rates (SOR) whether expressly stated or not. 

1.5 The materials, design and workmanship shall satisfy the relevant Indian/ ASME/API/BS/OISD or any other 
Standards, the specifications contained herein and codes referred to. Where the specifications stipulate 
requirements in addition to these contained in the standard codes and 
specifications, these additional requirements shall also be satisfied. 

2.0 DETAILED SCOPE OF WORKS 
 The Scope of Work shall comprise of Construction of Civil work for Sewage Treatment plant (STP) (2 x 

275 KLD Capacity) on sub-contract basis  Scope of work shall be read in conjunction with item 
description. Construction of Civil work for Sewage Treatment plant (STP) (2 x 275 KLD Capacity) on sub-
contract basis  works i.e. Survey, Shoring, Excavation of any type of soil, backfilling, Good earth filling, 
sand filling, Dewatering, Concreting of any grade, reinforcement, shuttering, insert plate, sleeves, precast 
cover,  brickwork, plastering, doors and windows, vitrified tiles for floor, dismantling of existing structure 
fouling with area of STP including all the materials such as Cement, Sand, Stone Aggregates, 
Admixtures, RMC (Ready Mix Concrete), Reinforcement Steel, Structural Steel, Precast/Manhole 
Covers, sleeve & MS plate, equipment’s and machineries machineries such as excavator, Roller, 
Dewatering pump, tractor, dumper with fuel, oil, consumables, tools, tackles  etc. all complete and scope 
shall include all activities of work specified  in the item description of Schedule of Quantities & Rates. 

2.1 The Major scope shall include the following but not be limited to the same.  
1. Supply of all categories of machineries such as excavator, Roller, Dewatering pump) fuel, oil, 

consumables, tools, tackles, etc required for proposed work. Deployment of following Key Construction 
Equipment at Site during Execution of work. 
 

2. The details of key construction equipment’s in good working condition, required to be mobilized by the
Contractor, to complete the work within the schedule. The actual deployment schedule of Construction
Equipment’s shall be approved by Engineer-in-charge. 

3. Supply of all categories of labours such as un-skilled, Semi-skilled, Skilled (Masons, Carpenters, Bar 
Benders, Welders, Fitters, Gas Cutters) etc. for proposed work. 
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4. All other work for complete Construction and Handing over of Construction of Civil work for Sewage 

Treatment plant (STP) (2 x 275 KLD Capacity). 
5. The Contractor shall maintain a high standard of housekeeping around the working area on daily basis 

and shall provide any covers, screens, etc. to protect the adjoining areas not affected by the works. The 
Contractor shall, at all times, keep the working area, including adjoining premises, in a neat, clean & safe 
manner. Upon completion of any portion of the job, the Contractor shall promptly remove all his 
equipment, construction plant, temporary works and surplus materials that are no longer required at that 
location. 

6 All items in the Schedule of Rates shall be inclusive of Supply of all material, workmen, all tools and 
tackles, dewatering, constructional infrastructures like scaffolding / staging, finishing, cleaning, cutting 
chases / holes etc. and making good the same and rectification of any damaged work shall be applicable 
for all heights and locations and including all necessary field and lab test as per relevant IS 
codes. 

7. All materials, equipment, consumables etc. required for successful completion of the works 
shall be supplied by the Contractor at their sole cost and expense. 

8. Payment for only those items which have been specified in SOR shall be made. Other  incidental
costs, if any, for successful completion of the works shall be deemed to have been included in the quoted
rates by the bidder. 

9 Safety Helmets, Safety Harness, Steel-toed construction shoes/boots (sizes to be notified), Day-Glo 
waistcoat, Industrial safety goggles, Industrial gloves, Breathing Masks and Filters, Ear protectors, Heavy 
weight suits (sizes to be notified), Lamps (with batteries), etc. and other Personal Protective Equipment’s, 
Fluorescent jackets and all other consumables, tools and tackles, etc. 
 

10 All other required labours, materials, machineries and consumables as per Scope of Work, Schedule of 
Quantities and Rates of Tender document. 
 

11 Transportation & accommodation for contractor’s staff & labours, Construction of site office, site store, 
ESIC, PF, Labour Welfare Cess (BOCW welfare Cess), gate pass formalities, etc. as required to complete 
the job in all respect. 
 

12 Scope of work includes site coordination / construction approval, the contractor is required to perform co-
ordination at all stages of construction. It shall be noted by the contractor that no extra payment shall be 
made to him for all above activities. However modification work as suggested by the authority shall be 
paid under relevant rates as applicable and any incidental cost shall be deemed to have been included in 
relevant schedule of rates of items by the Contractor. 

13 Obtaining all approvals from owner, statutory authorities such as Factory Inspector, Local Municipal or
Development Authorities and other designated authorities etc. for necessary 
construction works. 
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2.0 SPLITTING OF WORK 
 
No Splitting. 
The work is to be intended to be carried out by engaging one (01) contractor. 

3.0 MECHANISATION OF CONSTRUCTION ACTIVITIES AND MOBILISATION OF 
CONSTRUCTION EQUIPMENT 

3.1 Mechanization of Construction Activities 
3.1.1 The CONTRACTOR shall mechanize the construction activities to the maximum extent by deploying all 

necessary construction equipment/machinery in adequate numbers and capacities. 

 
3.1.2 

Wherever Construction of Civil work for Sewage Treatment plant (STP) (2 x 275 KLD Capacity) on sub-
contract basis  works are included in the scope, the responsibilities of CONTRACTOR shall include 
establishing and maintaining of a proper fabrication workshop with transportation facilities to site to 
carryout fabrication of steel structures, preparing approaches working areas for the movement/operation of 
excavator, tractor, trailer & cranes and leveling the areas for assembly / erection to ensure effective 
mechanization on the works. It shall be the responsibility of the CONTRACTOR to carry out leveling / 
dressing / grading with a proper approach for the movement of equipment and machinery, at his own 
cost. No extra payment shall be made by the OWNER for leveling / dressing / grading. The 
CONTRACTOR shall acquaint himself with availability of access, facilities such as railway siding, local 
labour                      etc. and the CONTRACTOR may have to build temporary access roads to aid his work and 
the quoted and agreed rates shall be deemed to include the same. 

3.1.3 For speedy execution of work, CONTRACTOR shall also ensure use of computer software for at least the
following: 

 a) Billing 
b) Planning & Scheduling 
c) Progress Reporting 
d) Material Control & Warehousing 
e) Safety Records 
f) Resource Deployment 
g) Communication 

3.1.4 CONTRACTOR further agrees that Contract price is inclusive of all the associated costs, which he may 
incurred for actual mobilization, demobilization required in respect of use of mechanized construction 
techniques and that the OWNER/ CONSULTANT in this regard shall 
entertain no claim whatsoever. 

3.2 Mobilization of Construction Equipment 
3.2.1 The CONTRACTOR shall without prejudice to his responsibilities to execute and complete the work as per 

the specifications and time schedule, progressively deploy minimum construction equipment, tools and 
tackles and further augment the same depending on the exigencies of work and as decided by the 
Engineer-in-Charge so as to suit the construction schedule within scheduled completion date without any 
additional cost to OWNER/BANDR. 
The bidder shall submit a list of construction equipments he proposes to deploy for the subject work 
along with deployment schedule. No construction equipment shall be supplied by the OWNER, unless 
specified by owner specifically in the bidding document. 
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4.0 TESTS AND INSPECTION OF WORKS : 
4.1 The CONTRACTOR shall carry out the various tests as enumerated in the bidding document and as per 

direction of Engineer-in-charge either on field or outside laboratories concerning the execution of work 
and supply of the material by CONTRACTOR. All the expenses shall be borne by the CONTRACTOR and 
shall be considered as included in the quoted price 

4.2 All the tests either on the field or at outside laboratory or at any other place, concerning the execution of 
the work and supply of materials by the CONTRACTOR shall be carried out by the CONTRACTOR at 
his own cost. 

4.3 The work is subject to inspection at all times by the Engineer -in-charge. The CONTRACTOR shall carry 
out all instructions given during inspection and shall ensure that the work is being carried out according to 
the technical specifications of this bidding document, the technical documents that will be furnished to 
him during performance of work and the relevant codes of practice furnished to him during the 
performance of the work. 

4.4 The CONTRACTOR shall provide, for purposes of inspection, access ladders, lighting and necessary
instruments at his own cost including Low Voltage (24V) lighting equipment for inspection of work. 
Compressed air for carrying out works shall be arranged by the CONTRACTOR at his own cost. 

4.5 Any work not conforming to the execution drawings, specifications or codes shall be rejected forthwith and
the CONTRACTOR shall carry out the rectifications at his own cost. 

4.6 All results of inspection and test will be recorded in the inspection reports, proforma of which will be 
approved by the Engineer-in-charge. These reports shall form part of the Completion Documents. 

4.7 For materials supplied by OWNER, CONTRACTOR shall carryout the tests, if required by the Engineer-
in-charge, and the cost of such tests shall be reimbursed by the OWNER at actual to the CONTRACTOR 
on production of documentary evidence. 

4.8 Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his
responsibilities under this contract. 
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4.9 Cost towards repeat tests and inspection due to failures, repairs etc. for reasons attributable to the 
CONTRACTOR shall be borne by the CONTRACTOR. 

4.10 Various tests as specified in specifications shall be carried out to the entire satisfaction of OWNER/ 
CONSULTANT. 

5. ADDITIONAL WORKS/ EXTRA WORKS 
5.1 OWNER reserves their right to execute any additional works/ extra works, during the execution of Work, 

either by themselves or by appointing any other agency, even though such works are incidental to and 
necessary for the completion of Work awarded to the CONTRACTOR. In the event of such decisions 
taken by OWNER, CONTRACTOR is required to extend necessary cooperation, and act as per the 
instructions of Engineer-in-Charge. This is without prejudice to the rights of the OWNER to get the 
additional works/ extra works 
executed by the CONTRACTOR. 

6. HEALTH, SAFETY, SECURITY AND ENVIRONMENT (HSSE) MANAGEMENT / SAFETY NORMS 

6.1 Safety practices as per Section 10, OISD Guidelines-192, OISD Guideline-207, SGS specifications on
Health, Safety, Security and Environment (HSSE) Management and OWNER 
prescribed work permit system and job safety analysis procedure shall be followed before under taking 
any work inside OWNER’s premi. 

6.2 Considering the above, the CONTRACTOR shall establish, document and maintain an effective HSSE 
management system. 

6.3 The Engineer-in Charge is responsible for ensuring that CONTRACTOR confirms to the safety 
requirements as set forth in the Contract documents at all times. 

6.4 In the event of violation by the CONTRACTOR of any stipulation mentioned in the above documents or 
violation of any statutory provisions related to HSE, OWNER / CONSULTANT shall impose immediate 
stoppage of work without any time or cost implication to the OWNER, till the contractor takes remedial 
action to the satisfaction Engineer in charge. The decision for stoppage of work shall be final and binding 
on the CONTRACTOR. 

6.5 In the event of CONTRACTOR’s violations of the safety requirements and violations, OWNER has the 
right to deduct from any payment(s) due to CONTRACTOR the amounts as prescribed in clause no. 13 
below. 

6.6 The CONTRACTOR may take suitable Insurance Policy(ies) with a view to cover themselves against the 
HSE penalties and submit a copy of the said policy to the Engineer-in-charge. 

6.7 The HSE Manpower Requirement as mentioned in the HSSE Management Specifications (under Clause 
No. 7.5 : Organizational Roles, Responsibilities and Authorities and Accountability) attached with the 
Bidding Document shall be applicable for all the Contractors irrespective of the fact that it is an 
LSTK/EPC/Conventional (Item Wise) Contract. 
The number, qualifications & experience of Safety Personnel required shall be as stipulated in the said 
Annexure which are re-produced below: 

7. Deployment & Qualifications of Safety Personnel 
 The Contractor shall designate/deploy various categories of Safety Personnel at site as indicated below 

in sufficient number. In no case, deployment of safety Supervisor / Safety Steward shall substitute 
deployment of Safety Officer / Safety Engineer what is indicated in relevant statute of BOCW Act i.e. 
deployment of Safety Officer/Safety Engineer is compulsory at project site. The Safety Supervisors, Safety 
stewards/Observer etc. would facilitate the HSE tasks at grass root level for construction sites and shall 
assist Safety Officer /Engineers. 
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7.1 Contractor shall appoint Safety Personnel as given below for every Work Shift (As per table below): 

 Nos. of workers deployed Safety Supervisor Remarks 

 1 – 250 ONE  

 251 – 500 TWO  

 Beyond 500 (Five Hundred) Workers in a Shift: 
 
Safety Supervisor: Contractor shall depute one Safety Supervisor for every 250 workers and 
additionally thereon. 

 
8.3 In case any of the Safety personnel leave the contractor the same shall be intimated to the
Owner/ Consultant. The contractor shall recruit new personnel and fill up the vacancy. 

7.2 In case any of the Safety personnel leave the contractor the same shall be intimated to the Owner/
Consultant. The contractor shall recruit new personnel and fill up the vacancy. 

8. Qualifications & Experience requirements of Safety Personnel: 
(a) Safety Steward/Observer: As a minimum, he shall possess class XII pass certificate and trained in 

fire-fighting as well as in safety/occupational health related subjects, with minimum two year of practical 
experience in construction work environment and should 
have adequate knowledge of the local language spoken by majority of the workers at the construction
site. 

(b) Safety Supervisor: As a minimum, he shall possess a recognized graduation Degree in Science (with 
Physics & Chemistry) or a diploma in Engg. or Tech. with minimum Two years of practical experience 
in construction work environment and should possess 
requisite skills to deal with construction safety & fire related day-to-day issues. 

(c) Safety Officer / Safety Engineer: Safety officer/Engineer Should Possess following Qualification
&Experience: 

(i) Recognized degree in any branch of Engineer or Tech. or Architecture with practical experience of 
working in a building or other construction work in supervisory capacity for a period of not less than two 
years, or possessing recognized diploma in any branch of Engg. or Tech with practical experience of 
working in a building or other construction work in supervisory capacity for a period of not less than five 
years. 

(ii) Recognized degree or diploma in Industrial safety 
(iii) Preferably have adequate knowledge of the language spoken by majority of the workers at the

construction site. 
 Alternately 
(d) HSE -In-Charge 

In case there is more than one Safety Officer at any project construction site, one of them, who is senior 
most by experience (in HSE discipline) , may be designated as HSE 
In-Charge. Duties & responsibilities of such person shall be commensurate with that of relevant 
statute and primarily to coordinate with top management of Contractor, Client and Consultant. 

8.1 In case the statutory requirements i.e. State or Central Acts and / or Rules as applicable like the Building 
and Other Construction Workers’ Regulation of Employment and Conditions of Service - Act,1996 or 
State Rules (wherever notified), the Factories Act, 1948 or Rules (wherever notified), etc. are more 
stringent than above clarifications, the same shall be followed. 
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8.2 Contractors shall ensure physical availability of safety personnel at the place of specific work 

location, where Hot Work Permit is required/granted. No work shall be started at any of the project 
sites until above safety personnel & concerned Site Engineer of Contractor are physically deployed at 
site. The Contractor shall submit a HSE Organogram clearly indicating the lines of responsibility and 
reporting system and elaborate the responsibilities of safety personnel in their HSE Plan. 

8.3 The Contractor shall verify & authenticate credentials of such safety personnel and furnish Bio - 
Data/Resume/Curriculum Vitae of the safety personnel as above for CONSULTANT/Owner’s 
approval, at least 1 month before the mobilization. The Contractor, whenever required, shall arrange 
submission of original testimonials/certificates of their Safety personnel, to CONSULTANT /Owner (for 
verification/scrutiny, etc.) 

9. COORDINATION WITH OTHER AGENCIES 
 Work shall be carried out in such a manner that the work of other agencies operating at the site is not 

hampered due to any action of the CONTRACTOR. Proper coordination with other agencies will be 
responsibility of the CONTRACTOR. In case of any dispute, the decision of Engineer-in-Charge shall 
be final and binding on the CONTRACTOR. 

10. PENALTIES ON CONTRACTOR FOR NON-OBSERVATION OF HSSE (HEALTH, SAFETY,
SECURITY AND ENVIRONMENT) NORMS 

 The following penalties as mentioned in HSSE Management Specifications shall be applicable with 
a view to improve the safety aspects of execution of the job based on the job requirements: 

(i) Penalties 

(a) Violation of applicable Safety, Health, Security and Environment related norm, a penalty of Rs. 5000/-
per occasion. 

(b) Violation as above resulting in: 

 ➢ Any reportable physical injury as per Indian Factory Act 1948, a penalty of 0.5% of the Contract 
Value (maximum of Rs. 2,00,000/-) per injury in addition to Rs.5000/- per occasion as in item (a). 

 ➢ Fatal accident, a penalty of 1% of the Contract Value (maximum of Rs.10,00,000/-) per Fatality in 
addition to Rs.5000/- per occasion as in item (a). 

(ii) The Contractor is advised to take appropriate Insurance Policy (ies) for covering the various
penalties/payment deduction provisions in this regard. 

(iii) In addition to the above mentioned Penalties, any Statutory Penalty arising out of violation of these norms
by the Contractor will have to be borne by them. 
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(iv) Notwithstanding the above provisions, in case of accidents, depending on the seriousness of injury 

etc., in addition to the hospitalization/ Treatment charges and Group insurance amount, compensation 
shall be paid by the Contractor to the affected person/ his family members in presence of Engineer-in-
charge as per Workmen Compensation Act. This shall be in addition to any other compensation(s) 
specified elsewhere in the Tender document 
in this regard. 

11.0 COORDINATION WITH EPCM CONSULTANT: 
11.1 CONTRACTOR shall coordinate with EPCM Consultant for his day-to-day activities and provide free 

access and assistance during the inspections and other activities to be carried out by Consultant. 
CONTRACTOR shall comply to the requirements of Consultant and obtain all the clearances from 
Consultant for his work. 

12.0 FUEL REQUIREMENT OF WORKERS: 
12.1 The CONTRACTOR shall be responsible to arrange for the fuel requirement of his workers and staff 

without resorting to cutting of trees and shrubs. Cutting of trees and shrubs is strictly prohibited for 
this purpose. 

13.0 CONSTRUCTION : 
13.1 The CONTRACTOR shall within the scope of work observe in addition to specifications, all 

national and local laws, ordinances, rules and regulation and requirements pertaining to the work. 

13.2 Various procedures and methods to be adopted by CONTRACTOR during the construction 
as required in the respective specifications shall be submitted to OWNER/ CONSULTANT in due time
and well in advance of the specific work for approval. 

13.3 The CONTRACTOR shall carry out required supervision as per Quality Assurance Plan and furnish all 
assistance required by OWNER/ CONSULTANT in carrying out inspection work. OWNER/ 
CONSULTANT will have authorized representatives present who shall have free access to the work 
at all times. If an OWNER/ CONSULTANT representative notifies the CONTRACTOR’S 
representative of any deficiency in any work or in the supervision there 
of, the CONTRACTOR shall make every effort to carry out such instructions consistent with best 
industry practice. 

13.4 No Electrical work or work pertaining to electrical system (s) shall be permitted to be executed
without a valid Electrical CONTRACTORs License (to work in the State of Bihar) 
being produced by the CONTRACTOR or Sub-contractor, as the case may be, intending to execute 
the work. 

14.0 ERECTION OF EQUIPMENT / BARRICADING: 
14.1 All erection shall be carried out by deploying a crane(s) of suitable capacity. Erection by derrick shall 

not be permissible. The CONTRACOTR shall submit erection schemes for erection of critical 
equipment / Barricading to Engineer -in-Charge for his approval. No equipment / barricading shall be 
erected in the absence of an approved erection scheme 
for such equipment. 

14.2 The quoted rates of the CONTRACTOR shall be deemed to include load testing of the crane as required 
to establish the lifting capacity of the crane. 

15.0 DELETED 
16.0 DELETED 
17.0 LIQUIDATED DAMAGES FOR DELAY IN COMPLETION 
17.1.0 Total Contract price shall be reduced by 0.05 % of the total Contract Price per day of delay or part 

thereof subject to a maximum of 10 % of the Total Contract Price, by way of reduction in price for 
delay and not as penalty. 

 

 



Notice Inviting Tender (NIT) No.: BR/WR/51241/NIT/Civil work of STP/SC/01  
 ANNEXURE – II 

Page. 09 of 39 

Page 54 of 114 

 

 

 
18.0 LAND, WATER & POWER SUPPLY 
18.1 LAND 

18.1.1 B and R may provide an area of land suitable for use as a casting yard/ works area near to the site 
upon request by the Contractor. 

 
Should Contractor elect to use this site then the Contractor will have to remit an annual rent 
equivalent to an amount of 1% of the “Guidance Value” of the property for the period of occupancy of 
the area of land. The Contractor shall be responsible for clearing the site of all debris, vegetation and 
buildings, providing access into the site and providing any utilities or services which may be required 
for the Contractor’ operations. In case the land cannot be handed over to the Contractor, the 
Contractor has to make his own arrangements for a casting yard/works area(s) and other facilities 
without any liability to the BANDR. 

 
Contractor upon completion of the work shall clear of all debris, structures made by the Contractor, 
RCC footings and rafts, rubbish and debris, etc. and returned to its original condition before being 
handing back to the Railway, at no extra cost to the BANDR/Railway. 

18.1.2 SUB-CONTRACTOR’S SITE OFFICES 
The Sub-contractor shall construct his own temporary offices, stores, etc. by providing all 
labour, materials etc. at his own cost and shall also demolish and remove these structures making the
area perfectly clean as per direction of the Engineer-in-charge at his own cost. 

18.1.3 LABOUR HUTMENT 
Labour hutment inside the Project Premises will not be allowed and shall be arranged by the Sub-
contractor outside the Project Premises. The Sub-contractor rates shall be inclusive of that. 

18.1.4 EQUIPMENT & MACHINERY :- 
The Sub-contractor shall mobilize all Equipment’s / Machineries (i.e. excavator, tractor, trailer, Roller, 
Dewatering pump, Crane, DG, Ladder, drilling machine, cutting machine, portable welding machine, 
grinding machine, level machine, staff including fuel, consumables along with all accessories, 
required for Mechanical Work AS PER SCOPE MATRIX within the finally accepted rate / price for the 
work. 

 
Note 

 
• Supply of materials such as Cement, Sand, Stone Aggregates, Admixtures, RMC (Ready Mix 
Concrete), Reinforcement Steel, Structural Steel, Precast/Manhole Covers, sleeves, MS plate etc. 
required to complete the  job in all respect. 
• Safety Helmets, Safety Harness, Steel-toed construction shoes/boots (sizes to be notified), Day-Glo 
waistcoat, Industrial safety goggles, Industrial gloves, Breathing Masks and Filters, Ear protectors, 
Heavy weight suits (sizes to be notified), Lamps (with batteries), etc. and other Personal Protective 
Equipment’s, Fluorescent jackets and all other consumables, tools and tackles, etc 

 



Notice Inviting Tender (NIT) No.: BR/WR/51241/NIT/Civil work of STP/SC/01  
 ANNEXURE – II 

Page. 10 of 39 

Page 55 of 114 

 

 

 • All type of manpower (Highly Skilled, Unskilled labour, Supervisor, Engineer, safety 
personnel, quality engineer etc.) required to complete the job in all respect. 

 
• Transportation & accommodation for contractor’s Engineer, staff, supervisor, highly 
skilled, semi-skilled & unskilled labours, operator, etc. 

 
Except for scope of supply by B&R, any other resources required to complete the work but not
specifically mentioned above shall be in scope of contractor. 

18.2 Water supply: 

18.2.1 Water shall be provided to the sub-contractor on chargeable basis. The sub-Contractor shall install
water meter and single point tapping shall be provided to the sub-contractor. 

18.3 Power supply: 

18.3.1 Electricity shall be provided to the sub-contractor at Single Point on Chargeable Basis, sub-
Contractor shall install Electric meter on their own cost. Further the Sub-Contractor shall make his 
own arrangements for laying of cable and making necessary distributions, terminations, feeder pillars, 
junction boxes etc. All necessary safety precautions as per 
the normal safety practices and as directed by the Engineer-in-charge shall be followed by the 
CONTRACTOR 

18.3.2 The electrical works shall be carried out through Licensed Electrical personal only. 

19. TIME OF COMPLETION 

19.1 Time of completion for the entire works shall be 06 (Six) months from the date of issuance of Letter 
of Intent (LOI). 

19.2 The aforementioned time of completion shall be inclusive of mobilization, intervening monsoon and 
approval of the design, procedures and materials. 

19.3 The time for completion shall include time for intended system engineering and its approval by the 
WR/SGS/BANDR, submission of document, construction drawing, supply of materials, installation, 
testing, trial run, commissioning of the entire work in all respect complete to the entire satisfaction of 
the Engineer-in-Charge. 

20.0 WORK SCHEDULE 

20.1 Upon award of work the Sub-contractor shall submit detailed work schedule to the Engineer -In-
Charge covering all activities related to supply, installation, testing and commissioning under their 
scope of work. 

 
 



Notice Inviting Tender (NIT) No.: BR/WR/51241/NIT/Civil work of STP/SC/01  
 ANNEXURE – II 

Page. 11 of 39 

Page 56 of 114 

 

 

 
21.0 ON ACCOUNT PAYMENT 

 Refer Annexure-IV enclosed 

22.0 PERFORMANCE OF WORKS, INSPECTION AND TESTING 

22.1 the Sub-contractor shall without entitlement to any additional compensation or remuneration at his 
own cost and initiative, shall take all steps necessary to protect the trenches already dug, and/or the 
pipes and other materials, equipment and machinery at site during the rain and from the effects 
thereof, and the Sub-contractor shall, at his own cost and initiative, do and perform all such 
rectification, repairs and/or re-workings as shall be necessary. 

22.2 The Sub-contractor shall carry out the various tests as enumerated in the technical specifications of 
this tender document and the technical documents that will be furnished to him during the performance 
of the work and no separate payment shall be made unless otherwise stipulated. 

22.3 All the tests either on the field or at outside laboratories concerning the execution of the work and 
supply of materials by the Sub-contractor shall be carried out by Sub-contractor at his own cost. All test 
equipment including all recording/ measuring gauges/ instruments shall be calibrated and necessary 
certificate of compliance issued by the Statutory agency/body to the effect that the test equipment’s / 
instruments have been calibrated as per standard practices and found meeting the norms shall have 
to be furnished by the Sub-contractor. The entire cost of carrying out such calibration and furnishing of 
the compliance certificate from a Statutory Authority/ body shall be at the expense of the Sub-
contractor. 

22.4 The work is subject to inspection at all times by the Engineer-in-Charge. The Sub- contractor shall 
carryout all instructions given during inspection and shall ensure that the work is being carried out 
according to the technical specifications, the technical documents and the relevant codes of practice 
furnished to him during the performance for the work. Sub-contractor shall discuss his daily work 
programme with Engineer-in- Charge before starting the same every day. 

22.5 Any work not conforming to the execution drawings, specifications or codes shall be rejected
forthwith and the Sub-contractor shall carry out the rectification at his own cost. 

22.6 All results of inspection and tests will be recorded in the inspection reports, Proforma of which will be 
approved by the Engineer-in-Charge. These reports shall form part of the completion documents. 

 
 

 



Notice Inviting Tender (NIT) No.: BR/WR/51241/NIT/Civil work of STP/SC/01  
 ANNEXURE – II 

Page. 12 of 39 

Page 57 of 114 

 

 

23.0 GUARANTEE 

23.1 Manufacturer’s guarantee: 

23.1.1 The manufacturer's guarantee for all bought out items shall be made available to the 
WR/SGS/BANDR and shall be valid for the entire defect liability period. However, this does not 
absolve the Sub-contractor of his responsibilities under defect liability clause to perform in 
attending to the defects noticed and rectifying these without any delay. 

23.1.2 Manufacturer’s/ Sub-contractors guarantee, for any replaced equipment shall also be made 
available to the WR/SGS/BANDR and shall be kept valid at least for one year from the date of last 
replacement. 

23.1.3 The manufacturer’s guarantees for all bought out items shall be valid for the entire defect liability 
period. Guarantee certificates of all bought out items as mentioned shall be submitted to 
theWR/SGS/BANDR by the Sub-contractor 

24.0 CONSTRUCTION 
24.1 Rules and regulations 
24.1.1 Sub-contractor shall observe, in addition to codes specified in respective specifications, all national 

and local laws, rules and regulations and requirements pertaining to the work. The work at many 
station locations is to be executed within operation 
installations. 

24.2 Quality Assurance/Quality Control Procedures 
24.2.1 The Tenderer shall submit, a detailed Quality Assurance Procedure (QAP) to the 

WR/SGS/BANDR for approval. The QAP should indicate the organizational approach for quality 
control and quality assurance plan for the job and also provide objective, verifiable evidence that 
they have carried out all activities for the purpose and followed the specifications, as laid down in 
the tender documents and procedure. The QAP will 
include the following: 

 (i) Quality Control Plans showing the details of all the activities to be examined by the quality 
control group of the Sub-contractor and also the activities which are proposed to be 
inspected by inspection agency of the Sub-contractor appointed with due approval of the 
BANDR/SGS/Owner and along with the documentation 
which shall be maintained and submitted to the BANDR/SGS/Owner. 

 (ii) Quality Control Plan and Quality Assurance Procedure, in case a portion of the work or
supply is being carried out by a sub-Sub-contractor/ specialized agency. 

24.3 Field Inspection 
24.3.1 Sub-contractor shall have a competent Superintendent on the premises, at all the times during 

performance of the work. Any instruction given to the Superintendent shall be construed as 
having been given to the Sub-contractor. 

24.4 Existing Services 
24.4.1 Existing drains, pipes, petroleum pipelines, cables, overhead wires and similar services 

encountered in the course of the work shall be protected against damage by the Sub- contractor 
at his own cost, so that they may continue in full and uninterrupted use to thesatisfaction of the 
WR/SGS/BANDR thereof, or otherwise occupy a part of the site in a manner, not likely to 
hinder the operation of such 
services. 

24.4.2 Any damage affecting the existing facilities / structures due to the Sub-contractor's fault shall be
repaired by the Sub-contractor at his own cost to the satisfaction of 
Engineer-in-Charge/ concerned authority. 
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24.5 Construction equipment 
24.5.1 Sub-contractor shall ensure all construction equipment to be in sound operating condition, safe 

and fit for the purpose and use intended for and to have a sufficient supply of spare parts to avoid 
delays in the performance of the work resulting from loss of use. Latest test certificates wherever 
required shall be made available for reference to the Site Engineer/ Engineer-in-Charge. All 
construction equipment shall be subject to inspection and approval from time to time by 
theWR/SGS/BANDRfor the purpose of ensuring conformity with the foregoing standard. Any such 
equipment which is rejected or not conforming with the foregoing shall be promptly repaired or 
removed by Sub- contractor and if removed shall be replaced as soon as practicable at Sub-
contractor’s 
expense with suitable equipment. 

24.6 Clean Up 
24.6.1 The trenching and cutting involved in installation and removal of anodes and associated cabling shall 

be restored to original condition after installations. 
24.6.2 Sub-contractor shall clear the job site of all surplus materials, Sub-contractor's labour, equipment 

and machinery and shall demolish, dismantle and remove all temporary work structures, and 
construction and other items and things whatsoever brought upon, erected upon the job site and not 
incorporated in the permanent works and shall remove all rubbish from the job site and shall clear, 
dress and restore the job site to the satisfaction of the Site Engineer and shall completely vacate 
the job site. 

25.0 INDEMNITY AND INSURANCE 
25.1 The Sub-contractor shall undertake to provide comprehensive accident insurance coverage in 

respect of every employee employed by him for carrying out BANDR/Owner’s job. Sub-contractor 
shall satisfy the BANDR/Owner of the same within the time prescribed by the BANDR/Owner but 
before the actual commencement of the job awarded to him. 

25.2 Insurance of all the equipment, machinery, plant, tools & tackles, vessels and any other equipment 
brought to site for completion of work and which are not meant for permanent incorporation in the 
work shall be to the Sub-contractors account and suitable insurance cover should be taken on his 
own. 

26.0 TRIAL RUN/COMMISSIONING OF ENTIRE SYSTEM 
26.1 During the trial run /commissioning the Sub-contractor shall satisfy the Owner/SGS/BANDR in all 

respect regarding the satisfactory performance of the materials & workmanship used in the 
system. Upon successful commissioning of the system and acceptance of the same, the 
Owner/SGS/BANDR shall take over by written communication and such date of taking over shall be 
deemed as the date of successful 
commissioning and a completion certificate to that effect shall be issued. 

26.2 Necessary instruments, skilled and unskilled labour, consumables and supervisory personnel shall 
be furnished/ provided by the Sub-contractor, free of cost, for conducting the tests, trial run and 
commissioning. The recording of the test results shall be done jointly with the 
Owner's/SGS’s/BANDR’s representatives and in the 
proforma to be approved by the Engineer-in-charge. 

26.3 The Sub-contractor shall provide labour & equipment/machinery for testing and commissioning of
the entire system. 

26.4 Rectification of defect in any work done by the Sub-contractor shall be carried out by the Sub-
contractor at his own cost and without delay to suit the commissioning 
programme. 
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27.0 ESCALATION 

27.1 Rates given in the Schedule of Rates (SOR) shall remain fixed and firm for the term of the Contract 
and price and rates so stated shall not be subject to any escalation within the said time. 

28.0 PRICE ESCALATION 
 The contract price shall be deemed to be firm and valid for the entire duration of the contract till the 

completion of work, and shall not be subject to any adjustment due to increase in price of materials, 
utilities, etc. or any other input for performance of work and the contract. 

29.0 Off-loading Right to BANDR/WR/SGS : 
 At any stage of performance evaluation, in the event sub-contractor’s performance is rated as Fair 

or Unsatisfactory, BANDR/WESTERN RAILWAY/SGS without prejudice to any or all other rights & 
remedies available to it under the contract shall be entitled to offload part of the work with all 
consequences thereto and/or without prejudice to any other rights and remedies available to 
BANDR/WESTERN RAILWAY/SGS in terms of the contract, BANDR/WESTERN RAILWAY/SGS 
shall been titled to terminate the Contract 
with all consequences thereto. 

30.0 SCHEDULE OF RATES 
30.1 All the items of work mentioned in the schedule of rates and covered by the Contract shall be 

carried out as per the drawings, specifications and direction of Engineer-in- Charge and shall 
include all labour, materials, tools, tackles, etc. required to complete 
the job. 

30.2 The Sub-contractor shall be and remain at all time exclusively responsible to provide all material, 
consumables, labour supervision, equipment tools machines, permits, licenses, casements and 
facilities and other items and things whatsoever required for or in connection with the work, 
included but not limited to those indicated by expression or implication in the Schedule of Rates, 
Specification, plans, drawings and/or other Contractdocuments or howsoever otherwise as shall 
be or may from time to time at anytime be necessary for or in connection with the work either for 
incorporation within the permanent works or in relative to the execution and 
performance of the work. 

31.0 DELETED 
32.0. LOCATION OF SITE : 

The project site is located at Udhna of Surat District of Gujarat, approximately 05 KMS from 
Surat Nearest Airport: Surat – 20 KM from Site. 
Nearest Railway Station : 
(i) Mail/Express: Surat – 6 KM from site. 
(ii) Local: Udhna 0 KM from. 

33.0 SUB-CONTRACTOR’S RESPONSIBILITY 
The Sub-contractor’s obligation & responsibility shall include but not limited to the 
following: 

 
The Sub-contractor shall carry out work with due care and diligence in a professional manner, 
using sound engineering and project management and supervisory procedures and in accordance 
with Good Industry Practice such that besides complying with every requirement and obligation set 
forth in this Contract and Applicable Law, the Sub- contractor also ensures that the Facilities are fit 
for the intended purpose of the BANDR/WR/SGS. Sub-contractor represents and warrants that it has 
the requisite skills, experience, expertise and capacity to perform the Scope of Work in the 
foregoing manner and to satisfy and fulfill all of its obligations and responsibilities under this 
Contract. 
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 - To deploy skilled, semiskilled, unskilled personnel in requisite number to complete the work. 

 - To deploy suitable qualified supervisors in requisite number to ensure quality of work to the full 
satisfaction of BANDR/WR/SGS. 

 - To deploy all plants & machineries, tools & tackles related to scope of work. 

 - To carry out all repairs arising out of defective works done by the Sub-contractor 

 - To provide accommodation for staff, supervisor & engineers and transportation of workers,
staff, supervisor and engineer deployed by the Sub-contractor 

 - To provide safety shoes, helmet, safety belts, etc. to the works who are engaged for this work under
Sub-contractor’s roll. 

34.0 SUB-CONTRACTOR’S SUPERVISION: 
The Sub-contractor shall either himself supervise the execution of the works or shall appoint a competent 
agent approved by the Engineer-in-Charge, the Sub-contractor has himself not sufficient knowledge and 
experience to be capable of receiving instructions or cannot give his full attention to the works, to the 
Sub-contractor shall at his own expense employ as his accredited agent an engineer approved by the 
Engineer-in-Charge. Orders given to the Sub-contractor’s agent shall be considered to have the same 
force if those had been given to the Sub-contractor himself. If the Sub-contractor fails to appoint a 
suitable agent as directed by the Engineer-in-Charge, the Engineer-in-Charge shall have full powers to 
suspend the execution of the works until such date as suitable agent is appointed and the Sub-
contractor shall be held responsible for the delay so caused to the works. 

 No work shall be covered up or put out of view without the approval of the Engineer-in- Charge or his 
authorized representative & the Sub-contractor shall afford full opportunity for examination of WORK. 
The Sub-contractor shall give due notice to the Engineer-in- Charge or his authorized representative 
whenever any such work is ready for examination & the Engineer-in-charge or his representative shall 
without unreasonable delay, unless he considers if necessary & advised the Sub-contractor accordingly, 
attend for the purpose of examining and measuring such work or of examining such WORK. 

 Department Officers of WR/SGS/BANDR concerned with the Contract shall have powers at any time to 
inspect and examine any part of the works and the Sub-contractor shall give such facilities as may be 
required or such inspection and examination. 

 Sub-contractor shall execute the work strictly as per drawings, technical specification and details 
supplied by or approved by the Engineer-in-charge of WR/SGS/BANDR, also as per relevant standard 
specification, codes of practice etc. applicable for the work whether specifically mentioned or not. 
However, in the event of contradictory provision, if any, between the specification approved by 
BANDR/WR/SGS and those given in Standard Specification and Codes, the former (i.e. specifications 
approved by the WR/SGS/BANDR) shall prevail and govern. 
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35.0 TIME FOR COMPLETION 

35.1 The SUB-CONTRACTOR shall complete in all respects in accordance with the Contract for the entire 
work at job Site within the time specified in this behalf in the Completion Schedule. 

35.2 If BANDR/WR/SGS so requires, the Progress Schedule in the form of PERT chart. giving the latest 
dates of starting and the latest dates of finishing of various operations comprising time work as also 
the activities in the critical path and the latest dates for achievement of specific milestones in respect 
of the work so as to complete in all respects the works (including testing and consequential operations) 
within the time provided in the Time Schedule. This Progress Schedule should also indicate the 
interlinking of the various activities and bring to light the specific/critical items on which the inputs from 
BANDR/WR/SGS Engineer-in- Charge or other agencies, if any, would be required, to ensure 
adherence to the schedule. 

35.3 If the SUB-CONTRACTOR shall fail to submit to BANDR/WR/SGS Engineer-in-Charge a Progress 
Schedule as envisaged above or if BANDR/WR/SGS Engineer-in-charge and SUB- CONTRACTOR fail 
to agree upon the Progress Schedule as envisaged above then the Engineer-in-Charge shall prepare 
the Progress Schedule (the datesof progress as fixed by the Engineer-in-Charge being final and 
binding upon the SUB- CONTRACTOR except as herein otherwise expressly provided), and shall 
issue theProgress Schedule so prepared 
to the SUB-CONTRACTOR which shall then be theApproved Progress Schedule and all the provisions 
of Clause 35.2 shall apply relative thereto. 

35.4 Any reference in the Contract   Documents to the "Approved Progress   Schedule"or to the 
"Progress Schedule' shall mean the "Approved Progress Schedule" specified in Clause 3 5 .2 above or 
the Progress Schedule" prepared and issued by the Engineer-in- Charge as specified in Clause 35.0 
above. whichever shall be in existence. In the absence of such approved Progress Schedule or such 
Progress Schedule prepared by the Engineer- in-charge, the Progress Schedule First prepared by the 
SUB- CONTRACTOR (with time incorporation of BANDR‟s /WR's/SGS‟S Engineer-in- 
Chargecomments thereon. if and) shall until such approved Progress Schedule or such Progress 
Schedule prepared by the 
Engineer-in-charge comes into existence be deemed to be the Progress Schedule for the purpose 
of the Contract. 

35.5 Within 7 (seven) days of the occurrence of any act, event or omission which, in the opinion of the SUB-
CONTRACTOR is likely to lead to delay in the commencement or completion or any particular work(s) 
or operation(s) or time entire work at any Job site(s) and is such as would entitle the SUB-
CONTRACTOR to an extension of the time specified in this behalf in the Progress Schedule(s), the 
SUB-CONTRACTOR shall inform the Site Engineer and the Engineer-in-Charge in writing of the 
occurrence of the act, event or omission and the date of commencement such occurrence. Thereafter if 
even upon the cessation of such act or event or the fulfilment of the omission, the SUB- 
CONTRACTOR is of opinion that an extension of time specified in the Progress Schedule relative to 
particular operation(s) or item(s) or work or the entire work at the job site(s) is necessary the SUB-
CONTRACTOR shall within 7 (seven) days after the Cessation or fulfilment as aforesaid make a 
written request to the Engineer in-charge for extension ofthe relative time specified in the Progress 
/ Schedule and the Engineer-in-charge may at any time prior to completion of the work extend the 
relative time of completion in the progress schedule tor such period(s) as he considers necessary, it 
he is of opinion that such act, event or omission constitutes a 
ground for extension of time, in terms of the Contract and that such act, event or omission has in fact 
resulted in insurmountable delay to the SUB-CONTRACTOR. 
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35.5.1 The application for extension of time made by the SUB-CONTRACTOR to the Engineer- in-Charge 
should contain full details of – 

 (a) The notice under Clause 35.5 with a copy each of the notice sent to the Engineer-
in- Charge and, Site Engineer, 

 (b) The activity for the progress schedule affected. 

 (c) The bottleneck(s) or obstruction(s) perceived/experienced and the reason(s) 
therefore. 

 (d) Extension required/necessitated on account of (c) above 

 (e) Extension requiredBANDR/WR/SGS 

 (f) Extension required/necessitated on account of force majeure. 

 (g) The total extension of time (if any) required/ necessitated for completion. taking the above into-
account and after eliminating all overlaps. 

35.5.2 The opinion/ decision of the Engineer-in-Charge in this behalf and as to the extension of time 
necessary shall subject to the provisions of clause 35.6 hereof, be final and binding upon the SUB-
CONTRACTOR. 

35.6 Notwithstanding the provisions of clause 38.5 hereof, time BANDR/WR/SGS may at any time at time 
request of the SUB-CONTRACTOR made by way of appeal either against the decision of the 
Engineer-in-Charge taken under clause 35.5 or against theEngineer- in-Charge's refusal to take a 
decision under the said clause, if satisfied of the work or any item or operation thereof for such 
period(s) as time BANDR/WR/SGS may consider necessary, and the decision of time 
BANDR/WR/SGS as to the existence or otherwise of any grounds justifying the extension and as to 
the period(s) of extension necessary shall be final and binding upon the SUB-CONTRACTOR. 

35.7 Subject as elsewhere herein or in the Tender documents expressly provided, only the existence of 
force majeure circumstances as defined in clause hereof shall afford the SUB- CONTRACTOR a ground 
for extension of time for completion of the work or army part of the work or any operation(s) involved 
therein, and specifically without prejudice to the generality of the foregoing. inclement weather, strike, 
shutdown, third party breach, delay in supply of material(s) or commercial hardship shall not afford 
the SUB- CONTRACTOR a ground for extension of time or relieve the SUB-CONTRACTOR of his/its 
full obligations under the Contract, nor will any forced shutdown or idleness or other impediment in 
progress or completion of time work due to any reason whatsoever afford the SUB-CONTRACTOR 
a ground for extension of time or relieve the SUB- CONTRACTOR of his/its full obligations under the 
Contract except and to the extent otherwise elsewhere herein specifically provided, nor shall any 
shut down or idle time charges be payable by BANDR/WR/SGS to the SUB-CONTRACTOR for 
delay in the commencement, progress or completion of time work due to any reason whatsoever, 
including due to the existence of force majeure circumstances. 

35.8 The term "FORCE MAJFURE" as employed in this contract shall mean wars (declared or 
undeclared) or revolutions, civil wars, tidal waves, flies, major floods, earthquakes, epidemics, 
quarantine restrictions and freight embargoes and transporters strikes 
affecting the country as a whole. 

35.9 Upon an extension of time for completion of time work or any part of the work or any operation(s) 
involved therein pursuant to Clause hereof, the extended date/time of completion shall be deemed to be 
the relative date of completion in the Progress schedule and such extension shall constitute the sole 
remedy of time SUB-CONTRACTOR for and/or arising out of such delays, and the SUB-
CONTRACTOR hereby waives any and all contrary 
rights. 
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35.10 The mere fact that BANDR/WR/SGS shall not have terminated the contract or that BANDR/WR/SGSor 
Engineer-in-charge has permitted the SUB-CONTRACTOR, for the time being, to continue with the 
work for its completion shall not prejudice the full rights and remedies available to BANDR/WR/SGS 
under the contract arising out of the delayed completion, including the right of Price discount, damages 
and/or termination. Such per permission(s) shall unless specifically stated to be an extension of time 
under Clause 35.5 or Clause 35.6 of SCC as the case may be. not be construed as extension(s) of time 
under Clause 35.5 or 35.6 of SCC hereof, and shall merely constitute an indication or intimation, as the 
case may be of BANDR’s /WR 's/SGS’s willingness, for the time being, to accept the 
delayed completion, subject to its rights under the Contract. 

35.11 No assurance. Representation, promise or other statement by any personnel. engineer or 
representative of BANDR/WR/SGS in relation to extension of time for commencement or completion 
of any work(s) or operation thereof or of the entire works under the Contract shall be binding upon 
BANDR/WR/SGS or shall constitute an extension of time for commencement of completion of the 
entire work(s) or any part of operation thereof within the provisions of Clause 35 .5 or Clause 35 .6 
hereof, unless the same has been communicated to the SUB-CONTRACTOR in writing by the 
Engineer-in-charge under Clause 35.5 or by the Engineer-in-charge under Clause 35.6 and the writing 
specifically states thatit embodies an extension of time within the provisions of Clause 38.5 or Clause 
38.6 of SCC as the case may be, and without prejudice to the afore going, the prescription or signing of 
a Progress Schedule by the Site Engineer or any site representative of BANDR/WR/SGS at variance 
with the Progress Schedule, as the case may be, referred to in Clauses 35.2, 35.3 and/or 35.4 of 
SCC hereof or containing an extended time of commencement or completion in respect of the entire 
work(s) or any part or operation thereof shall not anywise constitute an extension on time in the terms 
of the Contract- so as to bind BANDR/WR/SGS or relieve the SUB-CONTRACTOR of all or anyof his 
liabilities under the Contract, nor shall constitute a promise on behalf of BANDR/WR/SGS or a waiver by 
BANDR/WR/SGS of any of its rights in terms of the Contract relative to the performance of the Contract 
within time specified or otherwise, but shall be deemed only (at the most) as a guidance to the SUB- 
CONTRACTOR for better organizing his work on a recognition that the SUB-CONTRACTOR has 
failed to organize his work and/or perform the same. 

36.0 SCOPE OF SUPPLY: 

36.1 BY BANDR 
 
The brief scope of supply under the scope of BANDR is given as below: 

 (i) BANDR shall provide Approved Construction Drawings, applicable standards, specifications etc. 
as available from Western Railway/BANDR’s consultant. Drawings, Specifications & Standards 
for execution of the job. 

  B AND R shall provide WC Policy & Labour License. 
  Undeveloped/Ungraded Land for Site Office and Store of Contractor. 
  All Permits and Clearance required From Client 
  Electricity at Single Point on Chargeable Basis, sub-Contractor shall install Electric meter on 

their own cost. Further the Sub-CONTRACTOR shall make his own arrangements for laying of 
cable and making necessary distributions, terminations, feeder pillars, junction boxes etc. All 
necessary safety precautions as per the normal safety practices and as directed by the 
Engineer-in-charge shall be followed by the 
CONTRACTOR. 

  Water on chargeable basis the sub-Contractor shall install water meter and single point tabbing 
shall be provided to the sub-contractor. 
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  BANDR may provide an area of land suitable for use as a casting yard/ works area near to the site
upon request by the Contractor. 

  Should Contractor elect to use this site then the Contractor will have to remit an annual rent 
equivalent to an amount of 1% of the “Guidance Value” of the property for the period of occupancy 
of the area of land. The Contractor shall be responsible for clearing the site of all debris, vegetation 
and buildings, providing access into the site and providing any utilities or services which may be 
required for the Contractor’ operations. In case the land cannot be handed over to the Contractor, 
the Contractor has to make his own arrangements for a casting yard/works area(s) and other 
facilities without any liability to the BANDR. 
Contractor upon completion of the work shall clear of all debris, structures made by the Contractor 
and returned to its original condition before being handing back to the Railway, at no extra cost to 
the BANDR/Railway. 
The recovery rate approved by BANDR’s Client shall be final and binding on the 
Contractor. 

36.2 BY SUB-CONTRACTOR 
The brief scope of supply under the scope of SUB-CONTRACTOR are given as below: 

 ● All type of equipment (such i.e. excavator, tractor, trailer, Roller, Dewatering pump, Crane, DG, 
Ladder, drilling machine, cutting machine, portable welding machine, grinding machine, level 
machine, staff including fuel, consumables along with all accessories, tools & tackles required to
complete the job in all respect. 

 ● Supply of materials such as Cement, Sand, Stone Aggregates, Admixtures, RMC (Ready Mix
Concrete), Reinforcement Steel, Structural Steel, Precast/Manhole Covers, sleeves, MS plate
required to complete  the job in all respect. 

  Safety Helmets, Safety Harness, Steel-toed construction shoes/boots (sizes to be notified), Day-Glo 
waistcoat, Industrial safety goggles, Industrial gloves, Breathing Masks and Filters, Ear protectors, 
Heavy weight suits (sizes to be notified), Lamps (with batteries), etc. and other Personal Protective 
Equipment, Fluorescent jackets and all 
other consumables, tools and tackles, etc 

 ● All type of manpower (Highly Skilled, Unskilled labour, Supervisor, Engineer, safety 
personnel, quality engineer etc.) required to complete the job in all respect. 

 ● Transportation & accommodation for contractor’s engineer, staff, supervisor, highly 
skilled, semi-skilled & unskilled labours, operator etc. 
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 ● Compliance of all statutory requirements such as PF, ESIC, Labour Welfare Cess/BOCW etc. as per 

requirement of the project to complete the job in all respect. 

 ● Construction Water & Drinking Water. 

 ● Construction Power/Electricity 

 ● Obtaining work permit from client. 

 ● Insurance coverage under the Pradhan Mantri Suraksha Bima Yojana (PMSBY) and Pradhan 
Mantri Jeevan Jyoti Bima Yojana (PMJJBY). 

 ● All types of PPEs like safety shoe, safety glasses, safety belts, safety helmet, nose mask, gum 
boot, hand gloves etc. gate pass formalities (Aadhar card, passport photo etc.) as required to 
complete the job in all respect. 

 Except for scope of supply by BandR, any other resources required to complete the work but not specifically
mentioned above shall be in scope of contractor. 

37. REPORTS AND RECORDS 

37.1 The SUB-CONTRACTOR shall, from time to time, maintain at each job site (in addition to any records or 
registers required to be maintained by the SUB-CONTRACTOR under any law, rule or regulation having 
the force of law) such records and registers as the Engineer-in- Charge or Site Engineer shall or 
may require the SUB-CONTRACTOR to keep and /or 
maintain from time to time. 

37.2 In addition to any other records or registers required to be maintained by the SUB- CONTRACTOR from 
time to time and / or to the reports required to be furnished by the SUB- CONTRACTOR, the SUB-
CONTRACTOR shall daily or otherwise as may be prescribed by Engineer-in-Charge or Site Engineer, 
submit to the Site Engineer a Progress Report of all work done and / or progress achieved by the SUB-
CONTRACTOR at each job sitewithin the 
preceding day or the period of last report, as the case may be. 

37.2.1 The receipt and /or acceptance of any such report by the Site Engineer shall be without prejudice to the 
full rights and remedies of BANDR/WR/SGS and obligations / liabilities of the SUB-CONTRACTOR 
under the Contract, and shall not anywise operate as an estoppels against the BANDR/WR/SGS by 
reason of the fact that no notice or objection was taken of or to any information contained in any such 
report; nor shall any statement in any such report be deemed to be correct merely by virtue of the 
existenceof such statement, and 
its being uncontroversial by any officer of BANDR/WR/SGS. 

37.3 The SUB-CONTRACTOR shall also maintain at each job site a Site Order / Site Instructions Book, in 
which the day-to-day instructions of the Site engineer / Engineer-in-charge other Inspecting Officers of 
BANDR/WR/SGS shall be recorded. Each such Order / Instruction shall be duly acknowledged and 
compliance with time same shall also be recorded in the appropriate columns of time Site Order / Site 
Instructions Book. This book shall be kept available for inspection by the Officers of BANDR/WR/SGS. 
Time Site Order / Site Instruction Book shall be lodged with the Engineer- in-charge on completion 
ofthe Work or sooner 
determination of the contract for any cause. 

38.0 SUB CONTRACTS 
No Sub contracting by the Sub-contractor will be allowed for this tender. 
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39.0 MISCONDUCT 
39.1 If and whenever any of SUB-CONTRACTOR‟s employee(s) shall in the opinion of the Engineer-in-

charge or Site Engineer (whose opinion in this behalf shall be final) be guilty of misconduct or be 
incompetent or insufficiently qualified or negligent in the performance of his / their duties, or if in the 
opinion of the Engineer-in-Charge (which shall be final) it is undesirable for any reason (which need not 
be disclosed to the SUB- CONTRACTOR) for such person(s) to be employed in the work, the SUB-
CONTRACTOR, if so directed by the Site Engineer, shall forthwith remove or cause to be removed 
such person(s) from employment thereon, and any person(s) so removed shall not be re- employed in 
the work except with the prior permission in writing of the Engineer-in- charge. Any person(s) so 
removed from the works shall be immediately replaced at the expense of the SUB- 
CONTRACTOR by a qualified and competent substitute. 

39.2 If, at any time, in the course of execution of the contract, BANDR/WR/SGS / Engineer- in-charge finds 
that any person employed by the SUB-CONTRACTOR is not observing and/or is will fully flouting the 
operating security and safety precautions of the area in which he is working and / or are found to be 
indulging in activities prejudicial to the Interest of BANDR/WR/SGS, the SUB-CONTRACTOR shall 
forthwith ,on being directed by BANDR/WR/SGS / Engineer-in-charge in this behalf remove or cause to 
be removed such person(s}, as may be named by BANDR/WR/SGS / Engineer-in- charge in this behalf, 
from the site, within 24 hours of such intimation and such person(s) shall not be re-employed in this work 
or any other work under BANDR/WR/SGS, without the prior written permission of BANDR/WR/SGS. All 
repatriations of any person(s) removed from the site shall be done by the SUB- CONTRACTOR at his 
own cost and the vacancy(ies) so caused so caused shall be 
filled by the SUB-CONTRACTOR at his Own expenses by competent substitutes. 

39.3 If any activities of any such person are considered by BANDR/WR/SGS or Engineer- in- charge to be 
criminal in character and/or prejudicial to the public or national interest, the SUB-CONTRACTOR shall, 
in addition to removing such person(s) as stipulated in 
14.2 above, also co-operate with BANDR/WR/SGS Engineer-in-charge in lodging such complaints with 
the police or other authorities as BANDR/WR/SGS or Engineer- in-Charge 
considers necessary, and shall co-operate with BANDR/WR/SGS, in handing over such person(s) to 
the concerned author ties as decided by BANDR/WR/SGS. 

39.4 The SUB-CONTRACTOR shall kept BANDR/WR/SGS indemnified from and against all personnel and 
third party claims whatsoever (inclusive of all costs incurred between attorney and client) arising out of 
any act or omission or intermission on part of employee of the SUB-CONTRACTOR, whether 
committed, omitted or arising with or without the scope of the contract or otherwise. 

40.0 CHANGE IN CONSTITUTION OF THE SUB-CONTRACTOR 
The SUB-CONTRACTOR, whether an individual, Proprietary concern, Partnership firm, Private limited 
Company or Public Limited Company, shall not make any-change(s) in its constitution, by transfer of 
substantial shareholding or of management (in the case of a company) or by addition or deletion 
of Partners, change in the terms of Partnership, or make any other material change(s) without prior 
intimation to and approval of BANDR/WR/SGS. Any such unauthorized change shall attract the 
provisions of Clause. 

41.0 SAFETY RULE 
Sub-contractor’s employees/workmen shall observe and abide by all safety rules and 
regulations as imposed by the BANDR/WR/SGS from time to time. 
The Sub-contractor shall follow and adhere to the safe construction practice and guard against hazardous 
and unsafe working condition within his quoted price and comply with WR/SGS/BANDR’s Safety Rules, 
codes and practice as prevalent at the site of work 
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42.0 DEPLOYMENT OF LABOUR & SUPERVISOR PERSONNEL 

 
The quoted rates given in the schedule of quantities are inclusive of the Sub-contractor’s rate to provide all 
labours, manpower and supervision etc. and he shall thereof, deploy and engage, within the quoted 
rates, all technical personnel, all categories of skilled/semi- skilled/un-skilled workmen and supervising 
staff as required directly, indirectly for the execution or completion of the works in all respect in a 
perfectly workmanship like manner as per approved specifications, drawings and the time 
schedule/programme of completion. 

 
If at any point, it is observed by the company that deployment of supervisor personnel is inadequate and 
the progress of work is affected, the company shall engage Supervisors/Engineers for the Sub-
contractor’s work at Sub-contractor’s risk and cost. The cost incurred by the Company shall be 
recovered from Sub-contractor’s Running Account 
Bills. 

43.0 
 
43.1 

MODE OF PAYMENT: 
The payment terms will be same as Annexure-IV but billing will be done by the subcontractor for portion of 
work certified by BANDR/Western Railway/SGS with respect to the Schedule Items/SOQR and payment 
will be made by BANDR Mumbai Office to the subcontractor within 30 (thirty) working days on receipt 
of corresponding payment from Western Railway/SGS for said works done by the subcontractor 
through Electronic Payment 
Mechanism only for which following Bank details must be furnished by bidder:- 

 i) Name of the Company: :  

 ii) Name of Bank :  

 iii) Name of Branch of the Bank :  

 iv) City :  

 v) Account No :  

 vi) Account Type :  

 vii) IFSC Code of the Bank Branch :  

 viii) MICR Code of the Bank Branch :  

43.2 RA BILL SHALL BE PAID WITHIN 30 DAYS AFTER CERTIFICATION OF MONTHLY RA BILLS. 

43.3 Payments will be made after submission of SPBG 

43.4 While claiming progress payment, SUB-CONTRACTOR shall submit documentary evidence to the effect 
that he has deposited EPF/ EPS/ Labour Cess/ESIC for his workers along with certificate indicating 
payment of minimum wages to the workmen at prevailing rates at Project site as per statute. SUB-
CONTRACTOR shall also submit an undertaking that they have complied with all statutory requirement 
as per Contract. BANDR will pay to the Sub- contractor after receipt of same quantity from WR/SGS. In 
case any or one of these documents is not submitted along with progress bills, payment against these 
bills may be kept in abeyance. In such an event Sub-contractor shall ensure payment of due wages to his 
workmen as well as payment to statutory authorities keeping employer completely in 
dignified 

43.5 Deduction towards Income Tax & Surcharge from Sub-contractor’s bills (R/A & Final) will be as per 
prevailing rules. However TDS certificates will be issued to Sub-contractor for tax deduction at source. 
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43.6 FINAL BILL PAYMENT: 

 (i) The final bill shall be submitted by the Sub-contractor within three months of physical completion of 
the works. No further claims shall be made by the Sub-contractor after submission of the final bill 
and these shall be deemed to have been waived and extinguished. Payment of those items of the 
bill in respect of which there is no dispute and of items in dispute, for quantities and at rates as 
approved by Engineer-in-Charge, 
shall be made within the period specified. 

 (ii) After payment of the amount of the final bill payable as aforesaid has been made, the Sub-
contractor may, if he so desires, reconsider his position in respect of the disputed portion of the 
final bill and if he fails to do so within 90 days, his disputed claim shall 
be dealt with as provided in the contract. 

43.6.1 Sub-contractor within his quoted rates shall make necessary statutory payments of ESIC, PF, 
as applicable as on date of any modification thereof time to time. 

43.7 The Sub-contractor will be bound to bear proportionate burden of Liquidated Damage/Delay in completion 
if imposed by WR/SGS and the same shall be final and binding upon the Sub- contractor. 

43.8 Rate/Price given in the Schedule of Quantities is inclusive of Sub-contractor’s providing all manpower, 
labours, supervision & technician to complete the work in all respects as per scope, obligation, 
responsibility, supply as mentioned elsewhere in this tender document required for the completion of the 
works in all respect and Sub-contractor shall, therefore, deploy and engage within the quoted rate / price, 
all technicians, supervisory staffs, workmen 
and all other employees, for the execution and completion of the works in perfectly workmanship like 
manner as per technical specifications, standards and time schedule. 

43.9 Sub-contractor have to make his own arrangements for the accommodation of his all manpower, 
employees and their transport to site & back at his cost. Nothing shall be charged to company on this 
account. 

43.10 The Sub-contractor shall follow and adhere to the safe construction practice and guard against 
hazardous and unsafe working condition within his quoted price and comply with WR/SGS/BANDR 
Safety Rules, codes and practice as prevalent at the site of work. 

43.11 The Sub-contractor undertakes to discharge his responsibility under the Employees Provident Found Scheme 
as an immediate employer, for employees engaged or employed by him for execution of contracted 
work, or as the next immediate employer in case he has assigned the Contract or it has entered into a 
Labour/sub-contract agreements for the said works. 

 
The Sub-contractor undertakes that all employees, either employed by him, or by his Sub- contractor, or 
permitted assigns, would be covered under the above scheme from the date of commencement of work. 
The Sub-contractor further undertakes to pay employee’s contribution as well as employer’s contribution 
at appropriate rate to the office of Regional Provident Fund Commissioner within the stipulated time 
period for the same. 
The Sub-contractor acknowledges the right of the Company to recover, deduct or claim any amount, 
which the company is required to pay. 

44. VALIDITY OF OFFER 
The Tender submitted against this enquiry/tender documents shall remain valid for 
acceptance for a period of 120 days from the due date/extended due date. Sub-contractor may be asked
to extend the validity period if required without any price implication. 

 

 



Notice Inviting Tender (NIT) No.: BR/WR/51241/NIT/Civil work of STP/SC/01  
 ANNEXURE – II 

Page. 24 of 39 

Page 69 of 114 

 

 

45. 
(i) 

TAXES & DUTIES 
Goods and Service Tax (GST) 
Without prejudice to stipulation in General Conditions of Contract, the quoted price shall be exclusive of 
Goods and Services Tax. The GST as legally leviable & payable by the bidder under the provisions of 
applicable law/act shall be paid extra by BANDR as per Bidder’s GST Tax Invoice. Bidder shall quote their 
rates after considering the input tax credit on their input materials and services. 

 
The contract is covered under works contract. GST under supply of services is applicable. The bidder 
should be registered with the GST authorities and the copy of registration certificate and latest filed 
Monthly/Quarterly GSTR-3B return as GST clearance certificate shall be submitted along with bid 
documents (techno commercial). Bid without above documents shall be cancelled. 

 All Bidders(s), having registration in other State (Except Gujarat), shall raised their Tax Invoice by charging 
IGST only. Otherwise their price shall be evaluated by loading GST amount as applicable rate specified by 
Bidder(s). 
The quoted price shall be deemed to be inclusive of all taxes and duties except “Goods and Services Tax” 
(hereinafter called GST) (i.e. IGST or CGST and SGST/UTGST applicable in case of interstate supply or 
intra state supply respectively and GST compensation Cess if applicable). 

 Sub-contractor/vendor shall be required to issue tax invoice in accordance with GST Act and/or Rules along 
with payment proof so that input credit can be availed by BANDR. In the event that the Sub-contractor / 
vendor fails to provide the invoice in the form and manner prescribed under the GST Act read with GST 
Invoicing Rules there under, BANDR shall not be liable to 
make any payment on account of GST against such invoice. 

 Bidder shall raise their Tax invoice in regular interval as per contract condition and uploaded their supply
invoice in GSTN portal through GSTR-1. 

 Mismatch in return of BANDR due to any reason attributable to bidder, the same shall be 
recovered from bidder’s bill. 

 GST payable under reverse charge for specified services or goods under GST act or rules, if any, shall not 
be paid to the Sub-contractor/vendor but will be directly deposited to the government by BANDR. 

 The agency shall always comply with the requirements of applicable laws and provide necessary 
documents as prescribed under the Rules & Regulations, as applicable from time to time. In particular, if 
any tax credit, refund or other benefit is denied or delayed to BANDR due to any non-compliance / 
delayed compliance by the Supplier under the Goods & Service Tax Act (such as failure to upload the 
details of the sale on the GSTN portal, failure to pay GST to the Government) or due to non-furnishing or 
furnishing of incorrect or incomplete documents by the Supplier, the Supplier shall be liable to reimburse 
BANDR for all such losses 
and other consequences including, but not limited to the tax loss, interest and penalty. 

 Notwithstanding anything contained anywhere in the Agreement, in the event that the input tax credit of 
the GST charged by the Sub-contractor / Vendor is denied by the tax authorities to BANDR for reasons 
attributable to Sub-contractor / Vendor, BANDR shall be entitled to recover such amount from the Sub-
contractor / Vendor by way of adjustment from the next invoice. In addition to the amount of GST, BANDR 
shall also be entitled to recover interest at 
the rate prescribed under GST Act and penalty, in case any penalty is imposed by the tax authorities on 
BANDR. 

 TDS under GST, if applicable, shall be deducted from Sub-contractor’s/vendor’s bill at applicable rate and 
a certificate as per rules for tax so deducted shall be provided to the Sub- contractor/vendor. the Sub-
contractor will be under obligation for charging correct rate of tax 
as prescribed under the respective tax laws. further the Sub-contractor shall avail and pass on benefits of 
all exemptions/ concessions available under tax laws. 
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 No variation on account of taxes and duties, statutory or otherwise, shall be payable by BANDR to Sub-

contractor/vendor except for GST. Any statutory variation for GST shall be payable up to contractual date of 
completion against documentary evidence. In case, input tax credit of GST is available to BANDR beyond 
Contractual completion date, the same may be reimbursed 
by BANDR. Any reduction in taxes and duties included in the price shall be passed on to BANDR. 

 Any new taxes, duties, cess, levies notified or imposed after the submission of last /final price bid but before
the contractual date of completion of work shall be to BANDR Account. 

 The Sub-contractor will be liable to ensure to have registered with the respective tax authorities and to 
submit self attested copy of such registration certificate(s) and the Sub- contractor will be responsible for 
procurement of material in its own registration (GSTIN) and also to issue its own Road Permit/ E-way Bill, if 
applicable etc. 

 In case the bidder is covered under Composition Scheme under GST laws, then bidder should quote the 
price inclusive of the GST (CGST & SGST/UTGST or IGST). Further, such bidder should mention “Cover 
under composition system” in column for GST (CGST & SGST/UTGST 
or IGST) of price schedule. 

 BANDR will prefer to deal with registered supplier of goods/ services under GST. Therefore, bidders are 
requested to get themselves registered under GST, if not registered yet. However, in case any unregistered 
bidder is submitting their bid, their prices will be loaded with applicable GST while evaluation of bid. Where 
BANDR is entitled for input credit of GST, the same will be considered for evaluation of bid as per 
evaluation methodology of tender 
document. 

 The SUB-CONTRACTOR will be under the obligation for billing correct rate of tax/duties as prescribed
under the tax laws on the Invoice to WR/SGS/BANDR, after availing input tax credit 
and pass on the benefit, 

 Any invoice issue on introduction of GST Law shall contain the following particulars- 
(a) Name, address and GSTIN of the supplier of service; 
(b) Serial number of the invoice; 
(c) Date of issue; 
(d) Name, address and GSTIN or UIN, if registered of the recipient; 
(e) Name and address of the recipient and the address of the delivery, along with the State and its code, 

 (f) Accounting Code of services; 
(g) Description of goods or services; 
(h) Total value of supply of goods or services; 
(i) Taxable value of supply of goods or services taking into discount or abatement if any; 
(j) Rate of tax (Central Tax, State Tax, Integrated Tax (for inter-state supply), Union Territory Tax or cess); 
(k) Amount of tax charged in respect of taxable services (Central Tax, State Tax, Integrated Tax (for inter-
state 
supply), Union Territory Tax or cess); 
(l) Place of supply along with the name of State, in case of supply in the course of inter-state trade or 
commerce; 
(m) Address of the delivery where the same is different from the place of supply and 
(n) Signature or digital signature of the supplier or his authorized representative. 

 BANDR GSTIN NO. 24AABCB3166E2Z4 
BANDR C.I.N No. U23710WB1929GO1003601, State Code.24 BANDR PAN 
No. AABCB3166E 

 GST-TDS @ 2% (two percent) will be deducted from basic invoice value (i.e. value before GST) under 
GST law w.e.f. 01.10.2018 for Taxable Services. TDS @ 1% each for CGST & SGST or 2% for IGST will be 
applicable except the exemption provision as stipulated in GST law. Tax 
deducted at source will be deposited to the Govt. and TDS certificate will be issued to the Sub- contractor as 
per the rules. 
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  GST INVOICE: 

If the agency is having registration in other State (except Gujarat) shall raise their Tax invoice by 
charging IGST only. 
Successful bidder has to submit e-invoice (If applicable) to BANDR as per GST guidelines. 

 Other Taxes & Duties 
Any other charges (except GST) if any, as applicable, viz. Royalty, Stamp Duty, other charges / levies 
etc. prevailing / applicable on the date of opening of Technical Bids and any variations thereof during the 
tenure of the contract are in the scope of Bidder. In case BANDR is forced to pay any such for the above, 
BANDR shall have the right to recover the same from 
the Bidder either from Running Bills or otherwise as deemed fit. 

(ii) New Levies/Taxes 
In case Government imposes any new levy/tax after award of the work during the tenure of the contract, 
BANDR shall reimburse the same at actual on submission of documentary proof of payment subject the 
satisfaction of BANDR that such new levy/tax is applicable to this 
contract if payable by our Client. 

46.0(A) Details of receiver / Bill Address: 

 (i) Company Name : Bridge and Roof Co. (I) Ltd. 
 (ii) Address : 2ND FLOOR, 18 TARAKUNJ, HARIBHAKTI SOCIETY, 

RACE COURSE, NEAR CHAKLI CIRCLE, VADODARA, 
VADODARA, 
Gujarat, 390007 

 (iv) State Code : 24 
 (v) GST No / Unique Id : 24AABCB3166E2Z4 

 (vi) PAN : AABCB3166E 

 (vii) CIN of the Receiver : U27310WB1920G01003601 
46.0 
(B) 

Details of Bidders 

 (i) Company Name :  

 (ii) Address :  

 (iii) State Name :  

 (iv) State Code :  

 (v) GST No / Unique Id :  

 (vi) PAN :  

 (vii) CIN of the Receiver :  

47. Income Tax 
Income Tax as applicable on works contract is included in the contract price. Income Tax shall be 
deducted from the subcontractor’s bills as per the provisions of Income Tax Act. 

48. GOVERNMENT REGULATIONS : 
The SUB-CONTRACTOR shall comply with and ensure strict compliance of all applicable Central, State, 
Municipal and local laws and regulations and undertakes to indemnify BANDR/WR/SGS from and 
against all levies, damages, penalties, any payments whatsoever as may be imposed by reason of any 
breach or violation of any law, rule or regulation and 
against all actions, proceedings claims and demands arising there from and/or relative thereto. 

49. SUBLETTING OF WORK 
No part of the Contract nor any share or interest therein shall in any manner or degree be transferred, 
assigned or sublet by the Sub-contractor directly or indirectly to any person, firm or corporation 
whosoever without the prior consent in writing of the Company. 
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50. STAMP DUTY 

Stamp duties, registration fees (if any) and any related charges payable under Applicable Laws in
relation to the Contract shall be borne by the Sub-contractor. 

51. ESI SCHEME 
Employees State Insurance (ESI) Scheme is not applicable at site. 

52. PROVIDENT FUND 

52.1 The Sub-contractor undertakes to discharge his responsibility under the employees provident fund scheme 
1995 as an immediate employer, for employees engaged or employed by him for execution of contracted 
work, or as the next immediate employer in case he has assigned the contract or it has entered into a 
subcontract agreements for the said works. 

 
The Sub-contractor undertakes that all employees, either employed by him, or by his Sub- contractor, or 
permitted assigns, would be covered under the above scheme from the date of commencement of work. 
The Sub-contractor further undertakes to pay employee’s contribution as well as employer’s contribution 
at appropriate rate to the office of the regional provident fund commissioner within the stipulated time 
period for the same. 

 
The Sub-contractor acknowledges the right of the company to recover, deduct or claim any amount which 
the company is required to pay. 

52.2 The establishment of the Sub-contractor and its Sub-contractors shall be duly registered under the 
Employees Provident Fund and Miscellaneous Provisions Act, 1952 and the Employees’ State Insurance 
Act, 1948 and the Sub-contractor shall duly and timely pay and ensure payment by its sub Sub-
contractors of contributions and its/their employees to the Authorities prescribed under the said Acts and 
any schemes framed thereunder in respect of all labour employed by it for the execution of the contract. 
Copies of challans/receipt of such payments along with the list showing persons employed together with 
emoluments paid for the purpose of provident fund deductions shall be submitted to BANDR/WR/SGS 
before the end of every calendar months. In case the relevant provident fund Authority’s receipt/challans 
referred to above are not furnished, BANDR/WR/SGS shall deduct 5% (five percent) of the payable 
amount from the Running Bill and retain the deducted amount as a security for the contribution to 
provident fund. Such retained amounts shall be released to the Sub-contractor only on production of 
challan/receipts of the relevant provident fund Authority for the period covered by the related deduction. 

53.0 RIGHT OF COMPANY TO ACCEPT OR REJECT TENDER 
The right to accept or reject the tender will rest with the Company. 
The Company, however, does not bind himself to accept the lowest tender and reserves to itself the 
authority to reject any or all tenders received without assigning any reason whatsoever. 

54.0 Acceptance of WR/SGS is a prerequisite for consideration of bidder’s offer by 
BANDR for this Sub-contract. 
Accordingly bidder(s) whose offer is not acceptable to BANDR/WR/SGSshall not be considered and shall be 
rejected by BANDR and no correspondence and claim etc. from the bidder in pursuant to the Tender shall 
be entertained by BANDR under any circumstances whatsoever. 
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55.0 In the event of any deviation taken by bidder(s) with respect to techno-commercial terms and conditions 

of Tender & subsequent non withdrawn of same may normally lead to not consider their offer(s) for 
further evaluation. However, in case BANDR accepted the deviation(s), the necessary loading due to 
these deviation as per prevailing market condition & as per BANDR discretion which shall be final and 
binding on the bidder(s) may be done on the price evaluation. 

 
No misunderstanding in this regard shall be entertained. 

56.0 DIRECT TAX 
 
BANDR shall not be liable towards Income Tax of whatever nature including variations thereof arising 
out of this contract as well as tax liability of the bidder and their personnel. Deduction of tax at source at 
the prevailing rates shall be effected by BANDR before release of payment as a statutory obligation, 
unless exemption certificate is produced by the bidder. TDS certificate will be issued by BANDR as per 
the provisions of Income Tax Act. 

57.0 PROFESSIONAL TAX 
 
Professional Tax on their employees & laborer’s as per Govt. Guidelines. 

58.0 NEW TAXES, DUTIES & LEVIES :- 
 
Any new Taxes/Duties/Cess/Levis Notified/Imposed after the submission of last/final price bid but 
before the contractual date of Completion of Work shall be to BANDR’s account if payable by our Client. 

59.0 BOCW CESS 
Quoted Price shall be inclusive of BOCW Cess (if applicable). 
In Order to govern welfare and working conditions of labourers engaged in construction activities, the 
Building and other Construction Workers’ (Regulation of Employment and Conditions of Service Act, 
1996, hereinafter referred to as the “RE & CS”) came into force. The RE&CS Act is applicable in respect 
of building and other construction work. Wherever applicable, the Sub-contractor shall strictly comply 
with the provisions pertaining to RE&CS Act. The Sub-contractor must be registered with the concerned 
authorities under the RE&CS Act, or in case of non-registration the Sub-contractor should obtain 
registration within one month of the award of the contract. 

 
Cess as per the prevailing rate, shall be deducted at source from bills of the Sub-contractor by the 
Engineer-in-Charge of the contract and remitted to the “Secretary, Building and other Construction 
Workers Welfare Board” of the concerned State. The Sub-contractor shall be responsible to submit final 
assessment return of the cess amount to the assessing officer after adjusting the cess deducted at 
source. 

60.0 EMPLOYEES STATE INSURANCE (ESI): 
 
Employees State Insurance Scheme is not applicable. 

61.0 WORKMEN COMPENSATION INSURANCE 
 
Composite Workmen Compensation Insurance at Site, shall be taken care of by BANDR. 
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62.0 COMPLIANCE WITH LAWS 
 
The Agency shall abide by all applicable rules, regulations, statutes, laws governing the performance
of works in India, including but not limited to the following: 

 
A. Contract Labour (Regulation & Abolition) Act 1970 & the Centre Rules 1971 framed there under. 
B. Payment of Wages Act. 
C. Minimum Wages Act. 
D. Industrial Dispute Act. 
E. Environment Protection Act. 
F. Wild Life Act. 
G. Building and other works contract act 1996 
H. Any other Statute, Act, Law as may be applicable. 

63.0 RULES & REGULATIONS OF SAFETY, ELECTRICITY BOARDS, FACTORY ETC. 
 
The Sub-contractor shall at all times comply with all relevant factory acts, electricity rules, safety 
regulations etc. as per statutory regulations of Central / State Government & Plant Authorities. 

64.0 WORK BEYOND NORMAL WORKING HOUR 
The SUB-CONTRACTOR may work beyond normal working hour and also on Sunday and Holiday (with 
prior approval from BANDR) as desired by BANDR to maintain progress of work as per schedule 
without any additional liability to BANDR at site. The SUB- CONTRACTOR shall give priority or 
redeploy the work force for a particular work as 
instructed by BANDR. 

64.1 EXTRA WORKS 
completion of the project, shall be carried out as per specifications, drawings, and /or sketches to be 
issued by the BANDR / WR/SGS. The payment for such items shall be based on rates to be derived 
wherever possible from available agreed rates. If such derivation of rates is not possible, the rates for 
such items shall be derived on the basis of actual cost of consumable, labor and transportation, which 
shall be substantiated with relevant documents and records by the Sub-contractor and verified by the 
BANDR or his authorized representatives. For extra items, rates to be derived from analysis of cost on 
inputs and direct market rates documents are to be provided by the subcontractor. The rates finally 
accepted by WR/SGS shall be binding on the subcontractor but BANDR shall retain 50% (Fifty 
Percent) of the component of overhead and profit, finally settled with WR/SGS and remaining part shall 
be passed on to the Sub-contractor. However the payment of such 
extra work(s) shall only be effective after receiving BANDR’s payment from WR/SGS. 

64.2 Following Points to be considered by the Sub-contractor while coating his offer 

 - Any additional work, if required, will be undertaken by them after getting instruction in writing from 
the executing authority. For settlement of their claims on any additional work, the Sub-contractor 
will kept joint record of the measurements of such work duly 
certified by the executing authority. 

65.0 WATCH AND WARD: 
It is the sole responsibility of the Sub-contractor for watch and ward of every materials including Free
Issued Materials at fabrication area as well as erection site. For this, Sub- 
contractor shall engage sufficient Security guards for the entire duration of Contract period at fabrication
area and also erection site based on permission limit of Client. 
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66.0 DEFECT LIABILITY PERIOD/ MAINTENANCE & GUARANTEE: 
 The Sub-Contractor shall be responsible for all the Defects and deficiencies, except usual wear and 

tear in the Project or any part thereof, till the expiry of a period of 2 (two) years commencing from the 
date of Provisional Certificate or expiry of a period 18 (eighteen) months from the date of Completion 
Certificate, whichever is later (the “Defects Liability Period”). 

 
Without prejudice to the provisions of above Clause, the Defects Liability Period for and in respect of 
any Structure or MEP or equipment comprising a new technology as specified in Schedule B (of Our 
EPC Agreement with Western Railway), shall be deemed to be extended by a further period of 2 (two) 
year after the expiry of the Defects Liability Period specified in above Clause. 

 
A Maintenance Manual shall be prepared and got approved by the Sub-Contractor from the 
BANDR/Western Railway/SGS before the start of Defect Liability Period (DLP). It shall be in force for the 
whole period of DLP subject to modifications made by the BANDR/Western Railway/SGS from time to 
time. 

 
The Defects Liability Period for the Project shall commence from the date of issue of the Provisional 
Certificates. 

 
Without prejudice to the provisions of above Clause, the Sub-Contractor shall repair or rectify all 
Defects and deficiencies observed by the Western Railway/BANDR/SGS during the Defects Liability 
Period within a period of 15 (fifteen) days from the date of notice issued by the Western 
Railway/BANDR/SGS in this behalf, or within such reasonable period as may be determined by the 
Western Railway/BANDR/SGS at the request of the Sub-Contractor, in accordance with Good Industry 
Practice. For the purpose of this clause, the time period of 15 days shall be applicable only to those 
Defects and Deficencies which are not affecting train operations of safety. For any defect noticed 
affecting train operation of train safety, the Sub-Contractor shall arrange to rectify it within such 
reasonable period as may be determined by the Western Railway/BANDR/SGS. If the Sub-Contractor’s 
staff is not able to rectify any fault as decided by the Western Railway/BANDR/SGS, the Western 
Railway/BANDR/SGS will be at full liberty to make its own efforts to get such defects rectified at Sub-
Contractor’s cost. 

 
During a period of 2 (two) months from the date of issuance of Completion Certificate, the Contractor 
shall retain sufficient staff and spares at Project location for procuring prompt replacement, installation 
or re-installation of any defective parts. The spares for the purpose of this clause, shall be separate from 
any spares supplied within the scope of the Project. 

 
In the event that the Sub-Contractor fails to repair or rectify such Defect or deficiency within the period 
specified in Above Clauses, the WR/SGS/BANDR shall be entitled to get the same repaired, rectified or 
remedied at the Sub-Contractor’s cost so as to make the Project conform to the Specifications and 
Standards and the provisions of this contract. All costs consequent thereon shall, after due consultation 
with the WR/SGS/BANDR and the Sub- Contractor, be determined by the WR/SGS/BANDR. The cost so 
determined, and an amount equal to 20% (twenty percent) of such cost as Damages, shall be 
recoverable by the WR/SGS/BANDR from the Sub-Contractor and may be deducted by the 
WR/SGS/BANDR from any monies(payment) due to the Sub-Contractor. 
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67.0 SECURITY CUM PERFORMANCE BANK GUARANTEE : 
The Successful Bidder (the bidder who submitted the offer against this tender) have to submit a 
Performance Bank Guarantee in the form of Bank Guarantee amounting to 5% (Five percent) of the 
total contract value from Nationalized/ Scheduled Bank in the prescribed format of BANDR within 15 
days from thedate of Letter of Acceptance / Intent (L.O.A / L.O.I). However any extension of time for 
submission of Performance Bank Guarantee beyond the specified days, on the basis of request of 
successful bidder, may be consider by the BANDR at sole discretion upon approval of Competent 
Authority. The Performance bank Guarantee shall be kept valid upto 90 (ninety) days after expiry of 
defect liability period or closure of contract complete in all respect, whichever is later. The Performa 
of the BG is attached herewith in Annexure – VIII. 

 
Bidders are required to extend the validity of BG as required and charges shall be borne by the 
Bidder. Each page of the Bank Guarantee must be stamped & signed by the authorized 
signatory(ies) of the Bank. The Bank is required to send the original Bank Guarantee(s) in 
confirmation directly to beneficiary. 

 
The Composite Bank Guarantee for Security-cum-Performance shall be for the due and faithful 
performance of the Contract and shall remain binding notwithstanding such variations, alternations or 
extensions of time as may be made, given, conceded or agreed to between the Sub-contractor and 
BANDR. 

 
The Composite Bank Guarantee for Security-cum-Performance shall remain in full force and effect during 
the period of the Contract and shall continue to be valid upto 90 days after the expiry of the Defect 
Liability Period. The Bank Guarantee shall provide for extension of validity on demand by BANDR. Such 
extension of validity shall be confirmed by the guarantor bank without any reference to the 
Subcontractor. On the performance and completion of the Contract in all respects, the Bank 
Guarantee shall be returned to the Subcontractor 90 days after Defect Liability Period. 

 Should the extent or the object of the Contract be altered during the execution of the Contract in such a 
way as to effect an increase or decrease on the Contract Price, the amount in the Bank Guarantee 
shall be increased or decreased. 

 
The Bank Guarantee and any amendment thereto shall be executed on a Non-judicial stamped paper 
of requisite money value as prescribed by the statute. 

 
BANDR reserve the right of forfeiture of Security-cum-Performance composite Bank Guarantee in 
addition to other claims and penalties in the event of the Subcontractor’s failure to fulfil any of the 
contractual obligations or in the event of termination of contract as per terms of conditions of contract. 

 
The Bank Guarantee shall be discharged by the BANDR after satisfactory completion of work(s) and 90 
days after the expiry of the Defect Liability Period adjusting any dues to the BANDR, if any. 

 
No interest shall be payable by BANDR above Bank Guarantee/Security Deposit. BANDR’s 

Bank Details: 
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Cont…. 
67.0 

Name & Complete Address of the 
Beneficiary 

: Bridge and Roof Co. (I) Ltd. 
Office No.401-408, Kukreja Centre, 
B-Wing, 4th Floor, Plot No.13, Sector-11, CBD 
Belapur, Navi Mumbai-400614. 

 Name & Address of Beneficiary’s 
Bank with Branch Code 

: State Bank of India, 
PB No.11, Belapur Bhavan, 
Sector-11, Office No.3 
CBD Belapur, Navi Mumbai-400614 
Branch Code: 40524 

 STD Code & Phone No. of Bank 
Branch 

: 022 – 27574506 

 Bank Account Number : Current Account No.37666424408 

 IFSC/NEFT Code (11 digit code) : IFSC Code: SBIN0040524 

68.0 OTHER STATUTORY REQUIREMENTS 
 
The contactor shall submit monthly running bills along with the copies of monthly wages (of the 
preceding month) u/r78(1)(a)(1) of Contract Labour Rules, copies of monthly return of PF contribution 
with remittance Challans under Employees Provident Fund Act 1952 and copy of renewed WC 
Insurance policy or copies of monthly return of ESI contribution with Challans under ESI Act 1948 (if 
applicable) in respect of the workmen engaged by them. The Sub-contractor should ensure compliance 
of Sec 21 of Contract Labour (R&A) Act 1970 regarding responsibility for payment of Wages. Incase of 
“Non-compliance of Sec 21 or non- payment of wages” to the workmen before the expiry of wage 
period by the contactor, 
BANDR will reserve its right to pay the workmen under the orders of Appropriate authority at the risk 
and cost of the Sub-contractor. 

 The Sub-contractor shall submit copies of Final Settlement statement of disbursal of retrenchment 
benefits on retrenchment of each workmen under I D Act 1948, copies of Form 6-A (Annual Return of 
PF Contribution) along with copies of PF Contribution Card of each member under PF Act and copies 
of monthly return on ESI Contribution – Form 6 under ESI Act1948 (If applicable) to BANDR along with 
the Final Bill. 

 
In case of any dispute pending before the appropriate authority under I D act 1948, WC Act 1923 or ESI 
Act 1948 and PF Act 1952, BANDR reserve the right to hold such amounts from the final bills of the 
Sub-contractor which will be released on submission of proof of 
settlement of issues from the appropriate authority under the act. 

 All progress payments made shall be regarded as payment by way of advance against final payments 
only and not as payment for the work completed. The progress payment made shall not exonerate the 
SUB-CONTRACTOR from liability to finally complete the work strictly in accordance with the 
specification and drawings, if required, by reconstructing or re- 
erecting faulty work. 

 While claiming progress payment, SUB-CONTRACTOR shall submit documentary evidence to the 
effect that he has deposited EPF/ EPS/ Labour Cess for his workers along with certificate indicating 
payment of minimum wages to the workmen at prevailing rates at Project site as per statute. SUB-
CONTRACTOR shall also submit an undertaking that they have complied with all statutory requirement 
as per Contract. In case any or one of these documents is not submitted along with progress bills, 
payment against these bills may be kept in abeyance. In such an event Sub-contractor shall ensure 
payment of due wages to 
his workmen as well as payment to statutory authorities keeping employer completely indemnified. 
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 On completion of the work, SUB-CONTRACTOR shall give notice of such completion to BANDR for 

inspection of works. BANDR shall inspect the work and after satisfying himself with tests that may be 
prescribed in the contract, if there is no defect, imperfection or short fall in the work, BANDR shall issue 
a completion certificate to the SUB-CONTRACTOR. 

 BANDR shall Endeavour to make the Payment within 30 (Thirty) days from the date of submission of 
certified invoice Complete in all respect to the satisfaction of Engineers-In- Charge. Any interest shall 
not be paid in case of delay in payment. 

 The above progressive payments are subject to deduction towards Income Tax and other recoveries as
applicable as per the Terms of Contract. 

 Agency shall ensure ESIC & PF Registration to complain all the Statutory Rules of ESIC & PF. 

69.0 CLEARING OF SITE : 
Before starting any work, work site, where necessary, must be properly dressed after cutting clearing 
all varieties of jungles shrubs, bamboo clusters or any undesirable vegetation from the alignment or site 
of works on completion of works all temporary structure or obstruction, must also be removed. 
All scars of construction shall be obliterated and the whole site shall be left in a clear and neat manner 
to the satisfaction of the Engineer-In-Charge. No separate payment shall be made for all these works, 
the cost thereof being deemed to have been included in the rates of various items of works quoted by 
the Sub-contractor in the schedule of probable items of works. 

70.0 ADDITIONAL MOBILIZATION 
At any time of execution of work additional manpower, equipment may be deployed to catch the revised
schedule / programme within their quoted price. 

71.0 IDLING OF MANPOWER & RESOURCES 
 
No payment / claim against idling of manpower, equipment, resources will be paid to the Sub-
contractor what so ever the reason. 

72.0 SAFETY: 

 The Sub-contractor shall abide by the safety standard requirements of the Client as stipulated from 
time to time and shall take necessary clearance from the Client’s safety department before initiating 
any installation work. All personal safety equipment required for the subject job such as safety helmet, 
gloves, shoes, jackets, belt etc. and any other safety related items as required shall be provided by the 
Sub-contractor to its employee/workers. The Sub-contractor shall put-up necessary safety related signs 
boards, 
barricade, safety nets/covers etc. as necessary for safe and sound execution of its performance under 
the subject Contract. 

 The Sub-contractor shall deploy its own safety officer (with adequate qualifications and experience) 
who shall be present at the site during any kind of site activities. He shall conduct safety audit on 
regular interval in co-ordination with BANDR/WR/SGS’s safety department and shall maintain a log 
sheet and safety reports accordingly. The safety officer 
shall conduct daily safety meetings and keep the workforce alert to avoid any safety related hazards. The 
Sub-contractor should keep sufficient number of supervisors. 
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Cont… 
72.0 

The Sub-contractor shall also arrange gate passes for their vehicles and personnel from the Security 
Department of as per prevailing regulations for the currency of the contract, which should be given back 
to the Security after the completion of the period of the contract. Clearance certificate from gate pass 
issuing authority confirming all gate passes have been 
returned is required to be submitted along with the bill. 

 Device appropriate safety methodologies for follow up by all concerned with regard to BANDR
/WR/SGS safety standards / national codes/ statutory regulations. 

 Sub-contractor will depute safety officer to take care of safety aspect of daily activities. All the personal
protective equipments like helmet, safety belt, shoes, will be of ISO approved 
and also approved by WR/SGS Safety department. 

 Ignoring safety case, penalty will be imposed as per WR/SGS safety norms. 
 NOTE: 

● BANDR/WR safety/SGS safety recommendations are to be followed. 
●Use of Florescent jackets in construction site is mandatory. 
●The “WR/SGS safety standards and procedures” are to be followed 

 Apart from the above norms the following Safety Precautions are to be observed by the Sub-
contractor 

 Sub-contractor should take work permit from the user department and fill the form and to 
avoid any communication gap when the work is to be carried out near the existing facilities and while
carrying out interfacing works. 

 The Sub-contractor should deploy all his workmen having proper safety induction training 
and the new Contract workmen should be deployed at site only after the necessary safety training and 
getting the training certificate. 

 Sub-contractor should deploy workmen of age 18 years or above. 

 The Sub-contractor should appoint work supervisors at each location while performing the job at plant 
premises. 

 Sub-contractor should ensure use of full body harness and Safety life line as per job requirement,
while working at height. 

 No work is to be carried out while others working below OR over Gangways & Roads unless all
precautions are taken to ensure the safety of person and property. 

 While handling Chemicals, the Sub-contractor, its supervisor and/or workmen must read & strictly follow
the safety instructions as written in material safety data sheet. 

 All Transport vehicles including goods carriers should have a valid registration, Insurance
&PUC(Pollution under control) Certificate and the driver must have the valid driving license. 

 The transport vehicle should be in good condition and speed of the vehicle should be maintained
as per company norms. 

 Every driver of a goods carriage transporting any dangerous or hazardous goods shall observe at all 
times all the precaution necessary, for preventing fire, explosion or escape of dangerous or hazardous 
goods carried by him while the goods carriage is in motion and when it is not being driven, he shall 
ensure that the goods carriage is parked in a place which is safe from fire explosion and any other risk 
and is at all times under the control and supervision of himself or some other competent person above 
the age of eighteen years. 
At the parking, the driver must ensure that parking brake has been applied. 
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No person shall carry matches, fuses or other appliances capable of producing ignition or explosion in
any installation or storage shed which is used for the storage of petroleum. 

 No Sub-contractor and his supervisor or his workmen is to use any chemical drum, paints, 
thinner or any explosive chemicals and materials to avoid any Fire & Explosion for any work inside
WR/SGS premises. 

 The Sub-contractor has to ensure that his workmen shall only use company’s electrical 
power and compressed air for any purpose with consent of competent authorities from WR/SGS. 

 To ensure effective enforcement of the rules and regulations relating to safety precautions, 
the arrangements made by the Sub-contractor shall be open to inspection by the Fire & Safety
professional, engineer-in-charge of the department of their representatives. 

 The contracting department would take necessary shutdowns wherever there are hazards 
of gases, electricity, moving machinery etc. The Sub-contractor shall ensure that the
shutdown/clearance are taken before sending workers in such locations. 

 Operation inside the factory will be  subject to monitoring by the safety committee 
coordinator and fire & safety team. They are empowered to stop any work or process if found being 
undertaken in hazardous manner 

 In case of any accident occurred at the site, the Sub-contractor must provide all the information
about the accident to the concerned authorities. 

 While climbing columns the workmen must have safety belt fixed to fall arrestor to prevent falling. 

 The Sub-contractor must strictly observe all safety rules and regulations issued by the company from 
time to time and enforce such observance on the part of employees. Non observation of any such 
safety rules and regulations by Sub-contractor or his employee shall render the Sub-contractor liable 
irrespective of any other law and rules for the time being in force to penalty. Sub-contractor shall strictly 
follow owner / WR/SGS Safety Norms 
at all the time. 

73.0 Sub-contractor shall ensure that all its personnel deployed under this contract have obtained 
additional insurance coverage under the Pradhan MantriSuraksha Bima Yojna (PMSBY) and 
Pradhan Mantri Jeevan Jyoti Bima Yojna (PMJJBY) through the participating banks and submit 
the proof of such insurance coverage to the satisfaction of WR/SGS. The cost of the insurance 
premium amount for both the above schemes shall be borne by the Sub-contractor giving 
evidence/proof to BANDR/WR/SGS in this respect and Sub-contractor shall suitably consider 
the same in their bid. 
Details of these schemes are to be regulated continuously on yearly basis and the same 
should be renewed on each successive relevant date in the subsequent years. 

74.0 PURCHASE PREFERENCE TO MAKE IN INDIA 
74.1 In line with Public Procurement (Preference to Make in India), Order 2017 dated 15.06.2017, 

28.05.2018, 04.06.2020 and subsequent orders issued by the respective Nodal Ministry, Govt. of India by 
way of providing purchase preference, BANDR has implemented “Purchase Preference Policy’. The 
“Purchase Preference‘ is applicable for the “Local Supplier “for the items / services covered in the tender 
subject to the following terms & conditions: 

 
BANDR reserves right to consider Local supplier {i.e whose offered product or service meets the minimum 
local content of tender) in case, emerged L1 bidder is Non Local supplier & quoted prices of Local 
suppliers are in the bracket of L1 + 20% and if they agree to match with L1 prices as per the “Public 
Procurement (Preference to Make in India) order 2017 of 
GOI, Dept of DIPP” 
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 ‘Local content’ means the amount of value added in India which shall, unless otherwise prescribed by 

the Nodal Ministry, be the total value of the item procured (excluding net domestic indirect taxes) minus 
the value of imported content in the item (including all customs duties) as a proportion of the total 
value, in percent. 

 
‘Class-I local supplier’ means a supplier or service provider, whose goods, services or works offered 
for procurement, has local content equal to or more than 50%, as defined under said Order ‘Class-Il 
local supplier’ means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content more than 20% but less than 50%, as defined under this Order. 

 
‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content less than or equal to 20%, as defined under this Order. 

 
‘L 1‘ means the lowest tender or lowest bid or the lowest quotation received in a tender, bidding 
process or other procurement solicitation as adjudged in the evaluation process as per the tender or 
other procurement solicitation. 

 
‘Margin of purchase preference’ means the maximum extent to which the price quoted by a "(Class-l 
local)supplier" may be above the L 1 price for the purpose of purchase preference. 

 
‘Procuring entity’ means a Ministry or department or attached or subordinate office of, or autonomous 
body controlled by, the Government of India and includes Government companies as defined in the 
Companies Act. 

 
Works’ means all works as per Rule 130 of GFR- 2017, and will also include turnkey works ' 

74.2 ELIGIBILITY OF ‘CLASS – I LOCAL SUPPLIER/ ‘CLASS-II LOCAL SUPPLIER’ / ‘NON- LOCAL 
SUPPLIERS’ FOR DIFFERENRT TYPES OF PROCUREMENT 

 (a) In procurement of all goods, services or works in respect of which the Nodal Ministry 
/ Department has communicated that there is sufficient local capacity and local 
competition, only ‘Class-I local supper’, as defined under the Order, shall be eligible to bid 
irrespective of purchase value. 

 (b) In procurement of all goods, services or works, not covered by 2(a) above, and with estimated 
value of purchases less than Rs. 200 Crore, in accordance with Rule 161(iv) or GFR, 2017, 
Global Tender Enquiry shall not be issued except with the approval of competent authority as 
designated by Department of Expenditure. Only ‘Class-I local supplies’ and ‘Class-II local 
supplier’ as defined under the Order, shall be eligible to bid in procurements undertaken by 
procuring entities, except when Global Tender Enquiry has been issued. In Global Tender 
Enquiries, Non-Local 
suppliers’ shall also be eligible to bid along with ‘Class-I local suppliers’ and ‘Class- II local 
suppliers’. 

 (c) For the purpose of this Order, works includes Engineering, Procurement and Construction (EPC)
contracts and services include System Integrator (SI) contracts. 

74.3 PURCHASE PREFERENCE 
(a) Subject to the provisions of this Order and to any specific instructions issued by the Nodal Ministry or in 

pursuance of this Order, purchase preference shall be given to ‘Class-I local supplier’ in procurements 
undertaken by procuring entities in the manner specified here 
under. 
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(b) In the procurement of goods or works, which are covered by para 2(b) above and which are divisible in 

nature, the Class-I local supplier’ shall get purchase preference over ‘Class- II local supplier’ as well as 
‘Non-local supplier’ as per following procedure: 

 (i) Among all qualified bids, the lowest bid will be termed as L 1. If L 1 is ‘Class-I local 
supplier’, the contract will be awarded to L 1. 

 (ii) If L 1 is not ‘Class-l local supplier’, 50% of the order quantity shall be awarded to L1. 
Thereafter, the lowest bidder among the 'Class-I local supplier’, will be invited to match the L 1 
price for the remaining 50% quantity subject to Class-I local supplier's quoted price falling within 
the margin of purchase preference, and contract for that quantity shall be awarded to such 'Class-I 
local supplier’ subject to matching the L 1 price. In case such lowest eligible 'Class-l local 
supplier’ fails to match the L 
1 price or accepts less than the offered quantity, the next higher ‘Class-I local supplier’ within 
the margin of purchase preference shall be invited to match the L 1 price for remaining quantity 
and so on, and contract shall be awarded accordingly. In case some quantity is still left 
uncovered on Class-I local suppliers, then such balance quantity may also be ordered on the 
L1 bidder. 

(c) In the procurement of goods or works, which are covered by para 2(b) above and which are divisible 
in nature, and in procurement or services where the bid is evaluated on price alone, the Class-I local 
supplier’ shall get purchase preference over ‘Class-II local supplier’ as well as “Non-local supplier", as 
per following procedure : 

 (i) Among all qualified bids, the lowest bid will be termed as L 1. If L 1 is ‘Class-I local 
supplier’, the contract will be awarded to L 1. 

 (ii) If L 1 is not ‘Class-l local supplier’, the lowest bidder among the ‘Class-I local supplier’ will be 
invited to match the L1 price subject to Class-I local supplier’s quoted price, failing within the 
margin of purchase preference, and the contract shall be awarded to such ‘Class-I local supplier’ 
subject to matching the L 1 price. In case 
such lowest eligible 'Class-l local supplier’ fails to match the L 1 price. 

 (iii) In case the lowest eligible ‘Class-I local supplier’ fails to match L1 price, the ‘Class - I local 
suppler’ with the next higher bid within the margin of purchase preference shall be invited to 
match L1 price and so on and contract shall be awarded accordingly. In case none of the ‘Class-
I local supplier’ within the margin of purchase 
preference matches the L1 price, the contract may be awarded to the L1 bidder. 

(d) “Class-II local supplier” will not get purchase preference in any procurement, 
undertaken by procuring entities. 

74.4 APPLICABLILITY IN TENDERS WHERE CONTRACT IS TO BE AWARDED TO MULTIPLE 
BIDDERS 
In tenders where contract is awarded to multiple bidders subject to matching L1 rates or otherwise, the 
“Class-I local suppler’ shall get purchase preference over ‘Class-II local suppler’ as well as “Non-local 
Supplier” as per following procedure : 

(a) In case there is sufficient local capacity and competition for the item to be procured as notified by the 
nodal Ministry, only Class-l local suppliers shall be eligible to bid. As such, the multiple suppliers, who 
would be awarded the contract, should be all and only ‘Class-I 
local suppliers’. 

(b) In other cases, ‘Class-! local suppliers’ and ‘Non local suppliers’ may also participate in the 
bidding process along with ”Class-I local suppliers’ as per provisions of this Order. 
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(c) If ‘Class-l local suppliers’ qualify for award of contract for at least 50% of the tendered quantity in any 

tender, the contract may be awarded to all qualified bidders as per award criteria stipulated in the bid 
documents. However, in case ‘Class-I local suppliers’ do not qualify for award of contract for at least 
50% of the tendered quantity, purchase preference should be given to the 'Class-I local suppliers’ over 
‘Class-ll local suppliers’/ ‘Non local suppliers’ provided that their quoted rate falls within 20% margin of 
purchase preference of the highest quoted bidder considered for award of contract so as to ensure that 
the ‘Class-I local suppliers' taken in totality are considered for award of contract for at least 
50% of the tendered quantity. 

(d) First purchase preference has to be given to the lowest quoting ‘Class-I local suppliers’, whose quoted 
rates fall within 20% margin of purchase preference, subject to its meeting the prescribed criteria for 
award of contract as also the constraint of maximum quantity that can be sourced from any single 
supplier. If the lowest quoting ‘Class-I local suppliers’, 
does not accept the offered quantity, an opportunity may be given to next higher ‘Class-l local 
suppliers’, failing within 20% margin of purchase preference, and so on. 

74.5 EXEMPTION OF SMALL PURCHASE 
Procurements where the estimated value to be procured is less than Rs. 5.00 Lakh shall be exempted 
from this Order. However, it shall be ensured by procuring entities that procurement is not split for the 
purpose of avoiding the provisions of this Order. 

74.6 MARGIN OF PURCHASE PREFERENCE 
The margin of purchase preference shall be 20%. 

74.7 VERIFICATION OF LOCAL CONTENT 
(a) The ‘Class-I local supplier’ / ‘Class-II local suppers’ at the time of tender, bidding or solicitation shall be 

required to indicate percentage of local content and provide self- certification that the item offered 
meets the local content requirement for ‘Class-I local suppliers’ / ‘Class-II local suppers’ 

 
In this connection, such bidders shall furnish following undertaking from the manufacturer 
(s) on Manufacture’s letter head along with their techno-commercial bid. The undertaking shall become
a part of the contract : 

 
“We (Name of the Manufacturer) undertake that we meet the mandatory minimum 
Local content (LC) requirement i.e. (to be filled as notified in 
the tender as well as the said policy) for claiming purchase preference linked with Local contents under 
the Govt. Policy against under tender No. 
  . 

(b) In case of procurement for value in excess of Rs. 10.00 Crores, the ‘Class-I local suppliers’ 
/ ‘Class-II local suppliers’ shall be required to provide a certificate from the statutory auditor or cost auditor 
of the company (in case of companies) or from a participating cost accountant or practicing chartered 
accountant (in respect of suppliers other than companies) giving the percentage of local content. 

 
In this connection, such bidders shall furnish following undertaking shall be supported by the following 
certificate from Statutory Auditor engaged by the bidder, on the letter head of such Statutory Auditor 
(as per the provisions of the aforesaid policy): 

 
“We  the statutory auditor of M/s.  (name of the bidder) 
hereby certify that M/s. (name of the manufacturer) meet the mandatory local 
content requirements of the Goods and /or Services i.e.  (to be filled as notified in 
the tender as well as the said policy) quoted vide offer no.     dated against 
the tender no.  by M/s.      
(name of the bidder). 
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(c) Local suppliers must note that once the declaration / certification is committed by them at tender 
submission stage, the same cannot be altered at technical negotiation stage or after award of contract 
otherwise would be treated / considered as false declaration by bidder. If it is identified that the 
difference in price receive & declaration made and local content is now not meeting the specified tender 
requirement (i.e. only on the quoted price without any loading) then such case is to be processed 
without any purchase preference as Non- 
Local Supplier. 

74.8 IN CASE OF PARTICIPATION OF BIDDER FROM COUNTRIES WHICH SHARES A LAND 
BORDER WITH INDIA: 
Any bidder from a country which shares a land border with India will be eligible to bid in any 
procurement whether of goods, services (including consultancy services / non consultancy services) or 
works (including turnkey projects) only if the bidder is registered with the Competent Authority as per the 
order no (Public Procurement No 4) dtd 23.02.2023 by Ministry of Finance, Department of Expenditure 
(Procurement Policy Dept.), relevant 
declaration format is enclosed as Annexure-VIII 

75.0 Special Clause 
In case of requirement of any statutory approval, NOC from authorities related to use of men, 
construction materials & machinery related to the work, the same including all related works, cost, fee, 
coordination jobs etc shall be in the scope of successful bidder. Further bidders shall be required to 
comply with any/all the provisions of Labour Laws (State & Central), PF/ ESI as per the law of the land. 
Bidders to take note of the same & quote their rates accordingly. 
Bidders shall be required to undertake all the works within the timeframe & construction plan agreed for 
sub activities as part of the Kick Off Meeting with technical requirements irrespective of the distance of 
the quarry, approvals required such as mining clearance, NOC from concerned State Govt. Dept(s) or 
usage of stacked earth meeting technical requirements from approved parties. Bidders are advised to 
conduct site survey to ascertain local conditions, regulations & quote their rates accordingly. 

 
 
 
 
 
 
 
 
 
 

For and on behalf of the Tenderer 
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Name of Work: Construction of Civil work for Sewage Treatment plant (STP) (2 x 275 KLD Capacity) on sub-
contract basis In Connection With “Redevelopment of Udhna Station at Udhna of Mumbai Division in Western 
Railway at Udhna Railway Station, Surat, Gujarat”. 

Preamble to Schedule of Quantities & Rates 

(Un-Price Part) 

1. The Schedule of Quantities & Rates shall be read with other all sections of this Bidding Documents. 
 

2. The Contractor is deemed to have studied the drawings, specifications and details of works to be done 
within the Time Schedule and should have acquainted himself of the conditions prevailing at site. 

 
3. No claim shall be entertained during currency of this Contract towards any items due to above including 

where the Contractor has quoted low/high rates. 
 

4. Owner reserves the right to interpolate or extrapolate the rates for any new items of work not covered in 
Schedule of Quantities & Rates from the similar item already available in schedule of quantities and rates. 
All the works shall be measured upon completion and paid for at the rate quoted and accepted in the 
“Schedule of Quantities & Rates”. In case any activity through specifically not covered in schedule of 
quantities & rates descriptions but the same is covered s under scope of work / scope of 
supply/specification/drawings etc. No extra claim on this account shall be entertained, since Schedule of 
quantities & Rates is to be read in conjunction with all other documents forming part of the Contract. 

 
5. All items of work mentioned in SOQR shall be carried out as per the specifications, drawings and 

instructions of Owner and the rates are deemed to be inclusive of labour, supervision, tools & tackles, 
equipment’s & machineries wherever required as called for in the detail specification and conditions of the 
Contract. 

 
6. Owner / Consultant reserves the right to cancel / delete / curtain any item or group of work if necessary. 

Such a step shall not be construed as reason for changing the rates. 
 

7. Bidder shall indicate the ONE SINGLE PERCENTAGE on total intended value/Price in the “Summary of 
Prices” sheet. Bidder shall not change rate/amount indicated in “Schedule of Quantities & Rates ” 

 
8. Bidder shall furnish the details as requested below along with this preamble to Schedule of Quantities & 

Rates, to be submitted along with their price offer 
 

Name of authorized person submitted the 
tender on behalf of bidder(s): 

 

 
Designation of Authorized person: 

 

 
Name of Firm/Contractor: 

 

 
Address of Firm/Contractor: 

 

Date: 
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Summary of Prices 

Un-Price Part 

Annexure-III 
Page No. 02 of 02 

 
Sl. No. Description  Amount 

 
1. 

 
Total Intended Price/Amount 

 
: 

 
Rs. 95,00,000.00 

 
 

2. 

 
Single percentage quoted on 
total intended Price/Amount for 
total work (applicable on all 
items of SOQR) 

 
 
 
: 

 
In figure Not Quoted Here  

 
In Words percent  

(Refer Note – 1) 

 
 
 

3. 

 
 
Total amount offered after 
considering the above 
percentage 

 
: 

 
(In figure Rs. Not Quoted Here 

In Words 

 
 

 Note: 
 

The Quoted prices shall be inclusive of all taxes & Duties Entry TAX, Octroi, Levies etc. except 
Goods and Services Tax (GST): 
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Name of Work: Construction of Civil work for Sewage Treatment plant (STP) (2 x 275 KLD Capacity) on sub-
contract basis In Connection With “Redevelopment of Udhna Station at Udhna of Mumbai Division in 
Western Railway at Udhna Railway Station, Surat, Gujarat”. 

Preamble to Schedule of Quantities & Rates 

(Price Part) 

9. The Schedule of Quantities & Rates shall be read with other all sections of this Bidding Documents. 
 

10. The Contractor is deemed to have studied the drawings, specifications and details of works to be done 
within the Time Schedule and should have acquainted himself of the conditions prevailing at site. 

 
11. No claim shall be entertained during currency of this Contract towards any items due to above including 

where the Contractor has quoted low/high rates. 
 

12. Owner reserves the right to interpolate or extrapolate the rates for any new items of work not covered in 
Schedule of Quantities & Rates from the similar item already available in schedule of quantities and rates. 
All the works shall be measured upon completion and paid for at the rate quoted and accepted in the 
“Schedule of Quantities & Rates”. In case any activity through specifically not covered in schedule of 
quantities & rates descriptions but the same is covered s under scope of work / scope of 
supply/specification/drawings etc. No extra claim on this account shall be entertained, since Schedule of 
quantities & Rates is to be read in conjunction with all other documents forming part of the Contract. 

 
13. All items of work mentioned in SOQR shall be carried out as per the specifications, drawings and 

instructions of Owner and the rates are deemed to be inclusive of labour, supervision, tools & tackles, 
equipment’s & machineries wherever required as called for in the detail specification and conditions of the 
Contract. 

 
14. Owner / Consultant reserves the right to cancel / delete / curtain any item or group of work if necessary. 

Such a step shall not be construed as reason for changing the rates. 
 

15. Bidder shall indicate the ONE SINGLE PERCENTAGE on total intended value/Price in the “Summary of 
Prices” sheet. Bidder shall not change rate/amount indicated in “Schedule of Quantities & Rates ” 

 
16. Bidder shall furnish the details as requested below along with this preamble to Schedule of Quantities & 

Rates, to be submitted along with their price offer 
 

Name of authorized person submitted the 
tender on behalf of bidder(s): 

 

 
Designation of Authorized person: 

 

 
Name of Firm/Contractor: 

 

 
Address of Firm/Contractor: 

 

Date: 
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Summary of Prices 

Price Part 
 

Sl. No. Description  Amount 

 
1. 

 
Total Intended Price/Amount 

 
: 

 
Rs. 95,00,000.00 

 
 

2. 

 
Single percentage quoted on 
total intended Price/Amount for 
total work (applicable on all 
items of SOQR) 

 
 
 
: 

 
In figure     

 

In Words percent  

(Refer Note – 1) 

 
 
 

3. 

 
 
Total amount offered after 
considering the above 
percentage 

 
: 

 
(In figure Rs.      

 
In Words 

 
 

 Note: 
 

The Quoted prices shall be inclusive of all taxes & Duties Entry TAX, Octroi, Levies etc. except 
Goods and Services Tax (GST): 
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PAYMENT TERMS: 

ANNEXURE – IV 
Page 1 of 1 

 
 

1.0 Mobilization Advance 
 No mobilization advance shall be paid to the contractor. 

2.0 On Account Payments 
 Payment will be made proportionately on receipt of corresponding payment from Client. 

1. The payment for the different items and stages shall made as per their respective percentage 
weightages as mentioned below. 

2. Proportions of the Contract Price for different items / component and stages of Construction of the 
Railway Project may be as specified below: 

3.0 Terms of Payment 
 

SL No. Stages for Payment Percentage 
 

 
A Construction of Civil work for Sewage Treatment 

Plant (STP) 

 Payment may 
be made on 
completion of 
each 
component/ 
stage of the 
building as per 
the weightage 
given in this 
schedule. 

 
Payment on “Pro 
rata basis” may 
be made if 80% 
of work of a 
stage has been 
completed and 
BANDR’s 
Engineer is 
satisfied that the 
delay in 
completion of the 
stage is not due 
to contractor’s 
default. 

 1 On completion of RCC Raft on pro rata basis  15.00% 

 2 On completion of cutting, bending, binding & placing in 
position of TMT Reinforcement bars for wall on pro rata 
basis 

12.50% 

 3 On Completion of wall 1st lift work on pro rata basis 9.50% 

 4 On Completion of RCC wall final lift work on pro rata 
basis 

17.00% 

 
5 

On completion of cutting, bending, binding & placing in 
position of TMT Reinforcement bars of slab on pro rata 
basis 

4.25% 

 
6 On Completion of STP Slab and beam on pro rata basis 13.00% 

 7 On completion of structure of laboratory on pro rata basis  3.75% 

 
8 

On completion of Block/Brick work for room of laboratory 
on pro rata basis   

2.00% 

 9 On completion of plastering work for room of laboratory 
on pro rata basis 

1.00% 

 10 On completion of doors & flooring work for room of 
laboratory on pro rata basis 

2.00% 

 11 On completion of Roof finishes and Painting work for 
laboratory on pro rata basis 

3.00% 

 
12 On completion of conducting laboratory on pro rata basis 2.00% 

 13 On completion of floor and wall finishes of STP on pro 
rata basis 

6.00% 

 14 On completion of Hydro test on pro rata basis 4.00% 

 15 Completion, Commissioning, Testing, obtaining 
necessary NOC’s and handing over to Authority. 

5.00% 

  Total –Sewage Treatment Plant  (STP) 100.00% 
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NOTES : 
 

1. The time of completion shall be reckoned from date of Letter of Intent. 
2. The time indicated is for completing all the works in all respect as per specification, codes, 

drawings and instructions of Engineer-in-Charge. 

3. The above progress payments are subject to deductions towards income tax and other 

statutory deductions as applicable as per terms of the Contract. 

4. Payment will be released after getting payment from client. 
 
 
 
 
 
 
 
 
 

Signed & Stamped of Tenderer 
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Letter of Submission 

(To be submitted by the Bidder in their Letter Head) 

 
 
 

ANNEXURE-V 

Page 1 of 2 
 

A. Single Percentage rate Tender for Construction of Civil work for Sewage Treatment plant (STP) 
(2 x 275 KLD Capacity) on sub-contract basis In Connection with “Redevelopment of Udhna 
Station at Udhna of Mumbai Division in Western Railway at Udhna Railway Station, Surat,
Gujarat”. 

 TENDER 

 I/We have read and examined the Instructions to Bidders, General Conditions of Contract (GCC), 
Special Condition of Contract (SCC), Technical Specification, Schedule of Quantities & other 
documents and Rules referred to in the conditions of contract and all other contents in the tender 
document for the work. 

 
I/We hereby tender for the execution of the work specified for the Construction of Civil work for 
Sewage Treatment plant (STP) (2 x 275 KLD Capacity) on sub-contract basis in Connection With 
“Redevelopment of Udhna Station at Udhna of Mumbai Division in Western Railway at Udhna Railway 
Station, Surat, Gujarat”. within the time specified in tender viz., Schedule of Quantities & Rate and in 
accordance in all respects with the specifications and the Conditions of Contract (GCC &SCC) and with 
such materials as are provided for, by and in respects in accordance with, such conditions so far as 
applicable. 

 
I/We agree to keep the tender open for 120 (One Hundred Twenty) days from the due date of 
submission of tender thereof and not to make any modifications in its terms and conditions. 

 
The cost of Tender Document of value Rs. Rs.2,000/- (Rupees Two Thousand Only) Plus (+) 18% 
GST = Rs.2,360/- (Rupees Two Thousand Three Hundred Sixty Only) has been deposited in the 
shape of A/c Payee Demand Draft (DDs) / Pay Order/ Banker’s Cheque of a nationalized/scheduled 
bank issued in favour of Bridge and Roof Co. (I) Ltd. Since, the tender is a Works Contract, benefits 
(i.e. Exemption of Tender Fees & EMD) to Indian Micro & Small Enterprises (MSEs) Units registered 
with DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc. under Provisions of Public 
Procurement Policy for MSEs Order 2012 with upto date amendments shall not be applicable. 
(As per F. No. 190/Mech/Corres/Various org/Stakeholder/2021-22 dated 18/19.04.2022 Purchase 
Preference to MSME/NSIC/SSIC bidder not applicable on Works Contract) 

 
The cost of EMD of Value Rs.2,00,000.00 has been deposited in the shape of A/C Payee Demand 
Draft (DDs)/Pay Order/Banker’s Cheque of nationalized/schedule bank issued in favour of Bridge & 
Roof Co. (I) Ltd. or Bank Guarantee (BG) in prescribed format. Since, the tender is a Works Contract, 
benefits (i.e. Exemption of Tender Fees & EMD) to Indian Micro & Small Enterprises (MSEs) Units 
registered with DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc. under Provisions of 
Public Procurement Policy for MSEs Order 2012 with upto date amendments shall not be applicable. 
(As per F. No. 190/Mech/Corres/Various org/Stakeholder/2021-22 dated 18/19.04.2022 Purchase 
Preference to MSME/NSIC/SSIC bidder not applicable on Works Contract) 

 
I/We accept that we will automatically be kept under Black Listing /Holiday List from being eligible for 
bidding in any contract with Bridge and Roof Co.(I) Ltd (BANDR) for the period of 6 months from the 
date of occurrence, if we are in breach of our obligation(s) under the bid conditions, because we: 

 (a) have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or 

 (b) having been notified of the acceptance of our Bid by BANDR during the period of bid validity, 
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ANNEXURE-V 

Page 2 of 2 
 

 (c) have failed or refused to execute the Contract, if required, or 

 (d) have failed or refused to furnish the Performance Guarantee within prescribed period, in 
accordance with the Clause of the Tender. 

 We understand EMD amount in the form of BG submitted by us shall be retained till submission of 
valid BG towards Performance Guarantee and the same shall be released thereafter. EMD amount in 
the form of Demand Draft (D.D.) / Pay Order / Banker’s Cheque submitted by us will be treated as a 
part of Security Deposit / Retention Money and the deduction towards the Security Deposit / Retention 
Money will be started after adjustment of EMD amount against value of work done in R/A bills. If we 
are un-successful Bidder then EMD amount shall be returned after finalization of Tender. 

 
Further, if I/we fail to commence work as specified, I/we agree that Bridge & Roof Co. (I) Ltd or his 
successors in office shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the Earnest Money absolutely otherwise the said EMD shall be retained towards retention money to 
execute all works referred to the tender documents upon the terms and condition of the contract. I/we 
hereby declare that I/we shall treat the Tender Documents, Technical Specification and other records 
connected with the work as secret / confidential documents and shall not communicate information 
derived there from to any person other than a person to whom I/we am/are authorized to communicate the 
same or use the information in any manner prejudicial to the safety of the State. 

 
 
 
 
 

Date: Signature of Sub-contractor & Postal Address 
Witness: 
Address: 
Occupation: 
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Page No.1 of 1 
(To be printed on a 120 rupee NJ stamp paper) 

AFFIDAVIT 
 

1. The undersigned do hereby certify that all the statements made in the required attachments are true and 
correct. 

 
2. The undersigned also hereby certified that neither my/out firm/company/individuals 

  nor any of its constituent 
partners have abandoned any road/bridge/irrigation/Buildings or other project work in India nor any 
contract awarded to us for such works have been rescinded during the last five years prior to the date of 
this bid. 

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish 

pertinent information as deemed necessary and as requested by BANDR to verify this statement or 
regarding my (our) competency and general reputation. 

 
4. The undersigned understands and agrees that further qualifying information may be requested and 

agree to furnish any such information at the request of BANDR. 
 

5. The undersigned undertake that in case of any information furnished by me found to be incorrect, fake, 
false, fabricated, forged, the BANDR has right to reject the Bid. 

 
6. Certified that I have applied in the tender in the capacity of individual / as a partner of a firm & I have 

not applied severally for the same job. 
 

7. The undersigned do certify that our firm will install required machineries and work force at the site as 
per requirement of this job if selected as the executing agency of the work. 

 
8. The undersigned do certify that I/we shall not sublet any portion of the work. 

 
9. The undersigned do certify that all the statements made in the attached documents are true and 

correct. If any declaration submitted is found/ascertain to be incorrect/ fabricated / 
misrepresented/fraudulent etc. accordingly tender will be liable to be cancelled/terminated immediately & 
I/my firm/company shall also be liable to prosecuted under section 197, 199 & 200 of Indian Penal 
Code, 1860 along with section 71 & Section 73 of Indian Information & Technology Act 2008 & any 
other applicable law for the time being in force in addition to forfeiture of Earnest Money/Retention 
Money. 

 
 

(Signature of Tenderer) 

Title of Office : 

Name of Firm : 

Date : 
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CERTIFICATE OF DECLARATION FORCONFIRMING THE KNOWLEDGE OF SITE 
CONDITIONS. 

 
(To be submitted in the bidder’s letterhead) 

 
 

We, (Name of   the   Sub-contractor&   their   Full   Address)       

  hereby declare and confirm that we have visited the project site under the 

subject namely Construction of Civil work for Sewage Treatment plant (STP) (2 x 275 KLD Capacity) on 

sub-contract basis for the foundation of concourse, through roof foundation on Sub Contract basis In 

Connection With “Redevelopment of Udhna Station at Udhna of Mumbai Division in Western Railway at 

Udhna Railway Station, Surat, Gujarat” and acquired full knowledge and information about the site 

conditions, wage structure, industrial climate and total work involved. We further confirm that the above 

information is true and correct and we will not raise any claim of any nature due to lack of knowledge of site 

condition. 

 
 

Tenderer’s Name & Address. 
 
 
 

(Signature of the Tenderer with Stamp) 
 
Place: 

 
 

Date: 
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FORM OF BANK GUARANTEE TOWARDS PERFORMANCE 
 

(To be executed on Non-Judicial Stamp Paper of Appropriate  Value) 
 

In consideration of BRIDGE AND ROOF CO.(INDIA) LTD. (hereinafter c a l l e d "The Company" which 
expression shall include its successors and assign) having awarded certain work for and relative 
to........................................ (name of the project/work) to……………(name & address of the contractor) 
(hereinafter called the "Contractor") upon certain terms & conditions interalia mentioned in the Company's 
Letter of Intent No./ Work Order No …………dated ........... (hereinafter called the Contract, which 
expression shall include any formal contract entered into between the Company and the Contractor 
and all amendments and/or modifications in the Contract) inclusive of the condition that the Company 
may accept a Bank Guarantee of a Nationalised/Schedule-A Bank in India in lieu of Cash Deposit against 
Security and due & faithful Performance of the said Contract: 

 

We, ................................................... (name of the Bank) a body registered/constituted under 
the........... ................ having registered and Head Office at....... (hereinafter called "the Bank") at the 
request of the Contractor and with the intent to bind the Bank & its successors and permitted assigns, do 
hereby unconditionally and irrevocably guarantee payment to the Company of the unpaid balance 
upto an aggregate limit of Rs............ (Rupees… ..............................................................................only) 
AND undertake to pay to the Company on demand and without protest or demur the unpaid balance of 
said Security cum Performance     Guarantee     subject     to   the   aggregate     limit   of   aforesaid Rs. 
(Rupees ............................................. only). 

 
 

AND the Bank do hereby further agree and undertake asfollows: 
 

1. The Guarantee/undertaking herein contain shall remain in full force and effect during the period that 
would be taken for the performance of the said contract and the claim of the Company relative thereto 
satisfied and/or discharged and the Company accordingly discharge the Guarantee/undertaking subject, 
however, that the Company shall have no claim under this Guarantee/undertaking after .......... 
20 , unless a notice of the claim under this Guarantee/undertaking has been served on the Bank before the 
expiry of the said date, in which event the same shall be enforceable against the Bank notwithstanding that 
the same is enforced after the expiry of the said date namely ......... 200 . 

 
The Company shall have the fullest liberty without reference to the Bank & without affecting in any way 
the liability of the Bank under this Guarantee/undertaking, at any time and/or from time to time to anywise 
vary the said Contract and/or any of the terms & conditions thereof or relative to the said Performance 
or to extend time of performance of the said Contract in whole or part or to postpone for any time and/or from 
time to time any of the obligations of the Contractor and/or power exercisable by the Company against the 
Contractor and either to enforce or forbear from enforcing any of the terms & conditions of or governing 
the said Contract or the said Performance or the Securities available to the Company or any of them and the 
Bank shall not be released from its liability under these presents and the liability of the Bank shall remain in 
full force and effect notwithstanding any exercise by the Company of the liberty with reference to any or all the 
matters aforesaid or by reason of time being given to the Contractor or any other forbearance, act or 
omission on the part of the Company or any indulgence by the Company to the Contractor or of any other 
act, matter or thing whatsoever which under the law relating to sureties would, but for this provision, 
have the effect of releasing the Bank from its liability hereunder or any part thereof. 
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Annexure-VIII 
(2) 

 
3. It shall not be necessary for the Company to proceed against the Contractor before proceeding against 

the Bank & the Guarantee/undertaking herein contained shall be enforceable against the Bank 
notwithstanding the existence of any other security for any indebtedness of the Contractor to the 
Company(including relative   to the said Performance)   and notwithstanding   that any such security 
shall at the time when claim is made against the Bank or proceedings taken against the Bank 
hereunder, be outstanding or unrealised. 

 
4. The amount stated by the Company in any demand, claim or notice as the unpaid balance of the said 

Security cum Performance Guarantee for the time being shall as between the Bank and the Company 
for the purpose of these presents be conclusive of the said balance. 

 
5. The liability of the Bank to the Company under this Guarantee/undertaking shall remain in full force 

and effect notwithstanding the existence of any difference or dispute between the Contractor and 
the Company, the Contractor and the Bank and/or the Bank and the Company, or otherwise 
howsoever touching or affecting these presents or the liability of the Contractor to the Company, 
and notwithstanding the existence of any instructions or purported instructions by the Contractor or 
any other person to the Bank not to pay or for any cause withhold or defer payment to the 
Company under these presents, with the intent that notwithstanding the existence of such difference, 
dispute or instruction, the Bank shall be and remain liable to make payment to the Company in 
terms hereof. 

 
6. The Bank shall not revoke this Guarantee/undertaking during its currency except with the previous 

consent of the Company in writings and also agree that any change in the constitution of the 
Contractor or the Bank or the Company shall not discharge the Bank's liability hereunder. 

 
7. Notwithstanding anything herein contained the Bank's liability under this guarantee is restricted to 

Rs.……. and the said guarantee shall remain in full force till   ........... (date) unless a suit or 
action to enforce the claim under this guarantee is filed against Bank within three month from the 
above date i.e., on or before (date) .......... all rights of the Company under the said guarantee shall be 
forfeited and Bank shall be relieved and discharged from all liabilities thereunder. 

 
8.    The Bank doth hereby declare that Shri ...........................................................(name   of the person 

signing on behalf of the Bank) who is ………................................ (his designation) is authorised to 
sign this Guarantee/undertaking on behalf of the Bank & to bind the Bank thereby. 

 
Dated this........................dayof ............... 200 . 

 
Yours faithfully, 
For 

 
 

Signature 
 

Name & Designation 

Name of the Branch 
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                 Annexure-IX 

FORMAT FOR AFFIDAVIT OF SELF CERTIFICATION REGARDING MINIMUM LOCAL CONTENT 
 

(To be provided on a non-judicial stamp paper of Rs.100/-) 
Date:  

 

I............................................s/o, d/o,-, w/o-of .......................... hereby solemnly affirm and declare as under. 
 

That I will agree to abide by the terms and conditions of the Public Procurement (Preference to Make in India) 
Order, 2017 (hereinafter PPP-MII order) of Government of India issued vide Notification No: P-45021/2/2017 - 
BE-II dated 15/06/2017, its revision dated 28/05/2018 and any subsequent modifications/Amendments, if any and 

 
That the information furnished hereinafter is correct to the best of my knowledge and belief and I undertake to 
produce relevant records before the procuring entity/BANDR or any other Government authority for the purpose 
of assessing the local content of goods/services/works supplied by me for ..................................................... (Enter 
the name of the Equipment/Item for Project). 

 
That the local content for all inputs which constitute the said goods/services/works has been verified by me and I 
am responsible for the correctness of the claims made therein 

 
That the goods/services/works supplied by me for ……………………………………. (Enter the name of the 
Equipment/Item for Project) meets the ‘Minimum Local Content ‘as defined in the PPP- MII order 

 
That the value addition for the purpose of meeting the ‘Minimum Local Content ‘has been made by me at 
……………………… (Enter the details of the location(s) at which value addition is made). 

 
I agree to maintain the following information in the Company's record for a period of 8 years and shall make this 
available for verification to any statutory authority 

 
1. Name and details of the Local Supplier 

 
(Registered Office, Manufacturing unit location, nature of legal entity 

Date on which this certificate is issue …....................................... 

Goods/services/works for which the certificate is produced……………………… 
 

Procuring entity to whom the certificate is furnished …………………………… 
 

Percentage of local content claimed and whether it meets the Minimum Local Content 

prescribed…………………………………………………………………… 

Name and contact details of the unit of the Local Supplier (s)…………………………… 
 

List of inputs which are imported, directly or indirectly………………………………… 
 

We also understand, false declarations will be in breach of the Code of Integrity under Rule 175(1)(i)(h) of the 
General Financial Rules for which a bidder or its successors can be debarred for up to two years as per Rule 151 
(iii) of the General Financial Rules along with such other actions as may be permissible under law 

 
For and on behalf of… ............................................................. (Name of firm/entity) 
Authorized signatory (To be duly authorized by the Board of Directors) 
Insert Name, Designation and Contact No 
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RESPONSIBILITY MATRIX 
 

Sl. 
No. 

Activity Scope Remarks 
BANDR/Client Bidder 

 Construction Drawing √   

 All procedure approval from WR/SGS √   

 Land (undeveloped / ungraded) for Sub-Contractor 
Site Office, Store inside Railway premises (on 
chargeable basis) 

√   

 Supervision & Inspection by BANDR (or any 
other TPI) Western Railway/SGS 

√   

 Labour License & Workmen Compensation (WC) 
Policy 

√   

 Shifting of any Utilities  √  

 Submission of all required document for 
preparation of Gate Pass 

 √  

 PF, ESI, Labour Cess (BOCW)  √  

 Accommodation & Transportation of Sub- 
Contractor’s Employees/Workers 

 √  

 Construction & Maintenance of Labour Hutment in 
outside the Railway premises 

 √  

 All types of Plants & equipment’s required for 
execution of work 

 √  

 All types of Materials and consumables required for 
execution of work (except FIM) 

 √  

 All PPEs, All Safety Accessories & Safety 
Appliances etc. 

 √  

 Construction of temporary site office/store etc. for 
bidder. 

 √  

 Assistance for Statutory approvals  √  

 Power for Construction Work  √  

 Construction Water  √  

 Any/All other incidental Work  √  

 Liasoning with statutory authority and local 
administration for smooth execution 

 √  

 Insurance for Plant & Machinery, Materials, 
Transit, etc. 

 √  

 Watch & Ward  √  

 Diesel, Lubricants etc. for construction 
équipements & Machineries, etc. 

 √  

 
Note: 
1. The above list is non-exhaustive; Any other manpower/facilities etc. are required for 

completion of the work, shall be under Sub-Contractor’s scope and shall be included within 
their quoted rates 

 
 
 
 

Signed & Stamped of Tenderer 
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APPENDIX-II 
 

TIME SCHEDULE 
 
 

Name of Work Time of Completion in all respect 

Construction of Civil work for Sewage Treatment 
plant (STP) (2 x 275 KLD Capacity) on sub-
contract basis  for the foundation of concourse, 
through roof foundation in connection with 
“Redevelopment of Udhna Station at Udhna of 
Mumbai Division in Western Railway.” 

Time of completion for the entire works shall be 
06 (Six) months from the date of Letter of Intent 
(LOI)/Work Order. 

 

NOTES : 
 

1. The aforementioned time of completion shall be inclusive of mobilization period (10 days ), 
intervening monsoon and approval of the design, procedures and materials. 

 
2. The time for completion shall include time for intended system engineering and its approval by 

the WR/SGS/BANDR, submission of document, construction drawing, supply of materials, 
installation, testing, trial run, commissioning of the entire work in all respect complete to the 
entire satisfaction of the Engineer-in- Charge. 

 
3. The time indicated is for completing all the works in all respect as per specification, codes, 

drawings and instructions of Engineer-in-Charge including 
 
 
 
 
 
 
 
 
 
 
 

 
 

For & on behalf of Tenderer 
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TECHNO-COMMERCIAL QUESTIONNAIRE SHEET 
 

This sheet is to be filled by Bidder and submitted along with the offer (Part-I). Otherwise the offer will be 
treated as “INCOMPLETE”. 

 
TECHNO-COMMERCIAL QUESTIONNAIRESELF DECLARATION 

 
Sl. 
No. 

Query Bidders 
Confirmation 

 Confirm that your bid is valid for 120 days from the date of 
submission of Bid. 

 

 Confirm that Tender FEE & EMD as per bid stipulations have been furnished
along with bid. 

 

 Confirm your compliance to total scope of work mentioned in the 
Bidding Document. 

 

 Compliance letter for addendum/Amendments as a token of 
acceptance (Applicable, if issued). 

 

 Confirm that deviation/terms& conditions are not mentioned 
anywhere in the bid. In case any terms & conditions is mentioned anywhere
in the bid, same shall not be considered. 

 

 Confirm that you have studied complete Bidding Documents including 
technical and commercial part and your Bid is in accordance 
with the requirements of the Bidding Documents. 

 

 Confirm your acceptance for Time Schedule as mentioned in 
Bidding Documents. 

 

 Confirm that you have submitted your offer / price bid considering.  

 Confirm that you shall deploy adequate organization with qualified 
supervisory personnel having requisite experience 

 

 Confirm that while submitting your price, you have taken 
consideration of scope of supplies, scope of work and technical 
requirement mentioned in Bidding documents. 

 

 Confirm that you have your own programme for execution this work. 
In case of award of work 

 

 Confirm that Bidder is not involved in any Litigation/Arbitration with 
BANDR/Client/Owner. In case of Litigation/ Arbitration, if any, please furnish 
information about the same. 

 

 Confirm that un-priced copy of indicating required details (without 
price) have been submitted in un-priced part of the Bid. 

 

 Confirm that Site Mobilization to be started within 15 (fifteen) days 
from the date of our instruction. 

 

 No interest will be paid against EMD/Retention Money/ Security 
Deposit/PBG 

 

 Rates quoted shall be firm till completion of work  
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Sl. 
No. 

Query Bidders Confirmation 

 Confirm that No Claim towards of job for working during adverse 
weather condition, location or due to any other reason whatsoever shall be 
entertained. 

 

 Confirm that No Claim towards round the clock working, additional 
mobilization or due to any other reason whatsoever shall be
entertained. 

 

 Bidder’s scope of supply within their quoted rates shall generally 
be as follows but not limited to the same. 

 

 i) Deployment of skilled /unskilled (as required) to execute the 
job to the entire satisfaction of BANDR /OWNER including 
electrician in sufficient nos. 

 

 ii) Accommodation & Transportation of their staff/ 
engineer/labours 

 

 All applicable taxes. / duties as per GCC, SCC and agreement of 
Western Railway/SGS 

 

 We confirm that we are not on Holiday/Negative List / Suspension 
list/Banning List of any Government Department/Public Sector
undertaking on due date of submission of Bid. 

 

 We confirm that we are not Banned or Delisted or Black Listed by any 
Government Department /Public Sector Under taking on due 
date of submission of Bid. 

 

 We confirm that we are not under liquidation, court receivership 
or similar proceedings. 

 

 We confirm that the content of the Bidding Document including schedule 
of rates/prices and Corrigendum/Addendum (if any) 
have not been altered or modified. 

 

 We confirm that we shall arrange to produce the Original Hard Copy of 
documents on demand, physically, considered towards our qualification within 
the stipulated time in case directed by BANDR. Any, failure on our part may 
lead to termination of the Purchase 
Order or Contract, as applicable. 

 

 
 
 
 

        

 

(Signature of Bidder with Company’s seal) 
      (Signature of Bidder with Stamp) 
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               To, 

 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
 

[ To be submitted in Bidder’s Letter Head ] 

APPENDIX-IV 

 

The Sr. Manager, 
BRIDGE AND ROOF CO. (I) LTD. 
C/o. Western Railway. 
Redevelopment of Udhna Station, 
Udhna, Surat, Gujarat. 

 
Sub : NO DEVIATION CERTIFICATE at the time of submission of tender Construction of Civil work 

for Sewage Treatment plant (STP) (2 x 275 KLD Capacity) on sub-contract basis  for the 
foundation of concourse, through roof foundation in connection with “Redevelopment of 
Udhna Station at Udhna of Mumbai Division in Western Railway.” 

Ref : 
 

NIT No. BR/WR/51241/NIT/Civil work of STP/SC/01 Dated 23-05-2024 
 
 

Dear Sir, 
 

With reference to above this is to confirm that as per Tender conditions we have visited Sites before submission of 
our Offer and noted the job content and site condition etc. We also confirm that we have not changed/modified 
the tender documents as issued with above Notice Inviting Tender and in case of observance of the same at any 
stage if shall be treated as null and void. 

 
We hereby also confirm that we have not taken any deviation from Tender Clause together with other reference 
as enumerated in the above referred Notice Inviting Tender and we hereby convey our unqualified acceptance to 
all terms & conditions as stipulated in the Tender Document. 

 
In the event of observance of any deviation in any part or our offer at a later date whether implicit or explicit the 
deviations shall stand null and void. 

 
Thanking you, 

Yours faithfully, 

 

(Signature, date & Seal of Authorized 
representative of the Tenderer) 
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APPENDIX-V 
 

FORMAT FOR DECLARATION AGAINST TECHNICAL SPEICIFCATIONS 
 

(To be submitted in the bidder’s letter head) 
 

We, (Name of the Sub-contractor &t heir Full Address)   
 

  hereby declare and confirm that we have gone through all the 

technical specifications and drawings attached with this NIT under the subject work namely, Construction of Civil 

work for Sewage Treatment plant (STP) (2 x 275 KLD Capacity) on sub-contract basis in connection with 

“Redevelopment of Udhna Station at Udhna of Mumbai Division in Western Railway.” and acquired full 

knowledge and total work involvement based on which we have submitted the price bid. 

 
 
 
 
                Tenderer’s Name &Address. 
 
 
 

(Signature of the Tenderer with Stamp) 
 

Place: 
 
 

Date: 
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BANK GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT 
 

To, 

Bridge and Roof Co. (I) Limited, 

Dear Sirs, 

 
BG NO.: 
DATED : 
VALID UPTO 

In consideration of Bridge and Roof Co. (I) Ltd. (hereinafter called " BandR" which expression shall include its 

successors and assigns), having agreed inter-alia to consider the tender of (Name of the Tenderer) having its 

Head Office/Registered Office at ( Address of Tenderer ) (hereafter called the "Tenderer" which 

expression shall include its successors and assigns), for the work of according to Tender No. 

   upon the Tenderer furnishing a Bank Guarantee with all undertaking from the Bank as 

hereinafter appearing in lieu of cash deposit of the Earnest Money. We Name of the Bank) a 

Bank constituted / Registered under the . Act ,having our head Office / Registered Office 

at (hereinafter called the "Bank" which expression shall include Its successors and assigns), at the 

request of the Tenderer and with the intent to bind the Bank and its successors and assigns do hereby 

unconditionally and irrevocably undertake to pay the BANDR at Kolkata forthwith on first demand without protest 

or demur or proof or satisfaction or condition and without reference to the Tenderer, all sums payable by the 

Tenderer as and by way of Earnest Money to BANDR, up to an aggregate limit of Rs.    

(Rupees   ) AND THE BANK DOTH HEREBY 

FURTHER AGREE AS FOLLOWS: 

1. This Guarantee / Undertaking shall be a continuing guarantee and shall remain in full force and effect for all 

claims or demands made by the BANDR on the Bank untill the BANDR discharges this Guarantee/Undertaking 

subject, however, that the BANDR shall have no claims under this Guarantee/Undertaking after the midnight of 

  20   or any written extension(s) thereof. PROVIDED that if the aforesaid work tendered for or any 

part thereof shall be awarded to the Tenderer on or before the said date, whether on the basis of accompanying 

tender or any other basis, then the validity of this guarantee/undertaking shall stand automatically Extended for 

all claims and demands made by the BANDR for further three months. 

2. The BANDR shall have the fullest liberty without reference to the Bank and without affecting in any way the 

liability of the Bank under this Guarantee/Undertaking at any time and/or from time to time to postpone and/or 

vary any of the powers, rights, and obligations exercisable by the BANDR against the Tenderer and either to 

enforce or to forbear from enforcing ail or any of the terms and conditions of or governing the said Tender and/or 

any contract consequent upon any award of work or the said Earnest Money Deposit or the securities available 

to the BANDR or any of them and the Bank shall not be released from Its liability under these Presents end the 

liability of the Bank hereunder shall remain in Full force and effect notwithstanding any exercise by the BANDR 

of the liberty with reference to any of all the matters aforesaid or by reason or any other act, matter or thing 

whatsoever which under law relating to the sureties or otherwise which could, but for this provision have the effect 

of releasing the Bank from all or any of its obligations hereunder or any part thereof, and the Bank Specifically 

waives any and all contrary rights whatsoever. 

              Contd. – P/2 



Notice Inviting Tender (NIT) No.: BR/WR/51241/NIT/Civil work of STP/SC/01  
 APPENDIX-VI 

Page. 02 of 02 

Page 110 of 114 

 

 

 

3. It shall not be necessary for the BANDR to proceed against the Tenderer before proceeding against the Bank 

and the Guarantee/Undertaking herein contained shall be enforceable against the Bank as principal debtor 

notwithstanding the (existence of any other undertaking or security for any indebtedness of the Tenderer to the 

BANDR and notwithstanding that any such security shall at the time when claim is made against the Bank or 

proceedings taken against the Bank hereunder, be outstanding or unrealized. 

4. The amount stated by the BANDR in any demand, claim or notice made with reference to this guarantee shall 

as between the Bank and the BANDR for the purpose of these Presents is conclusive of the amount payable by 

the Bank to the BANDR hereunder. 

5. The liability of the Bank to the BANDR under this Guarantee/Undertaking shall remain in full force and effect 

notwithstanding the existence of any difference or dispute between the Tenderer and the BANDR, the Tenderer 

and the Bank and/or the Bank and the BANDR or otherwise howsoever touching these Presents or the liability of 

the Tenderer to the BANDR, and notwithstanding the existence of any instructions or purported instructions by 

the Tenderer or any other person to the Bank not to pay or for any cause withhold or defer payment to the BANDR 

under these Presents, with the intent that notwithstanding the existing of such difference dispute or instructions, 

the Bank shall be and remain liable to make payment to the BANDR in terms thereof. 

6. This Guarantee/Undertaking shall not be determined or affected by the liquidation or winding up or dissolution 

or change of constitution or insolvency of the Tenderer or any change in the legal constitution of the Bank or the 

BANDR. 

7. Without prejudice to any other mode of service, a demand or claim or other communication may be 

transmitted by the BANDR to the Bank either by post or by fax, if transmitted by fax, the transmission shall be 

complete as soon as acknowledged by Bank. 

8. Notwithstanding anything contained herein: 
i) The Bank’s liability under this guarantee / undertaking shall not exceed (Amount in figures & words); 

ii) This guarantee / undertaking shall remain in force up to and any extension(s) therefore; and 

iii) The Bank shall be released and discharged from all liability under this guarantee / undertaking unless a written 

claim or demand is issued to the Bank on or before or the date of expiry of any extension(s) 

thereof if this guarantee / undertaking has been extended. 

The Bank doth hereby declare that Shri who is authorized to sign this Guarantee / 

Undertaking on behalf of the Bank and to bind the Bank thereby. This day of 20            

Yours faithfully, 

Signature : Name & Designation : Name of the Branch 

: 
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LAND BORDER WITH INDIA 
(Submitted on Bidder’s Letter Head) 

APPENDIX-VII 
Page No.1 of 1 

 
a. The bidder, (Name of the bidder) is not from a country which shares a land border with India; 

 (or) 
 The bidder, (Name of the bidder) is from a country, (Name of the Country) which shares a land border 

with India and are registered with the Competent Authority. Certificate of registration is attached with 
the bid; 

 (or) 
 The bidder, (Name of the bidder) is from a country, (Name of the Country) which shares a land border 

with India and Government of India has extended lines of credit or is engaged in developmental 
projects in this country, (Name of the Country) and hence do not require any separate registration 
for participation in this tender. 

 (or) 
 Any Bidder (including an Indian Bidder) who has a specified Transfer of Technology (ToT) 

arrangement with an entity from a country which shares a land border with India will be eligible to bid in 
any procurement whether of goods, services (including consultancy services and non 
consultancy services) or works (including Turnkey Projects) only if the bidder is registered with the 
Competent Authority, specified in Annexure-I which is enclosed herewith: 

b. I have read the Clause regarding restrictions on procurement from a bidder of a country which shares 
a land border with India; I certify that this bidder is not from such a country or, if from such a country, 
has been registered with the competent Authority. I hereby certify that this bidder fulfills all 
requirements in this regard and is eligible to be considered. 

c. I have read the Clause regarding restrictions on procurement from a bidder of a country which shares 
a land border with India and on sub-contracting to contractors from such countries; I certify that this 
bidder is not from such a country or, if from such a country, has been registered with the Competent 
Authority and will not sub- contract any work to a contractor from such countries unless such 
contractor is registered with the Competent Authority. I hereby certify that this bidder fulfills all 
requirements in this regard and is eligible to be considered. [where applicable, evidence of valid 
registration by the Competent Authority shall be attached]. 

 
 

Details of Vendor’s authorized representative Signature: 

Name: 
 

Stamp: 
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FORMAT OF ANNEXURE-I 
FOR LAND SHARE BORDER 

Competent Authority and Procedure for Registration 
A. The Competent Authority for the purpose of registration under this order shall be/ continue to be the 

Registration Committee constituted by the Department for Promotion of Industry and Internal Trade 
(DPIIT)*. [This Committee was already constituted under Order (Public Procurement) No.1]. 

B. The Registration Committee shall have the following members*: 

 i. An officer, not below the rank of Joint Secretary, designated for this purpose by DPIIT, who
shall be the Chairman; 

 ii. Officers (ordinarily not below the rank of Joint Secretary) representing the Ministry of Home 
Affairs, Ministry of External Affairs, and of those Departments whose sectors are covered by 
applications under consideration; 

 iii. Any other officer whose presence is deemed necessary by the Chairman of the committee. 
 iv. With effect from 01.04.2023, an officer (ordinarily not below the rank of Joint Secretary) representing the

National Security Council Secretariat. 

C. DPIIT shall lay down the method of application, format etc. for such bidders as covered by the Order. 

D. On receipt of an application seeking registration from a bidder covered by Para 2 and 3 of this order, 
the Competent Authority shall first seek political and security clearances from the Ministry of External 
Affairs and Ministry of Home Affairs, as per guidelines issued from time to time. Registration shall not 
be given unless political and security clearance have both been received. 

E. The Ministry of External Affairs and Ministry of Home Affairs may issue guidelines for internal
use regarding the procedure for scrutiny of such applications by them. 

F. The decision of the Competent Authority, to register such bidder may be for all kinds of tenders 
or for a specified type(s) of goods or services, and may be for a specified or unspecified duration of 
time, as deemed fit. The decision of the Competent Authority shall be final. 

G. Registration granted by the Competent Authority of the Government of India shall be valid not only for 
procurement by the Central Government and its bodies specified in para 6 of this order, but also for 
procurement by State Governments and their agencies/ public enterprises etc. No fresh registration 
at the State level shall be required. 

H. The Competent Authority is empowered to cancel the registration already granted if it determines 
that there is sufficient cause. Such cancellation  by itself, however, will not affect the 
execution of contracts already awarded. Pending cancellation, it may also suspend the 
registration of a bidder, and the bidder shall not be eligible to bid in any further tenders during 
the period of suspension. 

I. For national security reasons, the Competent Authority shall not be required to give reasons for
rejection/cancellation of registration of a bidder. 

*Note:  
(i) In respect of application of the Order to procurement by/ under State Governments, all 

functions assigned to DPIIT shall be carried out by the State Government concerned through a 
specific department or authority designated by it. The composition of the Registration 
Committee shall be as decided by the State Government. However, the requirement of political 
and security clearance as per para D shall remain and no registration shall be granted without 
such clearance. 

(ii) Registration granted by State Governments shall be valid only for procurement by the State 
Government and its agencies/ public enterprises etc. and shall not be valid for procurement in other 
states or by the Government of India and their agencies/ public enterprises etc.] 

(iii) Please note that the order no ( Public Procurement No 4)dtd 23.02.2023 by Ministry of Finance , 
Department of Expenditure ( Procurement Policy Dept.) regarding requirement of registration , 
applicability , compliance and validity of Registration 
which is enclosed herewith. 
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APPENDIX-VIII 
 
 

SELF DECLARATION OF THE TENDERER 
(TO BE SUBMITTED ON NJ PAPER DULY NOTARIZED) 

 

I/ We ………………………………(Name of the Proprietor/ Partner/ authorized signatory) attorney/ authorized 
signatory of tenderer(including its constituents), ……………………………..(Name & address of the Company) 
for the purpose of the Tender documents for the work of 
………………………..(Name of the work)as per the tender …………………(Tender ID) do hereby solemnly 
affirm and state on the behalf of the tenderer including its constituents as under. 

 
1. We the tenderer(s) are signing this document after carefully reading the contents. 

 
2. We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation 

thereof. 

3. We hereby declare that we have downloaded the tender documents from CPP Portal. We have verified the 

content of document from the website and there is no addition, no deletion or no alternation to the content of 

the tender document. In case of any discrepancy noticed at any stage 

i.e. evaluation of tenders, execution of work or final payment of the contact, the master copy available with 

the CPP Portal shall be final & binding upon us. 

4. We declare and certify that we have not made any misleading or false representation in the forms, 

statements and attachments in proof of the qualification requirements. 

5. We also understand that our offer will be evaluated based on the documents / credentials submitted along with 

the offer and the same shall be binding upon us. 

6. We declare that the information and documents submitted along with the tender by us are correct and we 

are fully responsible for the correctness of the information and documents submitted by us. 

7. We understand that if any certificates regarding eligibility criteria submitted by us are found to be forged/ 

false or incorrect at any time during process of evaluation of tender, it shall lead to forfeiture of the tender 

EMD besides banning of business as per tender stipulation. Further we………………….(Name of the bidder) 

and all our constituents understand that our offer shall be 

summarily rejected. 

 
Seal & Signature of Tenderer 
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FORMAT FOR declaration against information of litigation, holiday list/banning list, liquidation/court 
receivership 

 
[To be submitted in Bidder’s Letter Head] 

 
We confirm that we are not involved in any Litigation or Arbitration against BandR or SGS / WR in last 5 
years . 
OR 

 
We confirm that the current litigation/arbitration in which we are involved will not have any impact in work 
being tendered or in entering into contract during the validity of offer and performing the contract till all 
contractual obligations under contract are performed. 

 
We confirm that we are not on Holiday/Negative List/Suspension List/Banning List of 
BandR/Owner/Consultant on due date of submission of bid. 

 
We confirm that we are not banned or delisted or placed on “holiday List and/or any other similar list” 
(including the matter under subjudice, if any) by any Government or Quasi Government Agencies or PSUs. 

 
We confirm that we are not under liquidation, Court Receivership or similar proceedings. 

 
 
 
 
 
 

                    Tenderer’s Name and Address. 


