

**A. DETAILS OF TENDERS & CONTRACTS (PURCHASE) AWARDED FOR THE MONTH OF DECEMBER 2024 OF VALUE Rs. 50.00 Lakhs & ABOVE
[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]**

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
MAT(P)EOT CRANE/40091 (TY)/120 Dated 20.06.2024	Supply of E.O.T. Cranes(Safe Area) for NRL- COIT Project at Paradip, Odisha	Limited	20.06.2024	Two	26.07.2024	04.nos	03 Nos. i) M/s. Safex Electromech Pvt. Ltd.ii) M/s. Grip Engineers Pvt. Ltd. iii) M/s. Meeka Machinery Pvt. Ltd.	01 no. i) M/s. Eddy Cranes Engineers Pvt. Ltd.	Yes.	BANDR.199/40091(TY) Dated 04.12.2024	M/s. Safex Electromech Pvt. Ltd	80.16 Lakh	03 months
MAT(P)EOT CRANE/71152(ERE)/ 238 Dated 23.08.2024	Supply & Supervision of Installation & Commissioning of E.O.T. Cranes(Haz Area) for NRL- IPPS-3 & RT Project, Assam	Limited	23.08.2024	Two	21.09.2024	03.nos	02 Nos. i) M/s. Safex Electromech Pvt. Ltd.ii) M/s. Grip Engineers Pvt. Ltd.	01 no. i) M/s. Eddy Cranes Engineers Pvt. Ltd.	Yes.	BANDR.202/71152(E RE) Dated 05.12.2024	M/s. Safex Electromech Pvt. Ltd	70.64 Lakh	60 days
GEM/2024/6/541437 8 Dated 19.09.2024	Manufacturing , Testing, Supply, Delivery, Installation & Commissioning of Medical Equipment(s) for Medical College (GMC) in Haridwar, Uttarakhand (4th phase)	Open	19.09.2024	Two	17.10.2024	05 nos.	03 nos. i) M/S. Krishna Meditech ii) M/S. Surgimart iii) M/S. Anupam Surgicals	02 nos. i) M/S. Mark Enterprise ii) M/s. Process Industries	Yes.	BANDR.204/5116877 6526570 Dated 09.12.2024	M/S. Surgimart	1637.37 Lakh	08.04.2025
MAT(P)SIGNAL CABLE/40089(TY) DT 08.10.2024	Supply of Instrumentation Signal/Alarm) Cables for COIT, IAVL Project at Paradip, Odisha	Limited	08.10.2024	Two	07.11.2024	07 Nos.	02 Nos. i) M/s. Suyog Electricals Ltd. ii) M/s. Thermo cables Ltd.	05 nos. i) M/s. Lapp India Pvt. Ltd. ii) M/s. Polycab India Ltd. iii) M/s. Cords Cable Industries Ltd. iv) M/s. T.C. Communication Pvt. Ltd. v) M/s. Paramount Communications Ltd.	Yes.	BANDR.205/40089(TY) Dated 09.12.2024	M/s. Suyog Electricals Ltd	232.49 Lakh	Six Weeks
GEM/2024/B/552177 9 Dated 19.10.2024	Supply of Electroforge grating to IOCL,Barauni Site	Limited	19.10.2024	Two	04.11.2024	2 nos	01 no. i) M/s. Pinax Steel Industries Pvt. Ltd.	01 no. i) M/s. USA Enterprises	Yes.	BANDR.206/51244 GEMC - 511687797213938 Dated 12/12/2024	M/s. Pinax Steel Industries Pvt. Ltd.	273.47 Lakh	3 months
GEM/2024/B/538016 9 Dated 10.09.2024	Supply of 3 LPE coated pipe at HRRL, Barmer	Open	10.09.2024	Two	26.09.2024	08 nos	01 no. i) M/s. Sreevastava Tube Private Ltd	07 nos. i) M/s. Amardeep Steel Center Ltd.ii) M/s. BMS International iii) Kwality Tube iv) Pacific Steel Pvt. Ltd v) M/s. Mahalaxmi Metal Corporation vi) M/s. Star Metal & Tube vii) M/s. Madras Steel & Tube	Yes.	BANDR.207/71127 GEMC - 511687722151222 Dated 13/12/2024	M/s. Sreevastava Tube Private Ltd	131.20 Lakh	60 days

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
MAT(P)POWER CABLE/71127 (ERE)/309 DT 12.09.2024	Supply Of M.V Power Cables for HRRL- Barmer (Pkg 6B) Project at Barmer, Rajasthan	Limited	12.09.2024	Two	15.10.2024	02 Nos.	02 nos. i) M/s. Polycab India Ltd. ii) M/s. Cords Cable Industries Ltd.	Nil.	Yes.	BANDR.209/71127(E RE) Dated 17.12.2024	M/s. Polycab India Ltd.	84.60 Lakh	30 days
GEM/2024/B/545595 3 Dated 30.07.2024	Manufacturing, Inspection & Testing of Medium Voltage Power Cable for NRL Composite Work Project, NRL, Paradip, Odisha	Limited	30.07.2024	Two	13.08.2024	05 Nos.	i) M/s. Chandresh Cables Limited ii) M/s. Gemscab Industries Limited iii) M/s. Polycab India Limited iv) M/s. Special Cables Pvt. Ltd. v) M/s. Suyog Electricals Limited	Nil.	Yes.	BANDR.211/GEMC- 511687741235457 Dated 18.12.2024	M/s. Special Cables Pvt. Ltd.	532.24 Lakh	16.02.2025
GEM/2024/B/545595 9 Dated 30.09.2024	Manufacturing, Testing, Supply & Delivery of RMC At RPTU & PFCC Unit, NRL, Assam	open	30.09.2024	Two	26.10.2024	03 Nos.	i) M/s. AIL Consultants Private Limited ii) M/s. PECO Projects & Infrastructure Private Limited iii) M/s. R.P. Jalan	Nil.	Yes.	BANDR.212/GEMC- 51168770859909 Dated 18.12.2024	M/s. AIL Consultants Private Limited	335.39 Lakh	17.04.2025
GEM/2024/B/545595 9 Dated 30.09.2024	do	do	do	do	do	do	do	do	do	BANDR.213/GEMC- 511687747482336 Dated 18.12.2024	M/s. PECO Projects & Infrastructure Private Limited	251.54 Lakh	do
GEM/2024/B/545595 9 Dated 30.09.2024	do	do	do	do	do	do	do	do	do	BANDR.214/GEMC- 511687733828478 Dated 18.12.2024	M/s. R.P. Jalan	251.54 Lakh	do
MAT(P)HT CABLE/40091 (TY)/145 Dated 01.07.2024	Supply of 6.6 KV HT Power Cables for COT Project at Paradip, Odisha	Limited	01.07.2024	Two	24.08.2024	02 nos.	02 nos. i) M/s. Polycab India Ltd. ii) M/s. Gemscab Industries Ltd	Nil.	Yes.	BANDR.215/40091(TY) Dated 20.12.2024	M/s. Gemscab Industries Ltd	116.49 Lakh	Within 90 days

B.DETAILS OF TENDERS & CONTRACTS / SUB-CONTRACT / LABOUR CONTRACT / AWARDED FOR THE MONTH OF DECEMBER 2024 OF VALUE RS. 2.50 Crores & ABOVE

[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]

(Handwritten signature)

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L-1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
BADR/HO/40092/ AGPIPING/NRL/ ASSAM/NIT/03 Dated 11.06.2024	Fabrication, Erection, Welding, Alignment, Supporting, Flushing, Hydro Testing, Pre Commissioning of above ground piping for PFCC- Mechanical Site, NREP, NRL, Numaligarh	Open	11.06.2024	Two	26.08.2024	2 nos	02 nos. i) M/s. Punjab Engineering Company. ii) M/s. Deepak Construction Company	nil	Yes.	BADR/HO/40092/ AG PIPING/NRL/ ASSAM/NIT/03 Dated 11.12.2024	M/s. Punjab Engineering Company.	815.83	08 months
BADR/HO/40092/ PAINTING/NRL/ ASSAM/NIT/04 Dated 13.06.2024	Surface preparation by Blasting, applying Primer Coat, intermediate coat, final painting of pipes, fittings, Strl. Steel for PFCC-Mech Site, NREP at NRL, Numaligarh	Open	13.06.2024	Two	29.07.2024	2 nos	02 nos. i) M/s. Punjab Engineering Company. ii) M/s. Tristar Painting & Engineering Co.	nil	Yes.	BADR/HO/40092/ PAINTING/ NRL ASSAM/NIT/04 Dated 11.12.2024	M/s. Punjab Engineering Company.	305.66	16 month

CC : CMD -
 CC : D(P/W) -
 CC : D(F) -
 CC : GM(COMM)

For kind information

For hosting in Company's website.

[Handwritten signatures and initials]