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NOTICE INVITING TENDER (NIT) No.: B AND R /51188/TD/CIVIL INTERIOR /01 DATE 
19.02.2024 

 
 

BIDDING DOCUMENT  
 

FOR 
 
 
 

 

“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA AND DRY 
WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL 
BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA AND 
BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), 
BHUBANESWAR, GOVT. OF ODISHA.” 

 
 

 
 

BRIDGE AND ROOF CO. (INDIA) LIMITED 
KANKARIA CENTRE (4THand 5TH FLOOR) 

2/1, RUSSEL STREET, 
KOLKATA - 700071 

 
Document Fee: Rs. 2,000.00 + 18% GST(Non-Refundable) 

 
 
  

BRIDGE AND ROOF CO. (INDIA) LIMITED 
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BRIDGE AND ROOF CO. (INDIA) LIMITED 
Kankaria Centre (4th and 5th Floor), 
2/1,Russel Street, Kolkata – 700 071 
CIN No.: U27310WB1920GOI003601 

 

NOTICE INVITING TENDER (NIT) NO.: B AND R/ 51188/TD/CIVIL INTERIOR/01 DATE 19.02.2024 
 

 

 

 

MASTER INDEX 

 

QUALIFYING CRITERIA 
 

: ANNEXURE – I 

INSTRUCTIONS TO BIDDERS (ITB) 
 

: ANNEXURE – II 

GENERAL CONDITIONS OF CONTRACT 
 

: ANNEXURE – III 

SPECIAL CONDITIONS OF THE CONTRACT 
 

: ANNEXURE – IV 

TECHNICAL SPECIFICATION 
 

: ANNEXURE – VI 

SAFETY PRECAUTIONS 
 

: ANNEXURE – VII 

TENDER DRAWINGS : ANNEXURE – VIII 

FORMATS 
 

:  

LETTER OF SUBMISSION  
 

: ANNEXURE- II(A) 

DETAIL OF INFORMATION TO BE FURNISHED BY THE BIDDER 
 

: ANNEXURE- II(B) 

 NO DEVIATION CERTIFICATE 
 

: ANNEXURE- II(C) 

CERTIFICATE OF DECLARATION FOR CONFIRMING THE KNOWLEDGE 
OF SITE   CONDITIONS 

 

: ANNEXURE- II(D) 

DECLARATION AGAINST TECHNICAL SPECIFICATION 
 

: ANNEXURE – II(G) 

DETAILS OF WORK IN HAND AND WORKS EXECUTED 
 

: ANNEXURE - H 

DEPLOYMENT SCHEDULE OF CONSTRUCTION EQUIPMENT    : ANNEXURE- I 

DEPLOYMENT SCHEDULE OF SUPERVISORY PERSONNEL 
 

: ANNEXURE- J 

AFFIDAVIT IN NON – JUDICIAL STAMP PAPER CERTIFIED BY NOTARY 
PUBLIC OR 1ST CLASS MAGISTRATE 
 

: ANNEXURE - K 

BANK GUARANTEE IN LIEU OF SECURITY CUM PERFORMANCE 
 

: ANNEXURE- L 

 PURCHASE PREFERENCE TO MAKE IN INDIA 
 

: ANNEXURE- M 

SHARES A LAND BORDER 
 

: ANNEXURE - N 

 INPUT TAX CREDIT FORMAT 
 

: ANNEXURE – O 
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DETAILS OF TECHNICAL AND ADMINISTRATIVE PERSONNEL TO BE 
EMPLOYED FOR THE WORK 
 

: ANNEXURE – P 

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELYTO BE 
USED IN CARRYING OUT THE WORK 
 

: ANNEXURE – Q 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING 
EXPELLING OF BIDDER OR ABANDONMENT OF WORK BY THE BIDDER 
 

: ANNEXURE – R 

PREAMBLE TO SCHEDULE OF QUANTITIES and RATES  : ANNEXURE – R1 

COMPLIANCE TO BID REQUIREMENT : ANNEXURE – S 

DECLARATION  BY  BIDDER : ANNEXURE – T 

BANK GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT : ANNEXURE – U 

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT : ANNEXURE – V 
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BRIDGE AND ROOF CO. (INDIA) LIMITED 
 

NOTICE INVITING TENDER (NIT) NO.:B AND R/ 51188/TD/CIVIL INTERIOR/01 DATED.19.02.2024 
 

NAME OF WORK 

“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA AND DRY 
WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL 
BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA AND 
BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), 
BHUBANESWAR, GOVT. OF ODISHA.” 
 

 

Sl. 
No. 

Technical Cover Details Documents 

1. Cover-I i) Tender fee ii) Earnest Money Deposit (EMD) iii) MSME Notarized copy 
of Valid Registration Certificate. iv) Power of Attorney, on stamp paper 
of appropriate value, v) Process Compliance Form and Letter of 
Submission (in Company’s letter head), vi) No Deviation Certificate in 
Bidder’s letter head, vii) Detail of information to be furnished by the 
Bidder viii) Declaration for knowledge about entire site conditions in 
Bidder’s letter head and (ix) Declaration against Technical Specification 
in Bidder’s letter head.  

Qualification Criteria.   

Notice Inviting ender (NIT)  

Instruction to Bidder  (ITB)  

General Conditions of Contract (GCC) 
 

Special Conditions of Contract (SCC)  

FORMATS : 
 

(a) Performance Bank Guarantee. 
 

(b) Bank Guarantee in lieu of Security Deposit 
 

(c) Make In India Clause 
 

(d) Bank Guarantee in lieu of Earnest Money Deposit 
 

(e) Shares a Land Border 
 

(f) Input Tax Credit Format 
 

(g) Other (s) format 
  

2 Cover-II PRICE BID 
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BRIDGE AND ROOF CO. (I) LTD. 
(A GOVERNMENT OF INDIA ENTERPRISE) 

CIN NO. : U27310WB1920GOI003601 
“KANKARIA CENTRE” (4thand 5th FLOOR),2/1, RUSSEL STREET, 

KOLKATA-700071. 
 

 

NOTICE INVITING TENDER (NIT) 
 

Online “Single Percentage Rate” Bid(s) / Offer(s) are invited in two part bid system for execution of the following work 
meeting the prescribed Pre-Qualification Criteria given in Tender Document(s). 
 

Name of Work NIT No.: 

“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA 
, FIXING OF HPL BOARD AT SHOP AREA AND DRY WALL 
PANELLING USING CALCIUM SILICATE BOARD AND 
ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL BUILDING, 
IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS 
TERMINAL (ISBT) AT BARAMUNDA AND BUS DEPOT AT 
KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR 
DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF 
ODISHA.” 
 

B AND R/ 51188/TD/CIVIL INTERIOR/01 
DATED.19.02.2024 

 
 
Last Date of submission of Bid: 26.02.2024 upto 17:30 Hours. 
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BRIDGE AND ROOF CO.(INDIA) LIMITED 
Kankaria Centre (4thand 5th Floor),  

2/1, Russel Street, Kolkata – 700 071 
CIN No. : U27310WB1920GOI003601 

 

Detailed Notice Inviting Tender(NIT) No.:B AND R/ 51188/TD/ CIVIL INTERIOR /01  DATED .19.02.2024 
 

1. Online “Single Percentage Rate” bid(s) / Offer(s) are invited from reputed and experienced parties meeting prescribed qualifying criteria for  execution of the 
following works:  

2. Brief Details of Work: 

 

Sl. 
No. 

Description of Work Estimate
d cost 
put to 

Tender 

Cost of Tender Document (Non 
Refundable) 

Earnest Money Deposit (EMD) Time of 
Completion 

(1) (2) (3) (4) (5) (6) 

1 “SUPPLY AND FIXING OF 
FALSE CEILLING AT THE 
TOILET AREA , FIXING OF 
HPL BOARD AT SHOP AREA 
AND DRY WALL PANELLING 
USING CALCIUM SILICATE 
BOARD AND ALUMINIUM 
FIX PARTITION AT THE 
MAIN TERMINAL BUILDING, 
IN CONNECTION WITH 
CONSTRUCTION OF 
INTERSTATE BUS 
TERMINAL (ISBT) AT 
BARAMUNDA AND BUS 
DEPOT AT KHANDAGIRI, 
BHUBANESWAR, ODISHA 
FOR BHUBANESWAR 
DEVELOPMENT AUTHORITY 
(BDA), BHUBANESWAR, 
GOVT. OF ODISHA.” 

18.00 
 

Rs. 2,000.00 + 18% GST (i.e. Rs. 360.00) = Rs. 
2360.00( Rupees Two Thousand Three hundred 
sixty only) payable in the form of Demand Draft 
(DD)/Pay Order / Banker’s Cheque drawn from any 
Nationalized/Scheduled  Bank, in favor of BRIDGE 
AND ROOF Co. (I) LTD., payable at Bhubaneswar to 
be submitted along with Tender Documents [No A/c 
Payee Cheque shall be Considered]. 

Rs. 40000.00 (Rupees Forty Thousand  only)  shall be 
submitted by Bidder(s) along with their offer in the form of 
Demand Draft (DD)/Pay Order / Banker’s Cheque drawn 
from any Nationalized/Scheduled Bank, in favor of BRIDGE 
AND ROOF Co. (India) Ltd., payable at Bhubaneswar to be 
submitted along with Tender Document. EMD may also be 
submitted in the form of Bank Guarantee(BG) in prescribed 
format valid for Six(06) months pledged in favor of BRIDGE 
AND ROOF Co. (India) Limited along with the offer.[No A/c 
Payee Cheque shall be Considered]. 

 Since, this is a Works Contract, benefits to 

Indian Micro & Small Enterprises (MSEs) Units 
registered with DIC / NSIC / KVIC / KVIB / 

Directorate of Handicraft and Handloom etc., 

under Provisions of Public Procurement  Policy 

for MSEs Order 2012 with upto date 

amendments shall not be applicable. 
No exemption for submission of Tender Fee & EMD 
shall be entertained for MSME parties Therefore, 
MSME registered parties have to submit Tender 
Fee & EMD as specified in Tender alongwith their 
offer. 

15 Days from the date 
of issue of LOI. 



  
 

 

Page 7 of 114 

 

 

 
 

BRIDGE AND ROOF CO. (INDIA) LTD 
(A GOVERNMENT OF INDIA ENTERPRISE) 

KANKARIA CENTRE” (4thand 5th FLOOR),2/1, RUSSEL STREET, 
KOLKATA-700071. 

 
“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA 
AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE 
MAIN TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL 
(ISBT) AT BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR 
BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
 

INVITING TENDER (NIT) NO.: B AND R /51188/TD/CIVIL INTERIOR/01 DATED 19.02.2024 

 
 
 

 
 

ANNEXURE - I 
 
 

 
 
 
 

 

QUALIFYING CRITERIA 
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BRIDGE AND ROOF CO.  (INDIA) LIMITED 

ANNEXURE – I 

QUALIFYING CRITERIA  
 

“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA 
AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE 
MAIN TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) 
AT BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR 
DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” NOTICE INVITING TENDER (NIT) 
NO.: B AND R /51188/TD/CIVIL INTERIOR/01 DATED 19.02.2024 
 
Notice Inviting Tender (NIT) No.: B AND R/ 51188/TD/ CIVIL INTERIOR /01 DATED .19.02.2024 

 

 

1.00 QUALIFICATION CRITERIA FOR PARTICIPATION IN THE TENDER: 
 

a. The Bidder should have successfully executed “Similar Works” of the value during the last 7 years ending 
last day of month previous to the one in which applications are invited which should be either of the following: 

  

Three (03) similar completed works each costing not less than Rs. 8.0 Lakhs 

OR, 
 

Two (02) similar completed works each costing not less than Rs.10 Lakhs. 
 

OR, 
 

One (01) similar completed work costing not less than Rs. 16.00 Lakhs. 
 

 Note: Similar Work” shall mean  Execution of false ceiling and civil interior works etc in Govt / semi Govt / 
Public / private project. 
 
In this regard , photocopy of completion Certificate issued by Client along with corresponding LOI/WO or any other 
relevant documents towards scope of work duly certified by Client substantiating the above nature &value of work also 
to be submitted. 
 
Notarized copy of Completion Certificate mentioning executed value of work & date of completion along with 
corresponding LOI/WO duly certified by clients from an officer not below the rank of EE or equivalent, substantiating the 
above mentioned criterion under Sl. No. A as well as value of work to be submitted.  
 
In case the Bidder is executing a Project, then Client / Owner has issued Completion Certificate in respect of a part of 
work, (more than 90% of the value of work has been completed) which meets the eligibility criteria, the same shall 
be considered while evaluating the Technical Bid. 
 
Experience should be in the name of the bidding Company and not in Subsidiary / Associate Company / Group Company 
etc. 
 
In case the work experience is of Private Sector, the completion certificate shall be supported with copies of letter of 
award and copies of corresponding TDS Certificates along with the copy of relevant certified invoice. Value of work will 
be considered equivalent to the amount of TDS Certificates duly Notarized. 
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b. 
 
 
 
 
 
 

c. 
 

Average Annual Financial Turnover during the last 03 (Three) years ending 31.03.2022 should not be less 
than the amount equal to Rs. 6 Lakhs. Copy of Audited Balance Sheet(s) alongwith Turnover Certificate duly 
signed by Chartered Accountant with his / her Seal, Signature and Registration Number for last 03 (Three) 
financial years ending 31.03.2022 to be submitted. The year in which no Turnover is shown, would also be 
considered for working out the average. Turnover should be of the Bidding Company and not for 
Subsidiary / Associate Company / Group Company etc. 
 

The Bidder should not have incurred any loss (Profit after Tax should be Positive) in more than two years 
during the last five years ending 31st March, 2022. Net Worth of the Company / Firm as on 31st March 
2022 should be positive. Net Worth Certificate for F.Y.: 2021-22 should be submitted duly certified by 
Chartered Accountant with his / her Seal, Signature & Registration Number. 
 

d. Bidder has to submit Bank Solvency Certificate not more than 3 months old from the last date of bid 
submission. 

e. The Bidder should have PAN, P.F, ESI and GST Registration with the concerned Dept. 
Note: Bidder should submit the copy of last filed Monthly / Quarterly GSTR-3B return as GST clearance 
Certificate along with GST Registration Certificate with offer / bid failing which their offer will not be considered 
for further evaluation. 
Moreover, contractors having registration in other state (except Odisha) shall raise their Tax Invoice by 
charging IGST only. Otherwise their price shall be evaluated by loading GST amount as applicable rate 
specified by bidder(s).]   

f.  Net Worth of the Firm should be positive and a Certificate for F.Y.: 2021-22 should be submitted duly certified 
by Chartered Accountant with his / her Seal, Signature and Registration Number. 

g. 
 

h. 

Direct or Indirect Joint Venture(s) / Consortium / Special Purpose Vehicle (SPV) / Special Purpose Entity (SPE) 
are not permitted to participate. 
 
Photo Copy of Current Income Tax Deposition Document. 
 
 

2. DETAILS TO BE FURNISHED BY THE BIDDER: 
 

a) Name, Address, Details of the Organization. 

b) Constitutional Status i.e. to specify whether Proprietary or Partnership or Private Limited Firm etc. with 
Documentary Evidence. 

c) Photocopy of valid PAN card. 

d) Photocopy of Goods and Service Tax Registration Certificate. 

e) Photo Copy of GST Registration Certificate along with Copy of Latest Filed Monthly / Quarterly GSTR-3B 
Return as GST Clearance Certificate and Input Tax Credit Format as given in Tender. 

f) Photocopy of Current Income Tax Deposition Statement. 

g) Photo Copy of PF & ESI Registration Certificates, Labor License Registration.  
In case of not Registered with the concern dept., Bidder should submit an undertaking that they will 
register their firm in concern dept. and submit the document on award of the work within a month time. 

h) Notarized Copy of Completion Certificate along with corresponding LOI/WO or any other documents mentioned 
in above duly certified by Client’s substantiating the above nature as well as Executed Value of Work and 
Completion Date. 

i) Information on litigation history, liquidated damages, disqualification etc in Tenderer’s Letter Head. 

j) Name(s) of the Owner/Partners/Promoters and Directors of the Firm/Company. 

k) Details of Work in hand and Current Commitment. 
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l) List of Technical Manpower in Company’s roll. 

m) List of Tools and Plants owned by the Company. 

n) Deployment Schedule of Construction Equipment [Annexure - I]. 

o) Deployment Schedule of Supervisory Personnel [Annexure - J]. 

p) “Purchase preference to Make in India” regarding minimum local content is applicable for the “Local Supplier” 
for the items/services covered in the Tender[Annexure –M]. 

q) Bidder Should submit ‘Input Tax Credit’ as per prescribed format[Annexure -O]. 

r) Details of Technical & Administrative Personnel to be employed for the Work. [Annexure -P]. 

s) Details of Construction Plant and Equipment [Annexure -Q]. 

t) Copy of Labour License Certificate issued by Concerned Authority. 
[If not registered with the Concerned Department, then the Bidder should give a declaration in their Letter head 
alongwith Techno Commercial part of their Offer towards submission of the same within one month of award 
of Work and before releasing any Payment in their favour]. 

u) Any Bidder from a Country which shares a Land Border with India will be eligible to bid in any procurement 
whether of Goods, Services (Including Consultancy Services / Non Consultancy Services) or Works (Including 
Turnkey Projects) only if the Bidder is Registered with the Competent Authority (as per OM Dated 23.07.2020 
issued by Ministry of Finance. relevant declaration format is enclosed as Annexure –N. 

 

3. The company reserves the right to waive minor deviations if they do not materially affect the capability of the 
Bidder to perform the contract. 
 

4. Bidder is liable to disqualified, even though they meet the qualifying criteria, if they. 

a) Made misleading or false representations, statements and attachments submitted in proof of the qualification 
requirements, and/or. 
 

b) Record of poor performance such as abandoning the works, not properly completing the supply order, 
inordinate delays in completion or supply, litigation history with B AND R or ISBT, or financial failures etc. 
 

c) If the Bidder deliberately gives wrong information/submit fake, false, fabricated, forged documents in his tender, 
B AND R reserves the right to reject such tender at any stage or to cancel the contract if awarded and forfeit 
the Earnest Money Deposit/ Retention Money / any other money due and also will be kept under Black Listing 
/Holiday List from being eligible for bidding in any contract with BRIDGE AND ROOF Co.(I) Ltd  (B AND R)  for 
the period of 2 years from the date of occurrence. 
 

d) If bidder or any of constituent partner had been debarred to participate in tender by any Govt. Department/ 
Govt. Undertaking /Semi Govt. Department/ Local bodies during the last 5 (five) years prior to the date of this 
NIT such debarment will be considered as disqualification towards eligibility. A declaration in this respect has 
to be furnished by the bidders as per prescribed format (Annexure: K and R), without which the Technical Bid 
shall be treated as non-responsive. 
 

 Technical Bid shall be treated as non-responsive if anything adverse has come to the notice of the Tender 
Inviting Authority against the Firm/Agency/bidder so far as his performance within the jurisdiction of this 
Company. 
 

 Bidders shall, on request, provide any necessary authority and assistance to enable relevant enquiries to be 
carried out. 
 

 After submission of their Offer, Bidder must notify B AND R promptly, if there is any: 
 

i) Substantial change in their financial of technical capacity. 
 

ii) Change in their business (such as Company name, address) 
 

iii) Change of ownership or holding, including any transfer of key personnel. 
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iv) Any other significant change in information provided in the Offer. 
 

 The Bidder must provide any further details required for the review upon request from B AND R. Failure 
to comply with any request by B AND R for such information will result in rejection of their offer. 
 

 B AND R may, in its absolute discretion suspend or disqualify a Bidder/Bidders who, at any time, is considered 
to have breached any of the qualification conditions or has performed in an unsatisfactory manner without 
assigning any reason whatsoever. 
 

 B AND R will not be liable for any loss or damages incurred by the Bidder/ Bidders in the above exercise. 
 

5. Disqualification of Bid: B AND R reserves the right to disqualify such bidders who had a record of not meeting 
the contractual obligations against earlier contracts entered into with the B AND R. 
 

6. Due date of submission shall be written on all the covers / envelopes of the application / bid without fail. 
 

7. Application / Bids received after the due date and time shall not be accepted. No request for extension of the 
due date indicated shall be entertained.  
 

8. Telegraphic or Fax or Email offers shall not be accepted under any circumstances. 
 

9. B AND R may, in its absolute discretion suspend or disqualify a Bidder / Bidders who, at any time, is considered 
to have breached any of the qualification conditions or has performed in an unsatisfactory manner without 
assigning any reason whatsoever. 
 

  
 

                                                                          [B.PAL] 
                                                                         Dy.General Manager           

                                                                        BRIDGE AND ROOF CO. (I) LTD., KOLKATA 
  
 For and on behalf of Tenderer 

 
  
 Signed and Stamped of Tenderer 
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BRIDGE AND ROOF CO. (INDIA) LTD 
(A GOVERNMENT OF INDIA ENTERPRISE) 

KANKARIA CENTRE (4thand 5th FLOOR),2/1, RUSSEL STREET, 
KOLKATA-700071. 

 
 
 
 
“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA 
AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE 
MAIN TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL 
(ISBT) AT BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR 
BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
 

INVITING TENDER (NIT) NO.: B AND R /51188/TD/CIVIL INTERIOR/01 DATED 19.02.2024 

 
 
 

. 

 
 
 
 

 
NOTICE INVITING TENDER (NIT) NO.:B AND R/51188/TD/ CIVIL INTERIOR /01 DATED .19.02.2024 

 
 

 
 

ANNEXURE - II 
 
 

 
 
 

 

INSTRUCTION TO BIDDERS 
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ANNEXURE – II 

BRIDGE AND ROOF CO. (INDIA) LIMITED 
 

INSTRUCTIONS TO BIDDERS: 

 

1) a. “Single Percentage Rate”  Bids are invited by B AND R on two bid systems for  
“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA AND 
DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN 
TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT 
BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR 
DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
be submitted at Bridge and Roof, ISBT, Baramunda site office before the prescribed date and time in NIT. 

  

1) b. Purpose: 

 It is the purpose of these instructions to serve as a guide to Bidders for preparing offer for  
“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA AND 
DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN 
TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT 
BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR 
DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
 

1) c. The Tenderer, at their own responsibility and risk is encouraged to visit and examine the site of works and its 
surroundings and obtain all information that may be necessary for preparing the Bid and entering into a Contract 
for the work as mentioned in the Notice Inviting e-Tender, the cost of visiting the site shall be at the Bidder’s own 
expense. 
 

1) d. CONDITIONAL / INCOMPLETE TENDER will not be accepted under any circumstances. 
 

2) The Chairman cum Managing Director / Director (Project Management) of B AND R shall be the Accepting 
Officer here-in-after referred to as such for the purpose of this Contract. 
 

3) The Tenderer shall quote in figures as well as in words rate(s) tendered. In case of any discrepancy between 
the two, rate(s) quoted in words shall prevail rounded upto two decimals.  
 

4) Submission of Tender by a tenderer implies that he has read this notice and all other Tender Documents and 
has made himself aware of the scope and the specifications, Drawings of the work to be done and of conditions 
of contract and local conditions and other factors having bearings on the execution of the work. 
 

5.00 Procedure for submission of Bid: 

i. 2.0 Procedure for submission of Bid: 

Tender Fee : 
 

 The cost of tender document (non-refundable) is Rs. 2000 plus 18% GST i.e. Rs 2360.00 
(Rupees Two Thousand Three Hundred Sixty only) to be submitted by the Tenderer. 
Bidder shall submit separate A/c Payee Demand Draft (DD) / Pay Order/ Banker’s Cheque 
in favour of Bridge & Roof Co. (India) Ltd. payable at Bhubaneswar, Odisha from any 
Nationalized Bank towards the cost of Tender Document.  This Demand Draft (DD) / Pay 
Order/ Banker’s Cheque/ At Par Cheque/ Local Cheque shall be submitted in a separate 
envelope and put in the outer most cover. Techno-commercial offer of the bidder/bidders 
may not be opened if the Demand Draft (DD) / Pay Order/ Banker’s Cheque/ At Par Cheque/ 
Local Cheque is not submitted in the form and manner as stated above and their offer is 
liable to be rejected.  
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Earnest Money Deposit (EMD) : 
 

Rs. 40000.00 (Rupees forty thousand only) shall be submitted by Bidder(s) along with 
their offer in the form of Demand Draft (D.D.) / Pay Order / Banker’s Cheque valid for 
minimum 90 (Ninety) days / Bank Guarantee (BG) in prescribed format valid for minimum 06 
(Six) months pledged in favour of “Bridge And Roof Co. (India) Ltd” drawn from any 
Nationalized/Scheduled Bank shall be submitted along with Tender documents. (No A/c 
Payee Cheque shall be considered). 
 

Since, this is a Works Contract, benefits to Indian Micro & Small Enterprises (MSEs) 

Units registered with DIC / NSIC / KVIC / KVIB / Directorate of Handicraft and Handloom 

etc., under Provisions of Public Procurement  Policy for MSEs Order 2012 with upto 
date amendments shall not be applicable. 

 

No exemption for submission of Tender Fee & EMD shall be entertained for MSME parties 
Therefore, MSME registered parties have to submit Tender Fee & EMD as specified in Tender 
alongwith their offer. 
 

DGS&D / MSME / NSIC / SSIC Registered Parties has to submit the Notarized Copy of 
the Valid Registration Certificate mentioning SC/ST/General / Women Entrepreneurs 
along with Techno-Commercial part of the Bid. 
 

The offer of the bidder shall not be considered further if the Earnest Money Deposit (EMD) 
is not submitted in the form and manner as stated above and their offer is liable to be 
rejected. 
 

EMD amount in the form of BG submitted by Successful Bidder(s) shall be retained 
till submission of valid BG towards Performance Guarantee and the same shall be 
released thereafter. EMD amount in the form of Demand Draft (D.D.) / Pay Order / 
Banker’s Cheque submitted by Successful Bidder(s) will be treated as a part of 
Security Deposit / Retention Money and the deduction towards the Security Deposit / 
Retention Money will be started after adjustment of EMD amount against value of work 
done in R/A bills. EMD amount of Un-Successful Bidder(s) shall be returned to them 
at the earliest after expiry of the final bid validity and latest on or before the 30th day 
after the award of the Contract. However, EMD amount of Un-Successful 
Bidder(s)during First Stage i.e. Technical Evaluation etc. should be returned within 30 
days of declaration of result of First Stage i.e. Technical Evaluation. No interest will 
be payable on Earnest Money Deposit. 
 

2.1 Bidder to forward sealed bids marked offer for  
“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT 
SHOP AREA AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND 
ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL BUILDING, IN CONNECTION WITH 
CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA AND BUS DEPOT 
AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT 
AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
 

2.2 B&R reserves the right to reject any or all the bids or to cancel the NIT without assigning any reasons 

whatsoever. 
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2.3 Bid shall be submitted in 2 (two) parts. 

 

Part – I: 

Containing one Copy each of following documents: 

i) Bidder should submit the Tender Fee and EMD, Notarized MSMEs/NSIC/SSI Certificate, 
Letter of Submission (in Bidder’s letter head), No Deviation Certificate (in Bidder’s 
Letter Head), Declaration for knowledge about entire site conditions and Declaration 
against Technical Specification (in Bidder’s Letter Head), Detail of information to be 
furnished by the bidder and Power of Attorney in favour of the person who has 
signed the bid, as prescribed in Technical Cover-I as specified in the Tender. The original 
should be posted / couriered / given in person to the Tender Inviting Authority, within 
specified date and time for the Tender.  

ii) Documents pertaining to qualifying criteria furnished in Annexure – I of the NIT 

iii) Signed and Stamped NIT, ITT, GCC, SCC, Un-priced SOQR with the word “ OUOTED”, 
Drawing i.e. complete NIT documents . 

 

    

 Part – II: 

Containing original priced offer in the prescribed format of the tender document duly signed 

and stamped. 

Tenderers should quote as “Single Percentage Rate” as per the Price Bid format in the allotted space 
only 

  

Part – I & Part – II shall be submitted in separate sealed envelope and to be put in one outer 

cover and cloth bound and sealed. Both inner & outer covers shall be super scribed as 

follows: - 

 

 
 

Part I Techno-Commercial bid for  “SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , 
FIXING OF HPL BOARD AT SHOP AREA AND DRY WALL PANELLING USING CALCIUM SILICATE 
BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL BUILDING, IN CONNECTION 
WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA AND BUS DEPOT AT 
KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), 
BHUBANESWAR, GOVT. OF ODISHA.” 
 

 

Part II 

 

Priced Offer for “SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL 
BOARD AT SHOP AREA AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND 
ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL BUILDING, IN CONNECTION WITH 
CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA AND BUS DEPOT AT 
KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), 
BHUBANESWAR, GOVT. OF ODISHA.” 
 

 

Outer most 

cover: 
Shall be super scribed with Offer for “SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET 
AREA , FIXING OF HPL BOARD AT SHOP AREA AND DRY WALL PANELLING USING CALCIUM 
SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL BUILDING, IN 
CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT 
BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR 
BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
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and shall be addressed to: 

  

  The Deputy  General Manager(Civil) 

Bridge & Roof Co. (I) Limited, 

Interstate Bus Terminal Project Site Office,  

Baramunda, Bhubaneswar,  

Odisha – 751003. 

 Due date of submission shall be written on all the covers/envelopes of the bid 

without fail. 

2.4 Bids received after the due date and time shall not be accepted.  

“No request for extension of the due date indicated shall be entertained’. 

2.5 Telegraphic or Fax or Email offers shall not be accepted under any circumstances. 

2.6 The right to reject any or all offer(s) or split up the total requirement and award the contract to one 

or to more than one Bidder if considered necessary or to cancel the Tender rests with B&R. 

2.7 Price Bids of those Bidders who will be Techno- commercially qualified for the subject job on the 

basis of evaluation of techno commercial bids, will be opened on specified date. The date & time 

to open the price bid (Part-II) shall be intimated to the bidders and in such a case, one 

representative of the bidder shall be allowed to attend. B&R’s decision in this regard is final & 

binding. 

 
 

 

3.0 

 

 

Validity: 

 The bid shall be kept valid for a period of 90 (Ninety) days from the due date. Bid shall be sent at 

bidder’s sole risk & responsibility to reach B&R’s Office before the date and time specified 

hereinbefore. Tenders received beyond the due date will not be accepted. 

4.0 Accepting Authority: 

 
The Chairman and Managing Director (hereinafter called CMD) / The Director (Project 

Management) {hereinafter called D (PM)} of B&R shall be the Accepting Officer hereinafter 

referred to as such for the purpose of this Contract. 

5.0 Acceptance of Bid: 

  

Acceptance of Client/Owner of the project is a pre-requisite for consideration of Bidder's offer by 

B&R for this Tender/Commercial Agreements etc. Accordingly, Bidder(s) not acceptable to B&R's 

Client / Owner shall not be considered & their offer shall be rejected by B&R. No correspondence 

& claim etc. from the Bidder in pursuant to the Tender/Commercial Agreements shall be 

entertained by B&R under any circumstances what so ever. 

 

. 
  

ii) The successful Tenderer shall accept the LOI within 3(Three) days from receipt of the same, failing which the 
award of work may be liable to be cancelled. 
 

iii) If any tenderer withdraws or make any changes in his offer already submitted before the expiry of the above 
validity period or any extension thereof without the written consent of the company, their offer is liable to be 
rejected. 
 

iv) B AND R reserves the right to cancel the job in case of the successful tenderer- 
 

a) After opening of Tender, revokes his tender within the validity period or increases his earlier quoted rates. 
 

b) Does not commence the work within the period as per LOI/Contract. In case the LOI/Contract is silent in this 
regard then within 07 days after award of LOI/contract. If the contractor, without reasonable cause or valid 
reasons, commits default in commencing the execution of the work within aforesaid time limit, B AND R shall 
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without prejudice to any other right or remedy, be at liberty, to give 10 days’ notice in writing to the contractor to 
commence the work and to revoke /rescind the letter to intent. 
 

 Due date for submission of Tender Document is 26.02.2024 upto 17:30 Hrs. and shall be addressed to The Dy. 
General Manager, Bridge And Roof Co. (India) Ltd, Baramunda , Bhubaneswar, Odisha. 

7.00 Tender submitted by Tenderer shall remain valid for acceptance for a period of 90 (Ninety) days from the date 
set for opening of the tender. The Tenderer shall not be entitled within the said period of 90 (Ninety) days to 
revoke or cancel or vary the tender given or any item thereof, without the consent of B AND R. In case Tenderer 
revokes or cancels or varies his tender in any manner without the consent of B AND R, within this period, his 
earnest money will be forfeited. 
 

8.00 B AND R does not bind them to accept the lowest or any tender and B AND R shall not assign any reason for 
non-acceptance and/or rejection of any and/or all tenders if such a case arises. B AND R is also at liberty to 
award the work or part of work to any Tenderer. 
 

9.00 Bidder has to quote Item Rate as per BOQ Sheet provided in Tender. Quote Sheet and Bill of Quantities (BOQ)/ 
Schedule Of Quantities and Rates (SOQR) shall be uploaded in CPP Portal. 
 

10.00 Bidder should submit Hard copy of the following documents along with their Techno-commercial bid:- 
 

 a) Rs. 2,000.00 + 18% GST (i.e. Rs. 360.00) = Rs. 2360.00 (Rupees Two Thousand Three Hundred 
Sixty only) payable by Demand Draft (D.D.) / Pay Order / Banker’s Cheque drawn from any 
Nationalized/Scheduled Bank, in favour of Bridge and Roof Co. (I) Ltd., payable at Kolkata shall be 
submitted along with Tender documents (Non- refundable) (in original) and Earnest Money 
Deposit (EMD) : Rs. 40000.00 (Rupees Forty Thousand only) in the form of Demand Draft (D.D.) 
/ Pay Order / Banker’s Cheque valid for minimum 90 (Ninety) days / Bank Guarantee (BG) in 
prescribed format valid for minimum 06 (Six) months  infavour of “BRIDGE AND ROOF Co. (India) 
Ltd”along with Offer. [No A/c Payee Cheque shall be Considered] 
 

 b) MSMEs / NSIC / SSI registered parties: Notarized Copy of the Valid Registration Certificate 
mentioning SC/ST/General / Women Entrepreneurs. 

 c) Power of Attorney in favour of the person who has signed the bid. 

 d) Letter of Submission (in Bidder's letter head) as per prescribed format [Annexure- II(A)]. 
 

 e) Detail of information to be furnished by the bidder [Annexure- II(B)]. 
 

 f) No Deviation Certificate in Bidder's Letter Head as per prescribed format [Annexure- II(C)]. 
 

 g) Certificate of Declaration for Confirming the Knowledge of Site Conditions. [Annexure- II(D)]. 
 

 i) Declaration Against Technical Specification [Annexure- II(G)]. 

 j) Affidavit in Non – Judicial Stamp Paper certified by Notary Public or 1ST Class Magistrate 
[Annexure- (K)]. 
 

 k) Details of Present Commitments and work executed by the Tenderer [Annexure –H]. 

 l) Deployment Schedule of Construction Equipment [Annexure –I]. 
 

 m) Deployment Schedule of supervisory personnel[Annexure –J]. 
 

 n) Purchase Preference to Make in India[Annexure –M]. 

 o) Compliance Certificate Regarding Bidders from Countries which shares a Land Border With India 
in Bidder’s Letter Head (Annexure-N). 
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 p) Information regarding current litigation, debarring expelling of bidder or abandonment of work by the 
bidder [Annexure- R]. 
 

 q) 
 

Compliance to bid requirement as per [Annexure – S]. 
 

 r) Declaration by the Bidder as per [Annexure – T]. 
 

 s) Preamble to schedule of Quantities and Rates as per [Annexure – R1]. 
 

 t) Documents pertaining to Qualifying Criteria as per Annexure –I. 
 

 Unless otherwise specified, Techno-Commercial Bids will be opened on the next working day after last due date 
of submission of offer at 17:30 hrs. 
 

 Price Bids of those Bidders who will be Techno- commercially qualified for the subject job on the basis of 
evaluation of Techno Commercial Bids will be opened only and B AND R’s decisions in this regard shall be final 
and binding upon the Tenderer. 
 

11.00 The Employer reserves the right to postpone the date for opening of Tenders and will give timely notice of any 
such postponement to the prospective Tenderers. 
 

i) Acceptance or rejection of any tender is left entirely to the discretions of the authority empowered to deal with 
the matter and no query/ explanation can be demanded by any Tenderer for the cause of rejection of his tender. 
 

ii) B AND R may, in its absolute discretion suspend or disqualify a Bidder / Bidders who, at any time, is considered 
to have breached any of the qualification conditions or has performed in an unsatisfactory manner without 
assigning any reason whatsoever. 

iii) If the Tenderer deliberately gives wrong information in his Tender or creates circumstances for the acceptance 
of his tender, the Employer reserves the right to reject such Tender at any stage. 
 

iv) If a Tenderer seeks in clarifying his quotations or rates, this should only be done in a separate covering letter. 
No material modifications to the specifications, item descriptions, Contract clause, etc. will however be 
entertained. Other clarifications may be considered. The contents of a covering letter sent along with the tender 
will be considered as part of the quotation. If any of these conditions admitted for consideration has a financial 
bearing on the cost quoted, the additional cost arising out of these conditions will be added for comparative 
evaluation of tenders. 
 

12.00 By submitting a tender for the work, a Tenderer will be deemed to have satisfied himself by actual inspection of 
the site and locality of the work, that the rates quoted by him in the tender will be adequate to complete such 
work according to the specifications and conditions attached thereto and he has taken into account all conditions 
and difficulties that may be encountered during its progress and to have quoted labour and material rates which 
shall include cost of materials with taxes, Octroi and other duties, lead, lift, loading and unloading, freight for 
materials, labour cess and all other charges including the furnishing of all plant, Equipment, tools, scaffolding 
and other facilities and services, necessary or proper for the completion and maintenance of the work, except 
such as may be otherwise expressly provided for  in  the  Contract  documents  for  the completion  and  
maintenance  of  the  work to the entire satisfaction of the Engineer in Charge. 
 

13.00 The successful Tenderer(s) shall make his own arrangements for all materials, except as specified in the 
Contract, if any. 
 

14.00 The quantities shown in the attached schedule are given as a guide and approximate only and are subject to 
variation according to the needs of the Employer. The Employer accepts no liability for their accuracy. The 
Employer does not guarantee work under each item of the schedule. 
 

15.00 Each Tender shall be digitally signed by the Tenderer with his Digital signature. Tender by partnership or joint 
family firm may be signed in the firm's name by one of the partners or the karta or manager as the case may be 
or any other duly authorized representative followed by the name and designation of the persons so signing. An 
attested copy of the partnership deed must accompany the tender of any partnership firm. Tenders by a company 
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shall be signed with the name of the company by a person authorized on his behalf and Power of Attorney or 
other satisfactory proof showing that the person signing the tender documents on behalf of the company is duly 
authorized to do so, shall accompany the tender. The Employer will not be bound by any Power of Attorney 
granted by the Tenderers or by changes in the composition of the firm, made subsequent to the execution of the 
Contract. It may, however, recognize such Power of Attorney and changes after obtaining proper legal advice, 
the cost of which may be chargeable to the Sub-contractor. 
 

16.00 With their quotations the Tenderers shall submit by digitally signing all schedules, specifications, special 
conditions, etc. in token of acceptance thereof. The signature on the tender schedule alone shall also be deemed 
to be taken as acceptance of all these. 
 

17.00 If a Tenderer expires after the submission of his tender or after the acceptance of his tender the Employer may 
deem such tender as cancelled. If a partner of the firm expires after the submission of their tender, the Employer 
may deem such tender as cancelled UNLESS THE FIRM RETAINS its character. 
 

18.00 If the Tenderer has a relative employed in any capacity in the BRIDGE AND ROOF Company (India) Limited, he 
shall inform the authority calling for tenders of the said fact when submitting his tender, failing which his Contract 
may be rescinded. If the said fact subsequently comes to light he shall be liable to make good to the Employer 
any loss or damage resulting from such cancellation. 
 

19.00 No Contract work however petty may be carried out except under and in accordance with a duly executed 
agreement or on a special written authority from a duly authorized officer of the Employer. 
 

20.00 No Agreement is valid unless signed by Contractor or his duly authorized Agent and by a competent a person 
on behalf of the Employer. 
 

21.00 The form of Agreement, Form of Tender, Invitation to Tender, Instruction to Tenderer, Special Conditions of 
Contract, Specifications, Drawing, Time Schedule and the rates and amount accepted against the items of the 
Tender schedule together with the tender covering letter, and all correspondence entered into between the 
Employer and the Tenderer prior to the issue of the Letter of Intent awarding the work, and the Letter of Intent 
shall form the Contract. 
 

22.00 If there is any conflict between any of the provisions in the special conditions and those in any of the other 
documents referred to, the provisions in the special conditions shall prevail. 
 

23.00 If there be any difference between the description in the specification and drawings and the works items in the 
tender schedule, the work items in the Tender schedule shall prevail for determining the rates. 
 

24.00 Acceptance of the tender will be intimated to the successful Tenderer through a Letter of Intent. 
 

25.00 On completion of the work, Contractor will hand over the work to the Employer /B AND R in approved format 
and after clearing the site to the entire satisfaction of the Owner. 
 

26.00 Before issuance of the Work Order, the Tender Inviting Authority may verify the credential and other Documents 
of the lowest Tenderer if found necessary. After verification, if it is found that such documents submitted by the 
lowest Tenderer is either manufactured or false, in that case the Tender will be cancelled and in addition the 
Tenderer will be put into holiday list and debarred from participation in the Re- Tender. 
 

27.00 Penalty for suppression / distortion of facts: If any Tenderer fails to produce the original hard copies of any 
documents on demand of the Tender Inviting Authority within a specified time frame or if any deviation is detected 
in the hard copies from the uploaded soft copies or if there is any suppression of documents, the Tenderer will 
be suspended from participating in the tenders on e-Tender platform for 2(two) years. In addition, his user ID will 
be deactivated. Besides, B AND R may take appropriate legal action against such defaulting Tenderer. 
 

28.00 Successful Bidder shall have to execute the work in such a manner so that the appropriate service level of work 
/ job is kept during progress of work and a period of 5(Five) year from the date of successful Completion of the 
work to the entire satisfaction of Engineer-In-Charge. If any defect / damage is found during the Period as 
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mentioned above, the Agency shall make the same good at his own expenses up to the specification at par with 
instant project work. 
 

29.00 Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the Sub-contractors/ 
bidders on the e- procurement/e-tender portal is a prerequisite for e-tendering. 
 

30.00 Sub-contractor/Bidder may go through the tenders published on the site and download the required tender 
documents/schedules for the tenders he/she is interested. 
 

31.00 After downloading / getting the tender document/schedules, the Bidder should go through them carefully and 
then submit the documents as asked, otherwise bid will be rejected. 
 

32.00 If there are any clarifications, this may be obtained through the Tender site, or through “the contact details”. 
Bidder should take into account the corrigendum published before submitting the bids online. 
 

33.00 From ‘my tender’ folder, he/she selects the tender to view all the details indicated. 

 Bidder selects the tender which he/she is interested in by using the search option and then moves it to the “my 
tenders‟ folder. 
 

34.00 It is construed that the bidder has read all the terms and conditions before submitting their offer. Bidder should 
go through the tender schedules carefully and upload the documents as asked; otherwise, the bid will be 
rejected. 
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ANNEXURE-II(A) 
 

Letter of Submission 
( To be submitted by the Bidder in their Letter Head ) 

 
A. “Single Percentage Rate”  Tender for “SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , 

FIXING OF HPL BOARD AT SHOP AREA AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD 
AND ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL BUILDING, IN CONNECTION WITH 
CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA AND BUS DEPOT AT 
KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), 
BHUBANESWAR, GOVT. OF ODISHA.” 
 
 

  
T E N D E R 

 
 I/We have read and examined the Instructions to Bidders, General Conditions of Contract (GCC), Special 

Condition of Contract (SCC), Technical Specification, Schedule of Quantities and other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document for the work. 
 

 I/We hereby tender for the execution of the work specified for the “SUPPLY AND FIXING OF FALSE 
CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA AND DRY WALL PANELLING USING 
CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL BUILDING, IN 
CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA AND BUS 
DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT AUTHORITY 
(BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
within the time specified in Tender and in accordance in all respects with the specifications and the 

Conditions of contract (GCC and SCC) and with such materials as are provided for, by and in respects in 

accordance with, such conditions so far as applicable. 

 
 We agree to keep the tender open for 90 (Ninety)days from the due date of submission of tender thereof 

and not to make any modifications in its terms and conditions. 
 

 The cost of Tender Document of value Rs. 2,000.00 + 18% GST (i.e. Rs. 360.00) = Rs. 2360.00( Rupees  
Two Thousand three hundred sixty only) has been deposited in the form of A/c Payee Demand Draft 
(DDs) / Pay Order/ Banker’s Cheque of a scheduled bank issued in favour of BRIDGE AND ROOF Co. (I) 
Ltd.  

We have also submitted Earnest Money Deposit (EMD): Rs. 40000.00 (Rupees Forty Thousand only) in 
the form of Demand Draft (D.D.) / Pay Order / Banker’s Cheque valid for minimum 90 (Ninety) days / Bank 
Guarantee (BG) in prescribed format valid for minimum 06 (Six) months in favour of “BRIDGE AND ROOF 
Co. (India) Ltd” along with Offer.  
 

We accept that we will automatically be kept under Black Listing /Holiday List  from being eligible for bidding 
in any contract with  Bridge and Roof Co.(I) Ltd  (B AND R)  for the period of 2 (Two) years from the date of 
occurrence and Bridge and Roof Co. (I) Ltd and his successors in office shall without prejudice to any other 
right or remedy, be at liberty to forfeit the said Earnest Money and PBG(if submitted), if we are in breach of 
our obligation(s) under the bid conditions, because we:    
 

(a) have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or 
 
(b) having been notified of the acceptance of our Bid by  B AND R  during the period of bid validity, (i) fail or 
refuse to execute the Contract, if required, or 
 
(ii) have failed or refused to furnish the Performance Guarantee within prescribed period, in accordance with  
the  Clause of the Tender.  
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We understand thisshall expire if we are not the successful Bidder, upon finalization of Tender or the validity 
of Bid whichever is earlier. Further, if I/we fail to commence work as specified, I/we agree that BRIDGE AND 
ROOF Co. (I) Ltd or his successors in office shall without prejudice to any other right or remedy available in 
law, be at liberty to forfeit the performance guarantee absolutely, 

 I/we hereby declare that I/we shall treat the tender documents, Technical Specification and other records 
connected with the work as secret / confidential documents and shall not communicate information derived 
there from to any person other than a person to whom I/we am/are authorized to communicate the same 
or use the information in any manner prejudicial to the safety of the State. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

Date :   Signature of Contractor and Postal Address 

    
Witness:    

       
Address:    

     
    

     
    

     
Occupation:     

 
 
 

 
 

  



  
 

 

Page 23 of 114 

 

 

ANNEXURE- II(B) 
 

BRIDGE & ROOF CO. (I) LTD. 

DETAILS OF INFORMATION TO BE FURNISHED BY THE BIDDER 
 
Bidders are requested to furnish the following information along with their offer in their Letter head :- 

 
A. Name of the Bidder: 

 
  

i) Postal Address 
 

  

ii) Telephone / Mobile Number   
iii) Telefax Number   
iv) e-mail Address:(Compulsory as all 

future communication shall be 
done through emails) 
 

  

v) Contract Person   
 
 

B) Contact person at Bhubaneswar 
 

  

i) Postal Address 
 

  

ii) Telephone / Mobile Number   
iii) Tele fax Number   
iv) e-mail Address   
v) Contract Person   

 
 

C) Business Details 
 

  

i) Permanent Account number:   
ii) GST Number   
iii) SSI / NSIC / MSME Registered Party   
a) Registration No. and Dated   
b) Registration under Works / 

Manufacturer 
  

c) Validity   
d) Category   
e) Owner under Category (General / 

SC/ ST / Women) 
  

D) Name of Bank Signatory 
 

  

    
    
    
    
    
    
 (Signature of the Tenderer’s with Stamp) 
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ANNEXURE-II(C) 
BRIDGE AND ROOF CO. (I) LTD. 

 
[TO BE SUBMITTED IN BIDDER’S LETTER HEAD] 

To, 
Dy. General Manager ,  
Bridge and Roof Co.(India) Ltd,  
ISBT Project Site, Baramunda  
Bhubaneswar , Odisha 
 
Subject: No Deviation Certificate for “Single Percentage Rate“SUPPLY AND FIXING OF FALSE CEILLING AT 
THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA AND DRY WALL PANELLING USING CALCIUM 
SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL BUILDING, IN CONNECTION WITH 
CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, 
BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF 
ODISHA.” 
 
 

NOTICE INVITING TENDER (NIT) NO.:  B AND R/ 51188/TD/CIVIL INTERIOR/01 Dated .19.02.2024 
 

Dear Sir, 
 
With reference to above this is to confirm that as per Tender conditions we have visited Site before submission 
of our Offer and noted the job content and site condition etc. We also confirm that we have not changed/modified 
the above tender documents and in case of observance of the same at any stage it shall be treated as null and 
void. 
 
We hereby also confirm that we have not taken any deviation from Tender Clause together with other reference 
as enumerated in the above referred Tender and we hereby convey our unqualified acceptance to all terms and 
conditions as stipulated in the Tender Document. 
 
In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit the 
deviations shall stand null and void. 
 
We confirm to have submitted/uploaded offer/documents in accordance with tender instructions with acceptance 
of the terms and conditions of the tender by us and as per aforesaid references 
 
Thanking you, 
 
Yours faithfully, 
 

(Signature, date and Seal of Authorized  
representative of the Tenderer) 
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Annexure-II (D) 
 

BRIDGE AND ROOF CO. (I) LIMITED 
 

CERTIFICATE OF DECLARATION 
FOR CONFIRMING THE KNOWLEDGE OF SITE CONDITIONS 

 
(To be submitted in the bidder’s letter head) 

 
 
We, _ _ _ _ _ _ _ _ _ _ _ _ _ _ (Name of the Sub-Contractor and their Full Address)_ _ _ _ _ _ _ _ __ _ _ _ _ _ _ _ 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ hereby declare and confirm that we have 
visited the project site under the subject namely, “SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , 
FIXING OF HPL BOARD AT SHOP AREA AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND 
ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF 
INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA 
FOR BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
and acquired full knowledge and information about the site conditions, wage structure, Industrial climate and total 
work involved.  We further confirm that the above information is true and correct and we will not raise any claim of 
any nature due to lack of knowledge of site condition. 

 
 

Tenderer’s Name and Address 
 
 

  (Signature of the Tenderer with Stamp) 
 
Place : 
 
 
Date : 
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ANNEXURE –II(G) 
 

 

BRIDGEAND ROOF CO. (I) LIMITED 

(A GOVT. OF INDIA ENTIERPRISE) 

 

NOTICE INVITING TENDER NO: B AND R/51188/TD/CIVIL INTERIOR /01 
 

DECLARATION AGAINST TECHNICAL SPEICIFCATION 
 

 
(To be submitted in the bidder’s letter head) 

 
 

We,______________(Name of the Sub-Contractor and their Full Address)______________ 
_________________________________hereby declare and confirm that we have  gone  through all the technical 
specifications and drawings attached with this NIT under the subject work namely “SUPPLY AND FIXING OF FALSE 
CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA AND DRY WALL PANELLING USING 
CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL BUILDING, IN CONNECTION 
WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, 
BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF 
ODISHA.”and acquired full knowledge and total work involvement based on which we have submitted the price bid. 

 
 
 
 
 

Tenderer’s Name & Address. 
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ANNEXURE-K 
 

Affidavit in Non – Judicial Stamp Paper certified by Notary Public or 1ST Class Magistrate 
 

1) The undersigned also hereby certifies that neither our firm M/s. _____________ _________________ 
_______________________________________________________  nor any of constituent partner had 
been debarred to participate in tender by any Government Department during last 7 ( Seven) years prior to 
the date of this N.I.T. 
 

2) The undersigned would authorize and request any Band, person, Firm or Corporation to furnish pertinent 
information as deemed necessary and / or as requested by Bridge and Roof Company (India) Ltd to verify 
this statement. 
 

3) The undersigned understands that further qualifying information may be requested and agrees to furnish 
any such information at the request of Bridge and Roof Company ( India) Ltd. 
 

4) Certified that I have applied in the tender in the capacity of individual / as a partner of a firm and I have not 
applied severally for the same job. 
 

5) The undersigned do certify that our firm will install machineries at the site as per requirement of this NIT if 
selected as the executing agency of the work. 
 

6) The undersigned do certify that our firm will engage required engineers as per requirement of this NIT if 
selected as the executing agency of the work. 
 

7) The undersigned do certify that I/we shall not sublet any portion of the work. 
 

8) The undersigned do certify that all the statements made in the attached documents are true and correct. If 
any declaration submitted is found/ascertain to be incorrect/ fabricated / misrepresented/fraudulent etc. 
accordingly tender will be liable to be cancelled/terminated immediately and I/my firm/company shall also 
be liable to prosecuted under section 197, 199 and 200 of Indian Penal Code, 1860 along with section 71 
and Section 73 of Indian Information and Technology Act 2008 and any other applicable law for the time 
being in force in addition to forfeiture of Earnest Money/Retention Money. 
 

  
 

 Dated : ________________________ Signature of applicant including title and 
capacity in which application is made and the 
name of the Firm with Seal 
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Annexure  - H 

[A] DETAILSOF WORK IN HAND 

Last day of Month Previous to the one in which bids are invited 
Name of Work: “SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP 
AREA AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE 
MAIN TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT 
BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT 
AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
 
 

NOTICE INVITING TENDER (NIT) NO.:  B AND R/ 51188/TD/CIVIL INTERIOR /01 Dated .19.02.2024 

I/We , age years, son of do hereby solemnly affirm and declare as follows 

for and on behalf of Firm    

Sl.

No. 

Full postal 

Address of 

client and 

Name of 

Officer-in-

Charge with 

tele fax 

/Telephone 

No. 

Descripti

on of 

work 

Value 

of 

contract 

Date of 

commenceme

nt of work 

Scheduled 

Completio

n period 

Complet

ion in % 

as on 

date 

Expected 

date of 

completi

on 

Amount of 

Balance work 

during the 

period of Next 

12 Months 

from the date 

of declaration 

Re
m
ar
ks 

1 2 3 4 5 6 7 8 9 10 

          

[B] LIST OF WORKS EXECUTED 
 

Name of 
Employer 

 

Name of 
location 

and 
name of 

work 
 

Contract 
price 

in Indian 
Rupees/ 

Agreement 
no. 

 

Major 
Items 

of 
works 

 

Date of 
starting the 
work as per 
Agreement 

 

Stipulated 
date 

of completion 
of 

the work as 
per 

Agreement 

Actual date 
of 

completion 
of the work 

 

Reasons for 
delay in 
starting/ 

completion, 
if any 

 

1 2 3 4 5 6 7 8 

 
 
 

       

It is certified that the above particulars furnished are true and correct. If any information given is found to be 
misleading at a later date, WO/ B AND R will have the authority to take necessary action as per provision of the 
contract and as per laid down procedure of the Company 
Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive 
Engineer. 

                                                                                                            Signature of the Bidder 
                       Date 
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Annexure  -I 

 

DEPLOYMENT SCHEDULE OF CONSTRUCTION EQUIPMENT 

Name of Work: “SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP 
AREA AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE 
MAIN TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT 
BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT 
AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
 
 

NOTICE FOR INVITING TENDER (NIT) NO.:  B AND R/51188/TD/CIVIL INTERIOR /01 Dated .19.02.2024 
 

 

Sl. No. Description Minimum 

Required 

1 2 Total  

(2 Months) 

1. Drill Machine 4 Nos.    

3. Any other tools and tackle required for 
execution of the job to be Deployed 

As Reqd.    

 a. As Reqd.    

 b. As Reqd.    

 c. As Reqd.    

 d. As Reqd.    

 

Bidder understands that the said proposal represents the minimum deployment and the Bidder acknowledges that the 

said deployment may have to be augmented with additional number and / or categories, if required, If directed by 

Engineer-in-Charge, in order to complete the work within the completion schedule, to align with the project overall 

schedule and within quoted price. Bidders should add the other categories of applicable equipment in above list. 

 

 

Signature of the bidder  

 

 Name of Bidder  

 

   Company Seal  
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Annexure  - J 

 

DEPLOYMENT SCHEDULE OF SUPERVISORY PERSONNEL 

 
 

Name of Work: “SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP 
AREA AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE 
MAIN TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT 
BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT 
AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
 
NOTICE INVITING TENDER (NIT) NO.:  B AND R/51188//01 Dated .19.02.2024 
 

Sl. 
No. 

Supervisory Personnel 
Minimum Nos. and 

Experience 
Qualification 1 2 

Total 

(2 Months) 

1 Project – In – Charge 1 No. (6 Years) 
Degree/ 

Diploma in 
Engineering 

   

2. Site Engineer 1 No. (4 Years) 
Degree / 

Diploma in 
Engineering 

   

 

Bidder understands that the said proposal represents the minimum deployment and the Bidder acknowledges that 
the said deployment may have to be augmented with additional number and / or categories, if required, if directed 
by Engineer-in-Charge, in order to complete the work within the completion schedule, to align with the project overall 
schedule and within quoted price. Bidders should add the other categories of applicable site personnel in above 
list. 

 
 

Signature of the bidder  

 

 Name of Bidder  

 

 
  Company Seal_______________________________ 
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BRIDGE AND ROOF CO. (INDIA) LTD. 
(A GOVERNMENT OF INDIA ENTERPRISE) 

KANKARIA CENTRE” (4thand 5th FLOOR),2/1, RUSSEL STREET, 
KOLKATA-700071. 

 
 
  
 
 
 
“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA AND DRY 
WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL 
BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA AND 
BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), 
BHUBANESWAR, GOVT. OF ODISHA.” 
 
 

NOTICE INVITING e-TENDER (e-NIT) NO.:B AND R/ 51188/TD/ CIVIL INTERIOR/01 DATED.19.02.2024 

 
 
 

 
 

ANNEXURE - III 
 
 

 
 
 
 

 

GENERAL CONDITION OF CONTRACT(GCC) 
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BRIDGE AND ROOF CO. (INDIA) LTD. 
ANNEXURE- III 

GENERAL CONDITIONS OF CONTRACT 
 

1.0 DEFINITIONS: 

 In constructing these conditions, the specifications, the Schedule of Quantities and Rates, Tender and 
Agreement, the following words shall have the meanings hereby assigned to them except when the subject 
to context otherwise required : 
 

1.1 
 

“Owner/ Client” shall mean “Bhubaneswar Development Authority, Bhubaneswar -, Odisha” and include 
their successors and permitted assigns as well as their authorized officer/representatives. 
 

1.2 “WORK or CONTRACT WORK” shall mean and include supply of material along with all categories of 
labour, specified consumables, tools and tackles and Plants required for complete and satisfactory site 
transportation, handling, stacking, storing, erecting, testing and commissioning of the equipment to the 
entire satisfaction of B AND R/ Works Department of Odisha. 
 

1.3 The “Employer” shall mean BRIDGE AND ROOF CO. (IINDIA) LTD. (herein after called B AND R) 
employed by Bhubaneswar Development Authority, Bhubaneswar, Govt. of Odisha as an agency for   
“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA 
AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE 
MAIN TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL 
(ISBT) AT BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR 
BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.”having their 

Registered office at “Kankaria Centre” (4th and 5th Floor), 2/1, Russel Street, Kolkata – 700 071 and shall 
include their authorized representatives, successors, permitted assigns.  
 

1.4 “Acceptance of Tender" shall mean the Acceptance of Tender issued by the OWNER to the 
CONTRACTOR and shall include a letter, telegram or fax of acceptance or other notification of award of 
work, and a detailed Letter of Acceptance. 
 

1.5 "Approval" shall mean the written and signed approval of B AND R’s Engineer-in-Charge with respect to 
a plan or drawing, subject to the limitation(s) specified in such approval. 
 

1.6 The “Accepting Authority” shall mean the authority mentioned in the Instruction to Bidders (Annexure – II). 
 

1.7 Tenderer / Bidder shall mean the Firm / party who quotes against this enquiry. 
 

1.8 The “Contractor” shall mean the individual agency, Firm or Company (whether incorporated or not) 
selected by B AND R for the performance of the Contract and shall include its legal representatives, 
successors and permitted assigns. 
 

1.9 The “Contract” shall mean the Notice Inviting Tender, the Tender and acceptance thereof and the formal 
agreement, if any, executed between BRIDGE AND ROOF CO. (INDIA) LTD. and the Contractor together 
with documents referred to therein including their conditions with annexure and any special conditions, 
the specifications, designs, drawings, schedule of quantities and amounts and schedule of rates. All these 
documents taken together shall be deemed to form the contract and shall be complementary to one 
another. 
 

1.10 “Completion” or “Final Completion” shall mean the successful provision of all material and inputs and the 
successful completion and conclusion of all activities required in all respects to complete the contractual 
works in accordance with the contract, but shall not include the obligation to rectify defects during the 
Defect Liability Period. 
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1.11 "Completion Certificate" shall mean the Completion Certificate issued by the Engineer-in-Charge in 
accordance with the provisions thereof. 
 

1.12 "Consultant" shall mean the Consultant appointed by the owner for the Project or the Works. 
 

1.13 “Consumables” shall mean all Items which are consumed in the execution of the work without being 
directly incorporated in the work, such as fuel, electricity, Water, POL, Welding rods, electrodes and 
utilities. 
 

1.14 "Defect Liability Period" shall mean the defect liability period as specified in the contract. 
 

1.15 The "Engineer-in-Charge" shall mean the .Engineer or other officer of the B AND R for the time being 
nominated by the B AND R in writing to act as Engineer-in-Charge for the purpose of the Contract or any 
specific works. 
 

1.16 “GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ and ‘General 
Conditions of Contract’ pertaining to the work for which above tenders have been called for. 
 

1.17 “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean General Conditions, 
Special Conditions, Price Bid, Rate Schedule, Technical Specifications,  Annexures, Corrigendum’s, 
Amendments, Forms, procedures, Site information, etc and drawings/documents pertaining to the work 
for which the Tenderers are required to submit their offers. Individual specification number will be assigned 
to each Tender Specification. 
 

1.18 ‘CONTRACT PRICE’ shall mean the sum accepted or the sum calculated in accordance with the prices 
accepted in Tender or the contract rates as payable to the Contractor for the entire execution and full 
completion of work. 
 

1.19 “LETTER OF INTENT” shall mean the intimation by a Letter / Fax / E-mail to the Tendererthat the tender 
has been accepted in accordance with provisions contained in the letter.  The responsibility of the 
contractor commences from the date of issue of this letter and all terms and conditions of the contract are 
applicable from this date. 
 

1.20 “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of Intent’ or date 
mutually agreed upon for handing over of the intended scope of work which are found acceptable by the 
Engineer, being of required standard and conforming to the specifications of the Contract. 
 

1.21 “TESTS” shall mean and include such test or tests to be carried out on the part of the contractor as are 
prescribed in the contract or considered necessary by B AND R/B AND R’s client in order to ascertain the 
quality, workmanship, performance and efficiency of the contractor or part thereof. 
 

1.22 “TEMPORARY WORK” shall mean all temporary works for every kind required in or for the execution, 
completion, maintenance of the work. 

1.23 COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of work at Site as per 
terms defined in the Tender. 
 

1.24 SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing of Contract, for 
reasons not attributable to the contractor and mutually agreed between B AND R/B AND R’s client and 
the contractor. 
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1.25 “TERMINATION” of Contract shall mean the pre mature closing of contract due to reasons as mentioned 
in the contract. 
 

1.26 “DE MOBILISATION” shall mean the temporary winding up of Site establishment by Contractor leading to 
suspension of works temporarily for reasons not attributable to the contractor. 
 

1.27 “RE MOBILISATION” shall mean the resumption of work with all resources required for the work after 
demobilization. 
 

1.28 "Final Certificate" shall mean the final certificate issued by the Engineer-in­ Charge in accordance with the 
provisions hereof. 
 

1.29 "Job Site" shall mean any site at which the work is to be performed by the CONTRACTOR, and shall 
include a part or port on of the job site. 
 

1.30 "Materials" shall mean all materials, plant, machinery, instruments, components, equipments, sub-
assemblies and assemblies, parts, spares and other items or things required for permanent incorporation 
in the works. 
 

1.31 "Order" and "Instruction" shall respectively mean any written Order or Instruction given by the Engineer-
in-Charge or Site Engineer within the SCOPE of their respective powers in terms of the Contract. 
 

1.32 "Plans" and "Drawings" shall mean and include all technical documentation such as maps, sketches, 
designs, drawings, plans, details, charges, schedules, tracings, prints, computer outputs, printouts, and 
manuals, relating to the work forming the subject matter of the contract, including but not limited to those 
forming part of the tender Documents, Offer Documents, and working drawings and details, together with 
amendments/ alterations/ revisions/ modifications thereto, as may have been approved by and/or 
furnished by B AND R, the Engineer-in-Charge and/ or the consultant. as well as "As Built' drawings to be 
submitted by the CONTRACTOR. as required under the contract. 
 

1.33 "Progress Schedule" shall mean the Progress Schedule established by the CONTRACTOR and approved 
by the Engineer-in-Charge for completion of the work(s) within the time schedule in accordance with the 
provisions hereof and failing such Progress Schedule, shall mean the Progress Schedule established by 
the Engineer-in-Charge in accordance with the provisions hereof. 
 

1.34 "Performance Test(s)" shall mean all tests meant to ensure that the Plant(s)/Unit(s) is/are in all respects 
in accordance with the requirements of the Contract and that the Plant functions properly and smoothly, 
in all respects as per 1he approved design parameters, wi1hin the permissible tolerances, and satisfies 
all the stipulated operating parameters, and will include the Guarantee Tests. 
 

1.35 "Project" shall mean the project embracing the work(s) forming the subject matter of the Contract. 
 

1.36 The "Site Engineer" shall mean the Engineer(s)/Officer(s) for the time being designated by the Engineer-
in-Charge as his representative(s) in writing, and authorized by him to assist him in performing his duties 
and functions for the purpose of the Contract. 
 

1.37 "Plant" or "Unit" shall mean the grouping of and assembly of systems, subsystems, machinery', equipment, 
piping and associated facilities, designed to function as a cognizable part of the Project Facility whether 
alone or in conjunction with other Plants/Units and Facilities. (Examples: Distillation Unit. Reformer Unit 
or Desulphurization Unit.). 
 

1.38 "Schedule of Rates" or "Price Schedule" shall mean the Schedule of Rates or Price Schedule annexed to 
the Acceptance of Tender, and shall also include a lump sum price. 
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1.39 The "Specification(s)" shall mean the various specifications as set out in the Specifications forming part of 
1he Tender Documents and as referred to and derived from the Contract and any order(s) or instruction(s) 
there under, and in 1he absence of any specifications as aforesaid covering any particular work or part or 
portion thereof, shall mean the Specifications and Codes of the Bureau of Indian Standards and other 
Organizations, including but not limited to British Standards Institution, ASTM, ASME, ANSI. API, AWS, 
AWWA, NACE. HEI, IEC, IBR, IEEE, Ell, CPWD, etc, with such modifications' as may be applicable for 
the particular part(s) of the Contract. as decided by the Engineer-in-Charge and as per Standard 
Engineering and Industry Practice and/or as directed by the Engineer-in-Charge. 
 

1.40 'Work", "Scope of Work", "Service", and "Scope of Services", shall mean the totality of the work, services 
and activities to be performed or undertaken and the totality of the responsibilities to be discharged, as 
envisaged by expression or implication in the contract and shall include all inputs required for such 
performance and discharge (inducing pre-construction activities). construction supervision, supply of 
consumables, labour, construction and other requisite machinery and equipments, utilities and inputs 
required for, relative or incidental to and/or in connection with the performance of the contract up to 
completion (including handing over. troubleshooting, rectification, maintenance and defect liabilities). 
 

 

2.00 SCOPE OF WORK: 
 

2.01 The work consists of   
“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA 
AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE 
MAIN TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL 
(ISBT) AT BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR 
BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.”to be carried 

out in accordance with the Technical Specifications ,drawings and Schedule of Quantities and Rates. It 
includes furnishing all materials, labour, tools and equipment and management necessary for the incidental 
to the construction and completion of the work. All work, during its progress and upon completion, shall 
conform to the lines, elevations and grades as shown on the drawings furnished by the Company. Should 
any detail essential for efficient completion of the work be omitted from the drawings and specifications it 
shall be the responsibility of the Contractor to inform the Company and to furnish and install such detail 
with Company’s concurrence, so that upon completion of the proposed work the same will be acceptable 
and ready for use. 
 
B AND R may in their absolute discretion issue further drawings and / or written instructions, details, 
directions and explanations, which are, hereafter collectively referred to as “B AND R’s instructions”. 
 

BRIEF SCOPE OF WORK  FOR CIVIL INTERIOR WORKS: 
The following shall be considered in the Scope of work of the bidder: 

Serial No Description of Activity Work Scope 

01 
Conducting a site survey to assess the location of work and 

site condition. 
Bidder 

02 
Fixing charges of 6mm thick HPL sheet as per design 
approved at site with finishing etc. all complete as per 
direction of Engineer-In-Charge. 

Bidder 

03 

Providing, fitting and fixing of Armstrong Grid ceiling of 
frame 600mm x 600mm with 15mm thick calcium silicate 
board make/model- HEXA, suspended from true ceiling with 
GI wire leveled as required etc all complete as per direction 
of Engineer-In-Charge. 

Bidder 
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04 
Necessary equipments and labour  will be engaged by 
the agency for execution of work. 

Bidder 

05 

Providing and fixing drywall panelling using calcium silicate 
boards with  alluminium frame. Edges of the boards and screw 
heads are to be jointed and finished so as to have a flush look 
which includes filling of edges of board with cement based 
joining compound and fibre tape (As per recommended 
practice of manufacturer) in all respect with all cost ,labour,T & 
P,Taxes etc as per direction of the Engineer - in - charge. 

 

Bidder 

06 
 

The maintenance period including defect liability period for 
the project shall be 5 ( five) years from the date of issuance 
of the completion certificate. 

Bidder 

 
DOCUMENTATION 

The following key documents shall be submitted by the contractor (but not limited to). 
a. All inspection and testing records associated CIVIL INTERIOR installation. 
b. Final certified Inspection reports 
c. Test certificates from manufacturer of all materials to be used for this work.  
d. Testing report. 
f. As-Built Drawings 
g. All guarantee /warrantee certificates from OEM. 
h. Letter of assurance from OEMs of major components confirming that support /service/ replacement of 
the equipment shall be available for at least five years. 
 

 

 

APPROVAL 

Contractor has to show the sample material for  CIVIL INTERIOR works and get it approved from our Client 
BDA. Before procurement of any material contractor has to approve the same from BDA. Also all types of 
required test certificate to be provided by the contractor. 
 

2.02 The Owner / Employer reserve the right to increase or decrease the scope of work and/or not to operate 
any one or more of the item(s) of work(s) of SOQR. It is the responsibility of the Contractor to ascertain 
from the Engineer–in–charge, the items to be operated with their actual quantities before making any 
arrangement(s) for taking up work under the item(s). No claim, whatsoever, from the Contractor will be 
entertained for non-operation of any of the item(s) or for variation in quantity of any of the item(s). 
 

2.03 The payment shall be made on the basis of actual quantities executed under various item (s) and the 
accepted rates thereof, and not on the quantities mentioned in the Schedule of Quantities and Rates 
(SOQR). 
 

2.04 The work covered under this contract includes (limited to following but not conclusive) for  
“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA 
AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE 
MAIN TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL 
(ISBT) AT BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR 
BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 

2.05 The Scope of Work may also include such other related works as covered in the ‘Schedule of Quantities 
and Rates’ although they may not be specifically mentioned in the above paragraphs and all such incidental 
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items not specified but reasonably implied and necessary for the completion of the work as a whole, shall 
be deemed to be included in the quoted rates of the Contractor. 
 

2.06 B AND R reserves the right to split up the work included in the Scope of this tender among more than one 
Contractor at the stage of initial award or during the progress of work. 

 B AND R also reserves the right to take away part of initially awarded work from the Contractor in 
case of his unsatisfactory work progress and award the same to other Agencies, in order to meet 
the time schedule of owner/client or for any other reason or contingency. In this regard B AND R’s 
decision will be final and binding on the contractor and contractor will not have any claim 
whatsoever in this regard. 
 

 

3.00 SITE LOCATION: 

The work site is situated at Baramunda, Bhubaneswar, Odisha about 10 KM from Bhubaneswar Railway 
Station by Road and around 430 km form Howrah Railway Station by Train. Tenderers are advised to 
inspect and examine the site and its surroundings and satisfy themselves before submission of their offer 
about the conditions of site, the nature of work, means and access to the site, accommodation they may 
require and all other necessary information as to the risks, contingencies and other circumstances which 
may influence or affect their offer and work. A tenderer shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charges consequent to any misunderstanding or otherwise shall 
be allowed. 

 Site Visit:- 
 
Before submission of offer, the Tenderer is deemed to have inspected the site to study the nature and 
extent of work involved and also to have obtained first hand information regarding site condition. The 
Tenderer is deemed to have considered all such aspects in their quoted rates carefully and no claim 
whatsoever will be entertained later on the plea of ignorance of site conditions. 

For site visit the Tenderer may contact with our Sri Padarabinda Parida, Senior Manager (Civil), 
Mob.  No.  –8928101181 

 

 
 
 
 
 
4.00 

 

 

 

SUFFICIENCY OF QUOTATION: 

 The Bidder shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency 
of his quotation for the works and of the rates and prices quoted in the Schedule of Quantities and Rates 
in which rates and prices shall, except as otherwise provided, cover all his obligations and liabilities under 
the Contract and all matters and things necessary for the proper completion and maintenance of the 
Works. 
 

 
 
 
5.00 

 

 

EARNEST MONEY DEPOSIT: 

 Rs. 40000.00 (Rupees Forty Thousand only)  should be submitted in form of Demand Draft (D.D.)/Pay 
Order/Banker’s Cheque valid for 90 (Ninety) days / Bank Gurantee (BG) in prescribed format valid for 
minimum 06 (Six) months in favour of Bridge and  Roof Co. (India) Ltd. Along with the offer drawn from 
any Nationalized/Scheduled Bank, in favour of Bridge and  Roof Co. (India) Ltd.., payable at Kolkata shall 
be submitted alongwith Tender documents. (No A/c Payee Cheque shall be considered). 
 
Since, this is a Works Contract, benefits to Indian Micro & Small Enterprises (MSEs) Units registered 

with DIC / NSIC / KVIC / KVIB / Directorate of Handicraft and Handloom etc., under Provisions of 
Public Procurement  Policy for MSEs Order 2012 with upto date amendments shall not be applicable. 
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No exemption for submission of Tender Fee & EMD shall be entertained for MSME parties Therefore, MSME 
registered parties have to submit Tender Fee & EMD as specified in Tender alongwith their offer. 
  
EMD amount in the form of BG submitted by Successful Bidder(s) shall be retained till submission 
of valid BG towards Performance Guarantee and the same shall be released thereafter. EMD 
amount in the form of Demand Draft (D.D.) / Pay Order / Banker’s Cheque submitted by Successful 
Bidder(s) will be treated as a part of Security Deposit / Retention Money and the deduction towards 
the Security Deposit / Retention Money will be started after adjustment of EMD amount against 
value of work done in R/A bills. EMD amount of Un-Successful Bidder(s) during first stage i.e. 
Technical Evaluation etc. Shall be returned within the 30th day of declaration of result of first stage 
i.e. Technical Evaluation. No interest will be payable on Earnest Money Deposit. 
 

i) The successful Tenderer shall accept the LOI within 3(Three) days from receipt of the same, failing which 
the EMD shall be forfeited and the award of work may be liable to be cancelled. 
 

ii) If any tenderer withdraws or make any changes in his offer already submitted before the expiry of the 
above validity period or any extension thereof without the written consent of the company, the EMD amount 
will be forfeited for such act of the tenderer. 
 

iii) B AND R reserves the right of forfeiture of Earnest Money deposit (EMD) in case of the successful 
tenderer- 

 A) After opening of Tender, revokes his tender within the validity period or increases his earlier quoted 
rates. 
 
B) Does not commence the work within the period as per LOI/Contract. In case the LOI/Contract is silent 
in this regard then within 10 days after award of LOI/contract. If the contractor, without reasonable cause 
or valid reasons, commits default in commencing the execution of the work within aforesaid time limit, B 
AND R shall without prejudice to any other right or remedy, be at liberty, to give 10 days’ notice in writing 
to the contractor to commence the work or to forfeit the earnest money deposited by him and to revoke 
/rescind the letter to intent. 
 
 
 
 
 

6.00 RETENTION MONEY / SECURITY DEPOSIT: 
 

i) Retention Money shall be deducted @ 5% in cash from each R.A. Bill/Final Bill until completion of 
the whole of the works or settlement of final payment and shall be returned to the contractor 
without any interest as per the following. 
 
On completion of the whole of the works half the total amount retained is repaid to the contractor 
and half when the defects Liability period has passed and the Engineer has certified that all defects 
notified by the engineer to the contractor before the end of the period have been corrected.  
 

 FORFEIT OF RETENTION MONEY: 
 

 In case of giving up the work by the contractor without completing the job, the Retention Money retained 
and / or any other payment due to the contractor will be forfeited and B AND R will claim additional amount 
from the contractor for any damage arising out of such act of contractor for which the contractor shall 
remain liable for payment. 

7.00 PERFORMANCE BANK GUARANTEE: 
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 After issuance of LOI, the Contractor shall submit Performance Bank Guarantee in a prescribed format for 
a value of 5%(Five percent) of total Contract value from any Nationalized / Scheduled Bank in the 
prescribed format of B AND R, within 15 days from the date of issue of Letter of Intent which will be returned 
offer completion of Defect Liability period without any interest. The work will be carried out under 
supervision of B AND R’s Engineers, Contractor will be responsible for the quality of the Workmanship and 
shall guarantee the work done for a period of 05(Five) years from the date of start of Guarantee period i.e. 
date of handing over of work to Bhubaneswar Development Authority as per the certificate of the Engineer-
in-charge and shall rectify free of cost all defects due to faulty workmanship or material. Incase Contractor 
fails to repair the defective Works within the time specified by the Engineer-in-charge, B AND R shall 
arrange to repair the defects and the charges shall be recovered from the Security Deposit amount of 
Contractor/any other Payment due to the contractor.  
 

Without prejudice to the above, should there be any increase in the Contract Price; the Contractor shall 
promptly increase the value of the Performance Bank Guarantee by an equal percentage. Failure to do 
so shall be a material breach of this Contract and shall entitle the Employer, without prejudice to its other 
rights under the Contract, to withhold any and all payments to the Contractor. 
 

Failure of the Contractor to so extend the validity of the Performance Bank Guarantee 28 Days prior to its 
scheduled expiry, shall entitle B AND R to en-cash the Contract Performance Bank Guarantee. 
 

B AND R’s Bank Details : 
Beneficiary Name    : Bridge And Roof Co. (India) Ltd. 
Bank Name             : State Bank of India 
Bank Address         : OCHC Complex, Janpath Road, Near Ram Mandir, Bhubaneswar, Odisha-751001. 
CCAccount No.       : 38823827310 
IFSC Code No.        : SBIN0031864 
PAN No.                  : AABCB3166E 
 
 

8.00 DEVIATIONS/VARIATIONS: 
 

 The Engineer-in-Charge shall have power (i) to make alterations in, omissions from, additions to or 
substitutions for the original specifications, drawings, designs and instructions that may appear to him to 
be necessary or advisable during the progress of the work and (ii) to omit a part of the works in case of 
non-availability of portion of the site or for any other reasons, and the Contractor shall be bound to carry 
out the works in accordance with any instructions given to him by the Engineer-in-Charge and such 
alterations, omissions, additions or substitutions shall form part of the Contract as if originally provided 
therein and any altered, additional or substituted work which the Contractor may be directed to do in the 
manner above specified as part of the works, shall be carried out by the Contractor on the same conditions 
in all respects including price on which he agreed to do the main work. 
 

9.00 QUANTITY VARIATION 

 NOT APPLICABLE 
 

10.00 PRICE VARIATION / ESCALATION: 
 

 No escalation is payable on any account. 
 

11.00 SUSPENSION OF WORK: 
 

i) The Sub-Contractor shall, on receipt of the order in writing of the Engineer-in-Charge, suspend the 
progress of the works or any part thereof for such time and in such manner as the Engineer-in-Charge 
may consider for any of the following reasons:- 
 

 (a) On account of any default on part of the Sub-Contractor, or  
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 (b) For proper execution of the works or part thereof for reasons other than the default of the Sub-
Contractor, or 
 

 (c) For safety of the works or part thereof. 
 

 The Sub-Contractor shall, during such suspension, properly and secure protect the works to the extent 
necessary and carry out the instructions given in that behalf by the Engineer-in-charge. Nothing extra shall 
be payable to Contractor on any account for such suspension of works. 
 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
 

 (a) The Contractor shall be entitled to an extension of time equal to the period of every such 
suspension PLUS 25%, for completion of the item or group of items of work for which a separate 
period of completion is specified in the contract and of which the suspended work forms a part, 
and; 
 

 (b) If the total period of all such suspensions in respect of an item or group of items or work for which 
a separate period of completion is specified in the contract exceeds thirty days, the Contractor 
shall, in addition, be entitled to such compensation as the Engineer-in-Charge may consider 
reasonable in respect of salaries and/or wages paid by the Contractor to his employees and 
labour at site, remaining idle during the period of suspension, adding thereto 2% to cover indirect 
expenses of the Contractor. Provided the Contractor submits his claim supported by details to 
the Engineer-in-Charge within fifteen days of the expiry of the period of 30 days. 
 

iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three 
months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, the Contractor 
may after receipt of such order serve a written notice on the Engineer-in-Charge requiring permission 
within fifteen days from receipt by the Engineer-in-Charge of the said notice, to proceed with the work or 
part thereof in regard to which progress has been suspended and if such permission is not granted within 
that time, the Contractor, if he intends to treat the suspension, where it affects only a part of the works as 
an omission of such part by Employer or where it affects whole of the works, as an abandonment of the 
works by Employer, shall within ten days of expiry of such period of 15 days given notice in writing of his 
intention to the Engineer-in-Charge. In the event of the Contractor treating the suspension as an 
abandonment of the contract by Employer, he shall have no claim to payment of any compensation on 
account of any profit or advantage which he might have derived from the execution of the work in full but 
which he could not derive in consequence of the abandonment. He shall, however, be entitled to such 
compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages 
paid by him to his employees and labour at site, remaining idle in consequence adding to the total there 
of 2% to cover indirect expenses of the Contractor provided the Contractor submits his claim supported by 
details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 months. 
 

12.00 COMPLETION PERIOD: 

 11.01 Unless otherwise specified by B AND R the Contractor is required to commence the work within 
3 ( Three ) days from the date of issue of letter of intent by B AND R.  

 11.02 Time is the essence of the contract. Entire work as detailed in tender specification shall be 
completed within 15days from the scheduled date of start of work i.e. date of issuance of LOI. 
Detail programs / milestones to be indicated by B AND R in due course of time. Contractor has 
to mobilize adequate resources to meet B AND R’s commitments to client as indicated from time 
to time. 

 11.03 In case due to reasons not attributable to the Contractor, the work gets delayed and scheduled 
date of completion gets extended, time extension may be granted by B AND R but in no case 
over run compensation will be payable. 
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 11.04 The work under the scope of this contract is deemed to be completed in all respects, only when 
all the works are carried out as per satisfaction of Engineer-in Charge of B AND R. The decision 
of Engineer-in Charge of B AND R on completion date shall be final and binding on the 
Contractor. 

13.00 DELAY IN EXECUTION OF WORKS: 

 Time is the essence of the contract. If the contractor fails to maintain the required progress of work as per 
contract or to complete the work and clear the Site within the time period prescribed by the contract 
(Contractual completion period), he shall without prejudice to any other right or remedy of B AND R on 
account of such breach, the contractor agrees to pay compensation (penalty) to B AND R. If the agency 
fails to meet the completion schedule, B AND R shall be entitled to deduct, recover or adjust from the 
agency Liquidated damages @ 1% (one percent) of Total Contract Price (irrespective of Lump sum or Item 
Rate Contract or others) per week of delay or part thereof up to a maximum of 10% of the total Contract 
Price including elements of taxes, duties etc. complete. 
 

 B AND R shall deduct the amount of such compensation from any money due or which may become due 
to the contractor and/or recover such compensation from the bank guarantees / earnest money / retention 
money of the contractor. To be entitled to impose such compensation, B AND R will not be required to 
prove that he has incurred such amount as actual damage. 
 

 If the Works be delayed by: 

 (a) Force majeure, or 

 (b) abnormally bad weather, or 

 (c) serious loss or damage by fire, or 

 (d) civil commotion, local combination of workmen, strike or lockout, affecting any of the trades 
employed on the work, or 

 (e) delay on the part of other Contractors engaged by Company in executing work not forming part 
of the Contract, or 

 (f) non-availability of stores, which are the responsibility of Company to supply, or 

 (g) non-availability or break-down of tools and plants to be supplied or supplied by Company, or 
 

 (h) any other cause which, in the absolute discretion of Engineer-in-Charge, is found as beyond the 
Contractor’s control; then upon the happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless 
use constantly his best endeavors to prevent or make good the delay and shall do all that may 
be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 
 

14.00 MATERIALS: 
 

 In case, the Sub-Contractor fails to procure and supply of required quantity of materials which is within 
Sub-Contractor’s scope of supply in commensurate with scheduled program to achieve required progress, 
the B AND R at its own discretion shall arrange to supply to the Sub-Contractor materials on chargeable 
basis, the rates of which will be derived at the landed cost + 10% (ten percent) thereon towards service 
charge and the same will be recovered from Sub-Contractor’s bills. 
 

 The Contractor shall at his own expense, provide all materials required for the work .All materials to be 
provided by the Contractor shall be in conformity with the specifications laid down in the contract and the 
Contractor shall, if requested by the Engineer-in-Charge, furnish proof to the satisfaction of him that the 
materials so comply. 
 

 The Contractor shall, at his own expense and without delay, supply to the Engineer-in-Charge samples of 
materials proposed to be used in the works.  The Engineer-in-Charge shall within seven days of supply of 



  
 

 

Page 42 of 114 

 

 

samples or within such further period as he may require intimate to the Contractor in writing/inform the 
Contractor whether samples are approved by him or not.  If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Engineer-in-Charge for his approval fresh samples complying with the 
specification laid down in the Contract. 
 

 The Engineer-in-Charge shall have full powers for removal of any or all the materials brought to site by the 
Contractor which are not in accordance with the Contract specifications or do not conform in character or 
quality to samples approved by him.  In case of default on the part of the Contractor in removing rejected 
materials the Engineer-in-Charge shall be at liberty to have them removed by other means.  The Engineer-
in-Charge shall have full powers to procure other proper materials to be substituted for such rejected 
materials and in the event of the Contractor refusing to comply, he may arrange to supply by other mean. 
All costs, which may attend upon such removal and/or substitution, plus 10% (Ten Percent) towards 
service charge of B AND R shall be borne by the Contractor. 
 

 All charges on account of transportation, octroi, terminal or sales tax and other duties on materials obtained 
for the works from any source (including materials supplied by the Company) shall be borne by the 
Contractor. 
 

 The payment shall be made on the basis of actual quantities executed under various item(s) and the 
accepted rates thereof, and not on the quantities mentioned in the Schedule of Quantities and Rates. 
 

 The Scope of Work may also include such other related works as covered in Schedule of Quantities and 
Rates’ although they may not be specifically mentioned in the above paragraphs and all such incidental 
items not specified but reasonably implied and necessary for the completion of the work as a whole, shall 
be deemed to be directed by the Employer. 
 

 Sub-Contractor’s rate shall be inclusive of cost of dewatering/shoring wherever required. No extra payment 
shall be made for any type of dewatering/shoring during execution of the work. Any dewatering as required 
for making the construction area dry and workable shall be made by the Sub-Contractor within the finally 
accepted rate / price. 
 

 If required, Sub-Contractor shall submit to B AND R the entry challan of incoming materials for verification 
of stores and record. 
 

 It should be clearly understood that it is entirely the Sub-Contractor’s responsibility and liability to find, 
procure and use the required tools and plants and accessories at his own cost for efficient and methodical 
execution of the work. B AND R shall have the right to check the sufficiency or quality of the Sub-
Contractor's tools from time to time and the Sub-Contractor shall carry out all reasonable instructions of B 
AND R in this respect. 
 

15.00 MATERIALS SUPPLIED BY COMPANY: 
 

15.1 No materials will be supplied to the contractor by B AND R in case of any material supplied by B AND R, 
total cost of the material will be recovered from the contractor irrespective of quantum of wastage. 
Recovery rate will be landed cost of material + 10 % for handling charge. 
 

15.2 In case, any materials are supplied by the Company to the Contractor on chargeable basis/ issue rates, 
the following provisions will apply. 
 

i) If contractor fails to supply any material which is supposed to be supplied by contractor as per tender 
terms, the same will be supplied by B AND R on prior written application and recovery rate will be materials 
cost as purchased by B AND R / supply rate of Owner + 10 % as processing handling charge. 
 

ii) For the materials which the Company has agreed to supply to the Contractor, if any, he shall give a 
reasonable notice in writing of his requirements to the Engineer-in-charge in accordance with the agreed 
phased program. Such materials shall be supplied for the purposes of the contract only and the value of 
materials so supplied at the rates specified shall be set of or deducted, as and when materials are 
consumed in items of work for which payment is being made to the Contractor, under the Contract. At the 
time of submission of bills the Contractor shall properly account for the materials issued to him to the 
satisfaction of the Engineer-in-charge, certify that balance of materials supplied are available at site. 
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iii) The Contractor shall bear the cost of loading, transporting to site, unloading, storing under cover as 
required, assembling and joining the several parts together as necessary and incorporating of fixing 
materials in the works including all preparatory work of whatever description as may be required. 
 

15.3 Materials required for the works, whether brought by the Contractor or supplied by the Company, shall be 
stored by the Contractor only at places approved by the Engineer-in-charge, storage and safe custody of 
materials shall be the responsibility of the Contractor. 
 

15.4 Company’s officials concerned with the contract shall be entitled at any time to inspect and examine any 
materials intended to be in or on the works, either on the site or at factory or workshop or other place(s) 
where such materials are assembled, fabricated, manufactured or at any place(s) where these are lying 
or from which these are being obtained and the Contractor shall give such facilities as may be required for 
such inspection and examination. 
 

16.00 DISPOSAL OF SURPLUS MATERIALS: 
 

16.01 The contractor shall at all time keep the site free from all surplus earth, surplus materials, and all rubbish 
which shall arise from the works and should dispose of the surplus materials as ordered by the Engineer 
failing which it will be done at the cost of the contractor and cost will be deducted from his dues. 
 

16.02 The contractor shall within 15 days of completion of entire works remove all unused and surplus materials 
tools and plants staging and refuge or other materials produced by his operations and shall leave the site 
in a clear and tidy conditions.  
 

17.00 SITE INSPECTION REGISTER: 
 

17.01 A site inspection register will be maintained by the Engineer or his representative in which the contractor 
will be bound to sign day to day entries made by the Engineer or his representative. The contractor is 
required to take note of the instructions given to him through the site inspection register and should comply 
with the same within a reasonable time. The contractor will also arrange to receive all the letters etc. issued 
to him at the site of works.  
 

17.02 The contractor shall, from time to time (before the surface of any portion or the site is interfered with or the 
work thereon begun) take such levels as the Engineer may direct in his presence or any person authorized 
by him in writing. Such levels approved and checked by him or such authorized persons shall be recorded 
in writing and signed by the contractor and shall form the basis of the measurements. Immediately before 
any portion of the work, below water level is started, the existing water levels are to be taken and recorded 
in a similar manner.  
 

17.03 The contractor shall have to make and maintain at his own cost suitable approach road and path, etc for 
proper inspection of the various works. He shall also provide all facilities as required by the Engineer such 
as Ladder and other appliances for satisfactory inspection of the works and places where materials for the 
work are stored or prepared.  
 

18.00 PROVISION OF LIGHT SIGNALS ETC.: 
 

18.01 The contractor/s shall make such provision for lighting the works, materials and plant and provide all such 
marks and lights, signals and other appliances as may be necessary or as may be required by the Engineer 
or other responsible authorities during the execution completion and maintenance of the work and shall 
provide all labour, stores, etc. required for their efficient working and use at any time of day or night. 
He/They shall also provide all arrangement of every description of watching and maintenance required in 
connection with the foregoing and all other services for protection of any securing all dangerous places 
whether to the contractor's workmen or to other persons and or vehicular traffic until the work is certified 
by the engineer to have been completed and taken over in accordance with the contract.  
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18.02 The contractor/s will provide upon the works to the satisfaction of the Engineer and at such, places as he 
may nominate, proper and sufficient life saving, fire fighting and first aid appliances which shall at all times 
be available for use.  
 

19.00 DRAWING AND SPECIFICATION: 
 

a. Entire work has to be carried out in accordance with the technical specification as given along with tender 
document issued by B AND R. 
 

b. Entire work has to be carried out in accordance with the drawings as given along with tender document 
and as issued time to time if any by B AND R. 
 

20.00 INSPECTION OF SUPPLY ITEMS: 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

All required inspection &  testing will be arranged by the contractor at his own cost.  
 
All inspection and test on bought out items, if any shall be made as required by specifications forming part 
of this contract. Various stages of inspection and testing shall be identified after receipt of Quality 
Assurance Program/Plan from the Contractor / manufacturer. 

Inspection calls shall be given for association of B AND R/B AND R’s client as per mutually agreed 
program in prescribed pro-forma with 15 days margin, giving details of equipment and attaching relevant 
test certificates and internal inspection report of the Contractor. All drawings, general arrangement and 
other contract drawings, specifications, catalogues etc. pertaining to equipment offered for inspection 
shall be got approved by B AND R/ B AND R’s client and copies shall be made available to B AND 
R/ B AND R’s client before hand for undertaking inspection. The Contractor shall ensure full and free 
access to the inspection engineer of B AND R/ B AND R’s client at the Contractor or their sub-
Contractor's premises at any time during contract period to facilitate him to carry out inspection and 
testing assignments. 

The Contractor / Sub-Contractor shall provide all instruments, tools, necessary testing and other 
inspection facilities to inspection engineer of B AND R/ B AND R’s client free of cost for carrying out 
inspection. 

Where facilities for testing do not exist in the Contractor's /Sub-Contractor's laboratories, samples, and 
test pieces shall be drawn by the Contractor / Sub-Contractor in the presence of Inspection Engineer of 
B AND R/ B AND R ’s client and duly sealed by the later and sent for tests in Government approved 
Test House or any other testing laboratories approved by B AND R’s client at the Contractor's cost. 

The Contractor shall comply with the instructions of the Inspection Engineer fully and with promptitude. 

The Contractor shall ensure that the equipment / assemblies / component of the plan t and equipment 
required to be inspected are not assembled and dispatched before inspection. The Contractor shall 
ensure that the parts once rejected by the Inspection Engineer are not used in the works. Where parts 
rejected by the Inspection Engineer have been rectified or altered, such parts shall be segregated for 
separate inspection and approval, before being used in the work. 

On satisfactory completion of final inspection and testing, all accepted plant and equipment shall be 
stamped suitably and inspection Certificate shall be issued in requisite copies for all accepted items. For 
stage inspection and for rejected items, only inspection memo shall be issued indicating therein the 
details of observations and remarks. 

If Owner or its representative fails to inspect within 30 days after receipt of inspection notice, the 
Contractor may dispatch material on specific approval of Owner. All the Contractor shall carry out and 
bear cost towards the tests in his laboratory. The Contractor will provide free access to the field 
Laboratory to the Engineer-in-Charge and his authorized representatives to supervise / carryout the tests. 

Contractor will procure the material after getting approval of B AND R and their Client. 

21.00 FINAL INSPECTION: 
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 After completion of all tests as per specification the whole work will be subject to a final inspection to 
ensure that job has been completed as per requirement. If any defects noticed in the work are attributable 
to Contractor, these shall be attended by the Contractor at his own cost as and when they are brought to 
his notice by the Owner. The Owner shall have the right to have these defects rectified at the risk and cost 
of the Contractor if he fails to attend to these defects immediately. 
 

22.00 LABOUR : 
 

 The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and 
quality to ensure workmanship of the degree specified in the Contract and to the satisfaction of the 
Engineer–in–Charge. The Contractor shall not employ in connection with the Works any person who has 
not completed his Eighteen (18) years of age. 
 

22.1 The Contractor shall furnish to the Engineer-in-Charge at the intervals mentioned in Schedule F, a 
distribution return of the number and description by trades of the workpeople employed on the Works. The 
Contractor shall also submit on the 4TH and 19TH of every month to the Engineer–in–Charge a true 
statement showing in respect of the second half of the current month (i) the accidents that occurred during 
the said fortnight  showing  the circumstances under which they happened and the extent  of  damage and 
injury caused by them and (ii) the number of female workers who have  been allowed Maternity Benefit as 
provided in the Maternity Benefit Act,1961 of Rules made there under and the amount paid to them. 

22.2 The Contractor shall pay to labour employed by him wages not less than fair wages as defined in the 
Contractor's Labour Regulations. 

22.3 The Contractor shall in respect of labour employed by him comply with or cause to be complied with the 
Contractor's Labour Regulations in regard to all matters provided therein. 

22.4 The Contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act, 
1948, Employer's Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefit Act, 1961 and Mines Act, 1952 or any modifications thereof or any other law relating 
thereto and rules made there under from time to time. 

22.5 The Contractor shall be liable to pay his contribution and the employee's contribution to the State Insurance 
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the 
provision of "The Employee's State Insurance Act, 1948" as amended from time to time. In case the 
contractor fails to submit full details of his account of labour employed and the contribution payable, the 
Engineer–in–Charge shall recover from the running bills of Contractor and amount of contribution as 
assessed by him. The amount so recovered shall be adjusted against the actual contribution payable for 
Employees State Insurance. 

22.6 The Engineer–in–Charge shall on a report having been made by an Inspecting Officer as defined in the 
Contractor's Labour( Regulation and Abolition) Act 1970  have the power to deduct from the money due 
to the Contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reasons of non-fulfillment of the Conditions of the Contract for the benefit of workers, 
non-payment of wages or of deduction made from his or  their wages which are not justified by the terms 
of the Contract or  non-observance of the said Contractor's Labour Regulations and Acts 1910 and  Rules 
framed there under. 
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22.7 In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid 
contractor's Labour Regulations, as amended from time or furnishing any information of submitting or filling 
any Form / Register / Slip under the provisions of  these Regulations which is materially incorrect then on 
the report of  the  Inspecting  Office as defined in the Contractor's Labour Regulation, the Contractor shall 
without prejudice to any other liability pay to the Company a sum as applicable as per  prevailing Rules as 
liquidated damages for every default,  breach  or furnishing, making, submitting, filling materially incorrect 
statement as may be fixed by the Engineer–in–Charge and in the event of the Contractor's default 
continuing in this respect, the liquidated damages may be enhanced for each day of default subject to a 
maximum percent of the estimated cost of the Works put to tender. The Engineer–in–Charge shall deduct 
such amount from bills or security deposit of the Contractor and credit the same to the Welfare Fund 
constituted under Regulations. The decision of the Engineer–in–Charge in this respect shall be final and 
binding. 

22.8 The Contractor shall at his own expense comply with or cause to complied with Model Rules for Labour 
Welfare framed by Government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly on the Works. In case the Contractor fails to make 
arrangement as aforesaid, the Engineer–in–Charge shall be entitled to do so and recover the cost thereof 
from the Contractor. 

22.9 The Contractor shall at his own expense arrange for the safety provisions as required by the Engineer-in-
Charge, in respect of all labour directly or indirectly employed for performance of the Works and shall 
provide all facilities in connection therewith. In case the Contractor fails to make arrangements and provide 
necessary facilities as aforesaid, the Engineer–in–Charge shall be entitled to do so and recover the cost 
thereof from the Contractor. 

22.10 PAYMENT OF WAGES TO ENGAGED LABOUR AT SITE WAGES OF THE CONTRACT LABOUR: 
 

 The payment of minimum wages to the contractor labours shall be as per the rates notified by the central 
government, as per the minimum wages act – 1948 and as adopted/circulated by the Nalco management 
from time to time 
The classified workers in different categories will be as per the notification issued by the central 
government fixing the minimum wages for above scheduled appointment. Where the minimum wages 
notified by the government of Odisha is higher than the rates notified by the central government, the 
government of Odisha rates should apply to concerned scheduled employment as long as the same 
remains higher than the central government rates. 
 
 
 
 
 
 
 
 

Sl.N

o. 

Category Basic rate of 

wages (Rs) 

Rates of VDA 

(Rs) 

 

Additional 

Element of 

wages (Rs) 

Canteen 

Subsidy(Rs) 

1 Unskilled As per prevailing 
Rate 

As per 
prevailing Rate 

          32 12 

2 Semiskilled As per prevailing 
Rate 

As per 
prevailing Rate 

32 12 

3 Skilled /Clerical As per prevailing 
Rate 

As per 
prevailing Rate 

32 12 

4 Highly Skilled As per prevailing 
Rate 

As per 
prevailing Rate 

32 12 

 
The additional element of Rs. 32/- (rupees Thirty-Two) per day indicated above would qualify for all statutory 
payments, which are linked to wages like PF and other benefits, so that the rates quoted by the bidder should include 
the same. 
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In addition to minimum wages, an amount of Rs.12/- per day as indicated above shall be payable to each contract 
labourer towards canteen subsidy and this will be paid by the contractor concerned which will qualify for deduction 
of provident fund only. 
 

The minimum wage as notified by the chief labour commissioner (central) has a variable component as special 
allowance which is linked to average AICPI for industrial workers, which keeps on changing every six months. The 
contractor has to absorb all such variations due to increase in minimum wage in their quoted price, and no claim 
whatsoever on this account shall be entertained. 
 

Health and Sanitary Arrangements For Workers: 
In respect of all labour directly or indirectly employed in the works for the performance the contractor’s part of this 
agreement, the contractor shall comply with or cause to be complied with all the rules and regulations of the local 
sanitary and other authorities or as framed by the Owner from time to timeor the protection of health and sanitary 
arrangements for all workers. 

 
The contractor shall provide in the labour colony all amenities such as Electricity, water and other sanitary and 
health arrangements. The Contractor shall also provide necessary surface transportation to the place of work and 
back to the colony for their personnel accommodated in the labour colony. 
 

23.00 TOOLS, PLANTS AND EQUIPMENTS : 
 

23.01 The Contractor shall arrange at his own expense all tools, plant and equipment (herein after referred to as 
T&P) required for execution of the work.  

23.02 If the Contractor requires any item of T&P on hire from the Company, the Company will, if such item is 
available, hire it to the Contractor at a rate to be fixed by the Engineer–in–Charge. 
 

23.03 If at any time Company's T&P has not worked at all during a day except for a breakdown, or has worked 
for less than eight hours during a day, the Contractor shall be charged for one working day. 
 

23.04 If any item of Company's T&P has stopped working on account of breakdown before it has worked for four 
hours in a day, the Contractor will be charged for half a working day. If the item has stopped working after 
it has worked for more than four hours but less than eight hours, the Contractor will be charged for a full 
working day. 
 

23.05 The Contractor shall be responsible for care and custody of Company's T&P (including employment of 
Chowkidwar's) during the period Company's T&P remain with him and any damage (fair wear and tear 
excepted) to any of the equipment (except for Expected Risks provided always the Contractor has taken 
precautions necessary to protect it from such risks) shall be  made good at the Contractor's expense to  
the satisfaction of the  Engineer–in–Charge unless such damage is caused because of negligence of    
crew provided by the Company. 
 

23.06 Company's T&P hired to the Contractor shall be returned at the place of issue (unless otherwise directed) 
by the Contractor to the Engineer–in–Charge on completion of the work or section of the work or earlier 
on termination of the hire by the Company as  hereinafter provided on a written notice by the Engineer-in-
Charge. The Company shall be entitled to terminate the hire on two day's notice without assigning any 
reason whatsoever and the Contractor shall have no claim to any payment of compensation or otherwise 
whatsoever on account of termination of hire of Company's TandP by the Company. 
 

23.07 If owner's/client's, T&P are given to the Contractor on hire for execution of the work through the company, 
the same charges/rents as would be levied on the Company shall be charged to the Contractor and similar 
conditions as applicable to the Company for hire of T&P from Owner/Client will also apply in the case of 
the Contractor without any alteration. 
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24.0 
 

POSSESSION OF SITE BY CONTRACTOR: 

 24.01 The Contractor shall not be permitted to enter on (other than for inspection purposes) or take 
possession of the site until instructed to do so by the Engineer – in – Charge in writing. The 
portion of the site to be occupied by the Contractor shall be defined and / or marked on the 
site plan, failing which these shall be indicated by the Engineer – in – Charge at Site and the 
Contractor shall on no account be allowed to extend his operation beyond these areas. In 
respect of any land allotted to the Contractor for purposes of or in connection with the contract 
the Contractor shall be licensee subject to the following and such other terms and conditions 
as may be imposed by the licenser. 

  (i) That such use or occupation shall not confer any right or tenancy of the land to the 
Contractor. 

  (ii) That the Contractor shall be liable to vacate the land on demand by the Engineer – 
in – Charge. 

  (iii) That the Contractor shall have no right to any construction over this land without the 
written permission of the Engineer – in – Charge. In case, he is allowed to construct 
any structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the contrary. 

 24.02 The Contractor shall provide if necessary, or if required, on the site, all temporary access 
there to and shall alter, adopt and maintain the same as required from time to time and shall 
take up and clear them away as and when no longer required and as and when ordered by 
the Engineer – in – Charge and make good all damage done to the site. 

 
 
 
 
 
 
 
 
25.00 

 

 

 

 

 

 

SETTING OUT WORKS: 

 The Engineer–in–Charge shall supply drawings, levels and other information necessary to enable the 
Contractor to set out the Works and be responsible for the accuracy of the same. He shall amend at his 
own cost and to the satisfaction of the Engineer-in-Charge any error found at any stage which arise 
through in accurate setting out unless such error is based on incorrect date furnished in writing by the 
Engineer–in–Charge, in which case the cost of rectification shall be borne by the Company. The 
Contractor shall protect and preserve all benchmarks used in setting out the Works till end of the Defects 
Liability period unless the Engineer–in–Charge directs their removal. 

26.00 WATCHING AND LIGHTING: 

 The contractor shall   in connection with works provide and maintain at his own cost all lightings, guards, 
fencing and watch and ward and the security of the entire work in progress including all the machineries, 
materials shall be the responsibility of the contractor till taken over by the owner by way of the written 
taking over certificate. 

27.00 CONTRACTOR’S SUPERVISION: 
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 The Contractor shall either himself supervise the execution of the works or shall appoint a competent 
agent approved by the Engineer – in – Charge at his own expense as his accredited agent and engineer 
approved by the Engineer – in – Charge. Orders given to the Contractor’s agent shall be considered to 
have the same force if these had been given to the Contractor himself. If the Contractor fails to appoint 
a suitable agent as directed by the Engineer – in – Charge the Engineer – in – Charge shall have full 
powers to suspend the execution of the works until such date as suitable agent is appointed and the 
Contractor shall be held responsible for the delay so caused to the works. 

 
 
 
 
28.00 

 
 
 
 
INSPECTION AND APPROVAL: 

 All works embracing more than one process shall be subject to examination and approval at each stage 
thereof and the Contractor shall give due notice to the Engineer – in – Charge of his authorized 
representative when each stage is ready. In default of such notice, the Engineer-in-Charge shall be 
entitled to appraise the quality and extent thereof. 
 

 Employer’s/ Client’s representatives concerned with the Contract shall have powers at any time to inspect 
and examine any part of the works and the Contractor shall give such facilities as may be required for 
such inspection and examination. 

28.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his 
authorized representative and the Contractor shall afford full opportunity for examination of foundations 
before permanent work is placed thereon. The Contractor shall give due notice to the Engineer-in-charge 
or his authorized representative whenever any such work or foundation is ready for examination and the 
Engineer-in-charge or his representative shall without unreasonable delay, unless he considers it 
unnecessary and advises the Contractor accordingly, attend for the purpose of examining and measuring 
such work or of examining such foundations. In the event of the failure of the Contractor to give such 
notice he shall, if required by the Engineer-in-charge, uncover such work at the Contractor’s expense. 
 

28.2 Company’s/Owner’s representatives concerned with the Contract shall have powers at any time to 
inspect and examine any part of the works and the Contractor shall give such facilities as may be required 
for such inspection and examination. 

 
 
 
29.00 

 
 
 
POWERS OF ENGINEER – IN – CHARGE’S REPRESENTATIVE: 

  
 The duties of the representatives of the Engineer – in – Charge, are to watch and supervise the works 

and to test and examine any materials to be used or workmanship employed in connection with the 
works. He shall have no authority to order any work involving any extra payment by the Employer nor to 
make any variation in the works. 

 29.01 The Engineer – in – Charge may from time to time delegate to his representative any of the 
powers and authorities vested in the Engineer – in – Charge and shall furnish to the Contractor 
a copy of all such written delegation of Powers and authorities. Any written instruction or written 
approval given by the representative of the Engineer – in – Charge to the Contractor within the 
terms of such delegation shall bind the Contractor and the Employer as through it had been 
given by the Engineer – in – Charge. 

 29.02 Failure of the Representative of the Engineer – in – Charge to disapprove any work or materials 
shall not prejudice the power of the Engineer – in – Charge thereafter to disapprove such work 
or materials and to order the pulling down, removal or breaking up thereof. 
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 29.03 If the Contractor is dissatisfied with any decision of the Representative of the Engineer – in – 
Charge he shall be entitled to refer the matter to the Engineer – in – Charge who shall thereupon 
confirm, reverse or vary such decision. 

30.00 INSPECTION OF WORKS: 
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 The Engineer-in-Charge will have full power and authority to inspect the works in progress at any time 
wherever the premises / workshops situated, of the Contractor, person, firm or corporation where works 
in connection with the contract may be or where materials are being or intended to be supplied. The 
contractor shall afford or procure every facility and assistance to Engineer-in-Charge carry out such 
inspection.   The contractor shall, at all time during the usual working hours and at all other times at 
which reasonable notice of the intention of the Engineer-in-Charge or his representative to visit the 
works shall have been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing be present for the purpose.   Orders 
given to the contractor’s agent shall be considered to have the same force as if they had been given to 
the contractor himself. 
 
The contractor shall give not less than seven days notice in writing to the Engineer-in-Charge before 
covering up or otherwise placing beyond reach of inspection and measurement any work in order that 
the same may be inspected and measured. In the event of failure of above the same shall be uncovered 
and all facilities made available again at contractor’s expense for carrying out such measurement or 
inspection. 
 
The contractor is to provide at all times during the progress of the work and maintenance period proper 
means at access with ladders gang ways etc. and the necessary attendance to move and adopt as 
directed for inspection or measurement of the works by the Engineer-in-Charge. 

31.00 INSPECTION OF SITES: 
 

 The Bidder shall visit and inspect the site and its surroundings and shall satisfy himself before submitting 
his quotation as to the nature of the ground and sub soil (so far as is practicable) the form and nature of 
the site and nature of work and materials necessary for the execution of the work, and the means of 
access to the site, the accommodation he may require and in general shall himself obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect his 
quotation.  No extra charges consequent on any is understanding or otherwise shall be allowed. 
 

32.00 REMOVAL OF WORKMEN: 
 

 The Contractor shall employ in and about the execution of works only such persons as are skilled and 
experienced in their several trades and the Engineer–in–Charge shall be at liberty to object to and require 
the Contractor to remove from the works any person employed by the Contractor in or about the 
execution of the works who in the opinion of the Engineer–in–Charge misconducts himself or is 
incompetent or negligent in the proper performance of his duties and such person shall not be again 
employed upon the works without written permission of the Engineer–in–charge. 
 

33.00 WORK DURING NIGHT OR ON SUNDAYS and HOLIDAYS: 

 Subject to any provisions to the contrary contained in the Contract, none of the permanent works shall 
be carried out during night or on Sundays or on authorized Holidays without the permission in writing of 
the Engineer-in-Charge except when the work is unavoidable or absolutely necessary for the safety of 
life, property of works in which case the Contractor shall immediately advise the Engineer-in-Charge 
accordingly. 
 

34.00 COMPENSATION FOR DELAY/ LIQUIDATED DAMAGES: 
 

 If the Contractor fails to maintain the required progress or to complete the work and clear the site on or 
before the contract or extended date/period of completion he shall, without prejudice to any other right or 
remedy of the Company on account of such breach, pay as agreed compensation amount calculated as 
to be stipulated or such smaller amount as be fixed by the authority on the contract value of the work for 
every week that the progress remains below that specified or that the work remains incomplete. 
 

 This will also apply to items or group of items for which separate period of completion has been specified. 
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 For this purpose the term ‘Contract Value’ shall be the value at contract rates of the work as ordered. 
 

34.01 Provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed the specified limit of the Contract value or of the Contract value of the item or group of items of 
work for which a separate period of completion is given. 
 

34.02 The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under 
this or any other contract with the Company. 
 

34.03 If the agency fails to meet the completion schedule, B AND R shall be entitled to deduct, recover or adjust 
from the agency Liquidated damages @ 1%of total Contract Price per week of delay or part thereof up 
to a maximum of 10% of the total Contract Price . 
 

34.04 Work fronts will be released phase wise but work to be started in all locations immediately upon release 
of work front. 
 

35.00 CONTRACTOR MAY BE BLACK LISTED FOR THE FOLLOWING :- 

 a) Misbehavior / threatening of B AND R’s Supervisory Officers/B AND R’s Client during execution of 
work/tendering process. 

 b) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to 
quality specifications despite being pointed out. 

 c) Submission of false/ fabricated / forged documents for consideration of a tender. 

36.00 DEFECTS LIABILITY PERIOD 
 

 The maintenance period including defect liability period for the project shall be Five (5) years from 
the date of issuance of completion certificate. 

 

Even through the work will be carried out under supervision of B&R’s Engineers, contractor will be 
responsible for the Quality of the Workmanship and shall Guarantee the work done for a period of 05 (Five) 
Years from the date of start of Guarantee period i.e. date of handing over of work to Bhubaneswar 
Development Authority as per the certificate of the Engineer-in-charge and shall rectify free of cost all 
defects due to faulty Workmanship. Incase Contractor fails to repair the defective Works within the time 
specified by the Engineer-in-charge, B&R shall arrange to repair the defects and the charges shall be 
recovered from the Security Deposit Amount of Contractor/any other Payment due to the Contractor. 

 
Care of works: 
From the commencement of completion of the work, the contractor shall take full responsibility for the 
care of all works including all temporary works and in case any damage, loss or injury shall happen to 
the work or to any part thereof or to any temporary works from any cause whatsoever, shall at his own 
cost repair and make good the same so that on completion the work shall be in good order and in 
conformity in every respects with the requirements of the contract and the Engineer-in-Charge’s 
Instructions. 
 

Defects prior to taking over: 
If at any time before the work is taken over, the Engineer-in-Charge shall: 
Decide that any work done or materials used by the contractor or any sub-contractor is defective or not in 
accordance with the contract, or that the works or any portion thereof are defective, or do not fulfill the 
requirements of contract (all such matter, being hereinafter, called ‘Defects’ in this clause) and (b) as soon 
as reasonably practicable gives to the contractor notice in writing of the said decision specifying particulars 
of the defects claimed to exist or to have occurred then the contractor shall at his own expenses and with 
all speed make good the defects so specified. 
 
In case contractor shall fail to do so, the Owner may take, at the cost of contractor, such steps as may in 
all circumstances be reasonable to make good such defects. The expenditure so incurred by the owner 
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be recovered from the amount due to the contractor. The decision of the Engineer-in-Charge with regard 
to the amount to be recovered from the contractor will be final and binding on the contractor. As soon as 
the works have been completed in accordance with the contract (except minor respects that do not affect 
their use for the purpose for which they are intended and except for maintenance thereof and have passed 
the tests on completion, the Engineer-in-Charge shall issue a certificate (hereinafter called completion 
certificate) in which he shall certify the date on which the works have been so completed and have passed 
the said tests and the Owner shall be deemed to have taken over the works on the date so certified. If 
the works have been divided into various groups in the contract, the Owner shall be entitled to take over 
any group or groups before the other or others. 
 

Defect after taking over: 
In order that the contractor could obtain a completion certificate he shall make good with all possible 
speed, any defect arising from the defective material supplied by the contractor or that may have been 
notices or developed, after the works or group of the works has been taken over, the period allowed, for 
carrying our such work will be normally one month. If any defect be not remedied within a reasonable 
time, the owner may proceed to do the work at contractor’s Risk and expenses and deduct from the final 
bill such amount as may be decided by the Owner. 
 

If by reason of any default on the part of the contractor a completion certificate has not been issued in 
respect of every portion of the works within one month after date fixed by the contract for the completion 
of the works, the Owner shall be a liberty to use the work or any portion thereof in respect of which a 
completion certificate has not been issued, provided that the works or the portion thereof so used as 
aforesaid shall be afforded reasonable opportunity for completion of these works for the issue of 
completion certificate. 
 

 
 
 
 
37.00 

 
 
 
 
MAINTENANCE PERIOD 

 Maintenance upto 5 years after successfully completion of the work and handing over to BDA is under 

the scope of the contractor.The maintenance period including defect liability period for the building shall 

be Five (5) years from the date of issuance of completion certificate. 

38.00 OVERRUN COMPENSATION 
 

 No Over Run Compensation (ORC) is payable for works done during the extension period, by way of rate 
revisions for periods beyond original contract period.  
 

39.00 CONTRACTOR’S LIABILITY and INSURANCE: 
 

 From commencement to completion of the works, the Contractor shall take full responsibility for the case 
thereof and for taking precautions to prevent loss or damage and to minimize loss or damage to the 
greatest extent possible and shall be liable for any damage or loss that may happen to the works or any 
part thereof and all Employer’s T&P from any cause whatsoever (save and except the Excepted Risks) 
and shall at his own cost repair and make good the same so that at completion, the works and all 
Employer’s T&P shall be in good order and condition and in conformity in every respect with requirements 
of the Contract and instructions of the Engineer-in-Charge. 
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 PF ACCOUNT AND ESI CODE: 
 

P.F. ACCOUNT CODE: 
The tenderer shall possess independent P.F. “Account Code” from the concerned Regional Provident 

Fund Commissioner. A copy of the PF certificate shall be furnished along with technical un-priced bid. 

The successful Bidders shall abide by all the requirements and submit copies of all registers/ returns etc 

filed by them before the Corporation releases final dues. 
 

 ESI CODE: 
 

The Tenderer/successful bidder shall possess an independent ESI code in the name of the establishment, 
to be obtained from the Regional Director, ESI Corporation, Bhubaneswar, for reporting ESI compliance 
of the workers engaged by him. A copy of the letter of allotment of ESI code shall be furnished as evidence 
and submitted along with the tender document. The successful Bidders shall abide by all the requirements 
and submit copies of all registers/ returns etc filed by them before the Corporation releases final dues. 
 

In case the tenderer /contractor is already having an independent ESIC code of other state/region, they 
can participate in the tendering process by submitting the document pertaining to the other state ESIC 
code. 
In case, if the bidder is not registered with the Concerned Department of PF andESI , then the Bidder 
should give a declaration in their Letter head along with Techno Commercial part of their Offer towards 
submission of the same within one month of award of Work and before releasing any Payment in their 
favour. 

40.00 LABOUR LICENSE: 
 

 The bidder must have Labour License Certificate issued by Concerned State Authority. 
 

41.00 STRIKES & LOCKOUT: 
 

 The contractor will be fully responsible for all disputes and other issues connected with his labour. In the 
event of the contractor’s labour resorting to strike or the Contractor resorting to lockout and if the strike or 
lockout declared is not settled within a period of one month, B AND R/ B AND R’s client shall have the 
right to get the work executed through any other agencies and the cost so incurred by B AND R/ B AND 
R’s client shall be deducted from the Contractor’s bills. 
 

 For all purposes whatsoever, the employees of the contractor shall not be deemed to be in the employment 
of B AND R/ B AND R’s client. 
 

42.00 FACILITIES TO OTHER CONTRACTOR: 
 

 Contractor shall be responsible for proper co-ordination with other agencies operating at the site of work 
so that work may be carried out concurrently, if necessary, without any hindrance. The Engineer-in-
charge shall resolve disputes, if any, in this regard, and his decision shall be final and binding. 
 

43.00 SITE CLEANING 
 

 Contractor shall comply with the provisions of ISO 14000 (EMS Criteria) for proper disposal of debris, 
unused oils, lubricants etc. in consultation with Engineer-in-Charge. 
 
The Contractor shall take care of cleaning the working site from time to time for easy access to work site 
and also from safety point of view. 
 

The Contractor and his sub-Contractor shall from time to time clear and remove all rubbish and unwanted 
constructions, unwanted equipment, unused materials, etc. resulting in the execution of the work. The 
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disposal of rubbish will have to be done only in the areas earmarked by the Owner as per the direction 
of the Engineer-in-Charge. All streets and driveways in the work area shall be kept clear and 
unobstructed at all times. 

 
 

 
 

Working site should be always kept cleaned up to the entire satisfaction of Engineer-in-Charge. Before 
handing over of any work to Owner, the Contractor in addition to other formalities to be observed as 
detailed in the document shall clear the site to the entire satisfaction of Engineer-in-Charge. 
 

On completion of the total work as envisaged in this contract, the Contractor has to dismantle and clear 
all constructions used for his office/stores/godowns/laboratories/labourcolonyetc.atOwner’s site. 

 

44.00 LOCAL ROADS & HAUL ROADS 
 

 Contractor shall make all temporary roads/approaches/ramps necessary for his work at site at his own 
cost. Contractor shall also maintain already established roads/approaches, which are used by him. 
 

The contractor shall plan transportation of construction materials/equipment to work site in such a way 
that road accident is avoided and no damage is done to the existing roads. 

 
The contractor shall construct and maintain at his own cost all suitable temporary haul roads to the work 
site as may be found necessary by him for the execution of works. Before construction of all such haul 
roads and any subsequent modifications, the contractor has to get approval for the same from Engineer-
in-charge. 
 

Separate payment will not be made for the construction and maintenance of the temporary haul roads 
including any necessary special protections or strengthening required and all cost of such works shall be 
deemed to have been included in the cost of the item. 
 

No heavy equipment/Trucks should run over the Dyke. Only crossing of the dykes will be allowed at 
specified locations as directed by the Engineer-In-charge 
 

45.00 NOTICES TO LOCAL BODIES: 

 (i) The Contractor shall comply with and give all notice required under any Governmental authority, 
instrument, rule or order made under any Act of Parliament, State laws or any regulation of bye 
laws of any local authority relating to the works.  He shall before making any variation from the 
Contract drawing necessitated by such compliance give to the Engineer-in-Charge a written 
notice giving reasons for the proposed variation and obtain the Engineer-in-charge’s instruction 
therein. 
 

 (ii) The Contractor shall pay and indemnify the Employer against any liability in respect of any fees 
or charges payable under any Act of Parliament, State laws or any Government instrument, rule 
or order and any regulations or bye-laws of any local authority in respect of works. 

46.00 INSTRUCTIONS & NOTICES: 

 (i) Subject or otherwise provided in this Contract, all notices to be given on behalf of the Employer 
and all other actions to be taken on its behalf may be given or taken by the Engineer-in-Charge 
or any officer for the time being entrusted with the functions, duties and powers of the Engineer-
in-Charge. 
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 (ii) All instructions, notice and communications etc. under the Contract shall be given in writing and 
if sent by registered post to the last known place of above business of the Contractor shall be 
deemed to have been served on the date when in the ordinary course of post these would have 
been delivered to him. 
 

 
 

(iii) The Contractor or his Agent shall in attendance at the Site(s) during all working hours and shall 
superintend the execution of the works with such additional assistance in each trade as the 
Engineer-in-Charge may consider necessary.  Orders given to the Contractor’s Agent shall be 
considered to have the same force as if they had been given to the Contractor himself. 

47.00 FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
 

 If at any time after acceptance of the tender or during the progress of work, the purpose or object for 
which the work is being done changes due to any supervening cause and as a result of which the work 
has to be abandoned or reduced in scope the Engineer-in-Charge shall give notice in writing to that effect 
to the contractor stating the decision as well as the cause for such decision and the contractor shall act 
accordingly in the matter. The contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived from the execution of the 
works in full but which he did not derive in consequence of the foreclosure of the whole or part of the 
works. 
 

 The Contractor shall be paid at contract rates full amount for works executed at site and, in addition, a 
reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned which could 
not be utilized on the work to the full extent in view of the foreclosure: 
 

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour huts, 
staff quarters and site office; storage accommodation and water storage tanks. 
 

ii) Employer shall have option to take over Contractor’s materials or any part thereof either brought to site 
or of which the Contractor is legally bound to accept delivery from suppliers (for incorporation in or 
incidental to the work) provided, however, Employer shall be bound to take over the materials or such 
portions thereof as the Contractor does not desire to retain. For materials taken over or to be taken over 
by employer, cost of such materials as detailed by Engineer-in-Charge shall be paid. The cost shall, 
however, take into account purchase price, cost of transportation and deterioration or damage which may 
have been caused to materials whilst in the custody of the Contractor. 
 

iii) Reasonable compensation for transfer of T and P from site to Contractor’s permanent stores or to his 
other works, whichever is less. If T and P are not transported to either of the said places, no cost of 
transportation shall be payable. 
 

iv) Reasonable compensation for repatriation of Contractor’s site staff and imported labour to the extent 
necessary. 
 

 The Contractor shall, if required by the Engineer-in-Charge, furnish to him, books of account, wage books, 
time sheets and other relevant documents and evidence as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 
 

 The reasonable amount of items on (i), (ii) and (iv) above shall not be in excess of 2% of the cost of the 
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted 
tender less the cost of work actually executed under the contract and less the cost of Contractor’s 
materials at site taken over by Employer as per item (ii) above. Provided always that against any payments 
due to the Contractor on this account or otherwise, the Engineer-in-Charge shall be entitled to recover or 
be credited with any outstanding balances due from the Contractor for advance paid in respect of any 
tool, plants and materials and any other sums which at the date of termination were recoverable by 
Employer from the Contractor under the terms of the contract. 
 

 In the event of action being taken under Clause 13 to reduce the scope of work, the contractor may furnish 
fresh Performance Guarantee on the same conditions, in the same manner and at the same rate for the 
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balance tendered amount and initially valid up to the extended date of completion or stipulated date of 
completion if no extension has been granted plus 60 days beyond that. Wherever such a fresh 
Performance Guarantee is furnished by the contractor the Engineer-in-Charge may return the previous 
Performance Guarantee. 
 

48.00 CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
 

 If Contractor : 
 

i) at any time makes default during currency of work or does not execute any part of the work with the due 
diligence and continues to do so even after a notice in writing of 7 working days in this respect from the 
Engineer-in-Charge; or 
 

ii) commits default in complying with any of the terms and conditions of the contract and does not remedy it 
or take effective steps to remedy it within 7 working days even after a notice in writing is given to him in 
that behalf by the Engineer-in-Charge; or 
 

 Fails to complete the works or items of work with individual dates of completion, on or before the date(s) 
so determined, and does not complete them within the period specified in the notice given in writing in 
that behalf by the Engineer-in-Charge; or 
 

iii) The Engineer-in-Charge without invoking action under clause 3 may, without prejudice to any other right 
or remedy against the contractor which have either accrued or accrue thereafter to Government, by a 
notice in writing to take the part work / part incomplete work of any item(s) out of his hands and shall have 
powers to: 
 

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., thereon; 
and/or 
 
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of the 
contractor. 
 
The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 
completion of the part work/ part incomplete work of any item(s) taken out of his hands and execute at 
the risk and cost of the contractor, the liability of contractor on account of loss or damage suffered by B 
AND R/Client because of action under this clause shall not exceed 10% of the tendered value of the work. 
 
In determining the amount, credit shall be given to the contractor with the value of work done in all respect 
in the same manner and at the same rate as if it had been carried out by the original contractor under the 
terms of his contract, the value of contractor's materials taken over and incorporated in the work and use 
of plant and machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to the 
value of work done shall be final and conclusive against the contractor provided always that action under 
this clause shall only be taken after giving notice in writing to the contractor. Provided also that if the 
expenses incurred by the department are less than the amount payable to the contractor at his agreement 
rates, the difference shall not be payable to the contractor. 
 
Any excess expenditure incurred or to be incurred by Employer (Client / B AND R) in completing the part 
work/ part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 
Employer ( Client / B AND R) as aforesaid after allowing such credit shall without prejudice to any other 
right or remedy available to Owner in law or per as agreement be recovered from any money due to the 
contractor on any account, and if such money is insufficient, the contractor shall be called upon in writing 
and shall be liable to pay the same within 30 days. 
 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
Charge shall have the right to sell any or all of the contractors' unused materials, constructional plant, 
implements, temporary building at site etc. and adjust the proceeds of sale thereof towards the dues 



  
 

 

Page 58 of 114 

 

 

recoverable from the contractor under the contract and if thereafter there remains any balance 
outstanding, it shall be recovered in accordance with the provisions of the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim 
to compensation for any loss sustained by him by reason of his having purchased or procured any 
materials or entered into any engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 
 
 

49.00 SUSPENSION OF WORK 
 

i) The Contractor shall, on receipt of the order in writing of the Engineer-in-Charge (All final decisions / 
finalizations are subject to the approval of B AND R / B AND R’s Client), suspend the progress of the 
works or any part thereof for such time and in such manner as the Engineer-in-Charge may consider 
necessary so as not to cause any damage or injury to the work already done or endanger the safety 
thereof for any of the following reasons : 
 

a) on account of any default on the part of the Contractor or; 
 

b) for proper execution of the works or part thereof for reasons other than the default of the Contractor; or 
 

c) for safety of the works or part thereof. 
 

 The Contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Engineer-in-Charge. 
 

ii) If the suspension is ordered is ordered for reasons (b) and (c) in sub-para (i) above: 
 

a) the Contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 
25%, for completion of the item or group of items of work for which a separate period of completion is 
specified in the contract and of which the suspended work forms a part, and; 
 

b) If the total period of all such suspensions in respect of an item or group of items or work for which a 
separate period of completion is specified in the contract exceeds thirty days, the Contractor shall, in 
addition, be entitled to such compensation as the Engineer-in-Charge may consider reasonable in respect 
of salaries and/or wages paid by the Contractor to his employees and labour at site, remaining idle during 
the period of suspension, adding thereto 2% to cover indirect expenses of the Contractor. Provided the 
Contractor submits his claim supported by details to the Engineer-in-Charge within fifteen days of the 
expiry of the period of 30 days. 

iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three 
months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, the Contractor 
may after receipt of such order serve a written notice on the Engineer-in-Charge requiring permission 
within fifteen days from receipt by the Engineer-in-Charge of the said notice, to proceed with the work or 
part thereof in regard to which progress has been suspended and if such permission is not granted within 
that time, the Contractor, if he intends to treat the suspension, where it affects only a part of the works as 
an omission of such part by Employer or where it affects whole of the works, as an abandonment of the 
works by Employer, shall within ten days of expiry of such period of 15 days given notice in writing of his 
intention to the Engineer-in-Charge. In the event of the Contractor treating the suspension as an 
abandonment of the contract by Employer, he shall have no claim to payment of any compensation on 
account of any profit or advantage which he might have derived from the execution of the work in full but 
which he could not derive in consequence of the abandonment. He shall, however, be entitled to such 
compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages 
paid by him to his employees and labour at site, remaining idle in consequence adding to the total thereof 
2% to cover indirect expenses of the Contractor provided the Contractor submits his claim supported by 
details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 months. All final 
decisions/finalizations are subject to approval from Owner i.e. B AND R’s client Authority.  
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50.00 TERMINATION OF CONTRACT INCASE OF  DEATH: 

 If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the 
Contractor is a partnership concern and one of the partner dies then unless the Accepting Authority is 
satisfied that the legal representatives of the individual Contractor or the proprietor of the proprietary 
concern and in the case of partnership, the surviving partners, are capable of carrying out and completing 
the Contract, the Accepting Authority shall be entitled to cancel the Contract as to its in-completed part 
without the Company being in any way liable to payment of any compensation to the estate of the deceased 
Contractor  and / or to the surviving partners of the Contractor’s firm on account of the cancellation of the 
Contract. The decision of the Accepting Authority that the legal representatives of the deceased Contractor 
to the surviving partners of the Contractor’s firm cannot carry out and complete the contract shall be final 
and binding on the Parties. In the event of such cancellation the Company shall not hold the estate of the 
deceased Contractor and / or surviving partners of the Contractors firm liable in damaged for not completing 
the Contract. 
 

iv) Any excess expenditure incurred or to be incurred by the Employer in completing the works or part of the 
works or the excess loss or damages suffered or may be suffered by the Employer as aforesaid after 
allowing such credit shall be recovered from any money due to the Contractor on any account, and if such 
money are not sufficient the Contractor shall be called in writing to pay the same within 30 days. 
 

v) If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer–in–
Charge shall have the right to sell any or all of the Contractor’s unused materials, constructional plant 
implements, temporary buildings etc and apply the proceeds of sale thereof towards the satisfaction of any 
sums due from the Contractor under the Contract and if thereafter there be any balance outstanding from 
the Contractor, it shall be recovered in accordance with the provisions of the Contract. 
 

vi) Any sums in excess of the amounts due to the Employer and unsold materials, constructional plant, etc. 
shall be returned to the Contractor, provided always that if cost or anticipated cost of completion by the 
Company of the works or part of the works is less than the amount which the Contractor would have been 
paid had be completed the works or part of the works, such benefit shall not accrue to the Contractor. 
 

 If the Contractor or his workmen or employees shall injure or destroy any part of the building in which they 
may be working or any building, road, fence etc. contiguous to the premises on which the work or any part 
of it is being executed, or if any damage shall happen to the work while in progress the Contractor shall 
upon receipt of a notice in writing in that behalf make the same good at his own expenses. If it shall appear 
to the Engineer – in – Charge or his Representative at any time during construction or reconstruction or 
prior to the expiration of the Defects Liability Period, that any work has been executed with unsound, 
imperfect, or unskilled workmanship or that any materials or articles provided by the Contractor for 
execution of the work are unsound or of a quality inferior to that contract for, or otherwise not in accordance 
with the Contract, or that any defect, shrinkage or other faults have appeared in the work arising out of 
defective or improper materials or workmanship, the Contractor shall, upon receipt of a notice in writing in 
that behalf from the Engineer – in – Charge forthwith rectify or remove and reconstruct the work so specified 
in whole or part as the case may be and / or remove the materials or article so specified and provide other 
proper and suitable materials or articles at his own expense, notwithstanding that the same may have been 
inadvertently passed, certified and paid for and in the event of his failing to do so within the period to be 
specified by the Engineer – In – Charge in his notice aforesaid, the Engineer – In – Charge may rectify or 
remove and re-execute the work and / or remove and replace with other materials or articles / complained 
of, as the case may be, by other means at the risk of the Contractor. 

51.00 URGENT WORKS : 
 

 If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and binding) 
becomes necessary and the Contractor is unable or unwilling at once to carry it out, the Engineer-in-Charge 
may be his own or other work people carry it out as he may consider necessary.  If the urgent work shall 
be such as the Contractor is liable under the Contract to carry out at his expense, all expenses incurred on 
it by the Company shall be recoverable from the Contractor and be adjusted or set off against any such 
payable to him. 
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52.00 RECORDS &MEASUREMENT: 
 

i) The Engineer-in-charge shall except as otherwise stated ascertain and determine by measurement the 
value in accordance with the Contract or work done in accordance therewith. 
 

ii) All items having a financial value shall be entered in Measurement Book, level book etc. prescribed by the 
Company so that a complete record is obtained of all work performed under the Contract. 
 

iii) Measurement shall be taken jointly by the Engineer-in-charge or his authorized representative and by the 
Contractor or his authorized representative. 
 

iv) Before taking measurements of any work the Engineer-in-charge or the person deputed by him for the 
purpose shall give a reasonable notice to the Contractor.  If the Contractor fails to attend or send an 
authorized representative for measurement after such a notice or fails to countersign or to record the 
objection within a week from the date of measurement, then in any such event measurement taken by the 
Engineer-in-charge or by the person deputed by him shall be taken to be correct measurements of the 
work. 
 

v) The Contractor shall, without extra charge provide assistance with every appliance labour, and other things 
necessary for measurement. 
 

vi) Measurements shall be signed and dated by both parties each day on the site on completion of 
measurement. If the Contractor objects to any of the measurement recorded on behalf of the Company a 
note to that effect shall be made in the Measurement Book against the item objected to and such note shall 
be signed and dated by both parties engaged in taking the measurement. 
 

v) ORDER OF PRECEDENCE 
 

The contract shall be subject to the provisions of GCC save those provisions of GCC which are 
superseded by other documents as mentioned below: 

If conflicts between documents comprising the contract arise, the following shall prevail in the order as 
below; 

• LOI/WO including any agreed variation. 

• Schedule of rates/Bill of Quantity 

• Technical specifications 

• Drawings 

• Special Conditions of Contract 

• Instruction to Bidders 

• General Conditions of Contract 

• Relevant Indian Standards 
 

53.00 METHODS OF MEASUREMENT: 

 Except where any general or detailed description of the work in quantities expressly whose to the contrary, 
Schedule of Quantities and Rates shall be deemed to have been prepared and measurements shall be 
taken in accordance with the procedure set forth in the Schedule of Rates / Specifications notwithstanding 
any provision in the relevant standard method of Measurement or any general or local custom. In the case 
of items which are not covered by the Schedule of Quantities and Rates / Specifications measurements 
shall be taken in accordance with the relevant Standard Method of Measurement issued by the Indian 
Standard Institution. 
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 COMPUTERISED CONTRACTOR'S BILLING SYSTEM 

Without prejudice to stipulation in General Conditions of Contract, Contractor shall follow the following 
Computerized Billing System: 

The bills will be prepared by the Contractor on his own PCs as per the standard formats and codification 
scheme proposed by the Owner. The Contractor will be provided with data entry software to capture the 
relevant billing data for subsequent processing. The contractor shall submit the monthly bills in two hard 
copies and one CD incorporating all jointly accepted measurements of work done in the previous 
month.EIC/Consultant shall verify and forward the same to Owner for further scrutiny at their end and for 
release of payment. If any differences in computer entry and jointly accepted measurements are found 
by EIC/Consultant, the relevant pages shall be marked by flagging in hard copy and such bill shall be 
returned to the Contractor. The date of re-submission of the same after incorporating all such corrections 
only shall be reckoned as date of submission of the bill. The Contractor shall also ensure the correctness 
and consistency of data so entered with the hard copy of the bill, submitted for payment. The Contractor 
shall arrange necessary infrastructure facilities for following this Computerized Billing System within his 
quoted prices. No additional payment on account of computer hire or peripherals of consumables shall 
be made. 
 

54.00 WATER and ELECTRICITY: 
Construction water and power will be provided by B AND R in one point free of cost. Distribution of the 
same shall be Contractor’s responsibility within their quoted price with all materials, tools, tackles etc. 
 

All necessary safety equipment to be provided by the contractor. 
 

55.00 LAND FOR RESIDENTIAL ACCOMMODATION: 
 

 Labour hutment with water supply, electricity, sanitation etc. will be the scope of the contractor. 
 

56.00 MODE OF PAYMENT: 
 

 All payment shall be made through RTGS/NEFT and the Contractor shall submit the following details to 
the company. 

 Name of the company : 
 

 

 Name of Bank 
 

: 
 

 

 Name of Bank Branch 
 

: 
 

 

 City : 
 

 

 Account Number : 
 

 
 

 Account Type 
 

: 
 

 

 IFSC Code of the Bank Branch : 
 

 

 MICR Code of the Bank Branch 
 

: 
 

 

57.00 INCOME TAX: 
 

 Income Tax will be deducted by cash at source from Contractor’s all bills as per Income Tax Act and Rules 
framed there under at such rates as may be applicable from time to time. 
 

 

58.00 EXTRA CLAIMS: 
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 Notwithstanding anything contained in the contract, it should be clearly noted that no extra claim lodged/to 
be lodged by the Contractor shall be entertained by the Company in pursuant to this Contract.  
Nevertheless, if the Contractor insists and raises any extra claim bills, the Company shall pursue with the 
Owner in good faith, settlement of rates for Extra Items and claims, if raised by the Contractor on the 
Company and the decision taken by the Owner and the Company shall be binding upon and acceptable to 
the Contractor corresponding to and relevant with his part of the work.  It should also be clearly understood 
that the pursuing of the Contractor ’s claim on the Company in good faith with the Owner shall not mean 
under any circumstances, Company’s acceptance of the rates of extra items and claims raised by the 
Contractor on the Company and at no point of time, Contractor ’s plea that irrespective of the decision 
taken by the Owner, the rates of extra items and claims shall have to be paid to the Contractor based on 
his claim stating that the Contract is between the Company and the Contractor having no relationship with 
the Owner, shall contractually hold good because the Company have pursued Contractor ’s bills with the 
Client in good faith only without going through the merit of the same. 
 

59.00 SPLITTING OF WORK : 
 

 Not applicable 

 
60.00 TAXES AND DUTIES: 

 
 The contractor shall be exclusively responsible for payment of all Taxes and duties (except Goods and 

Services Tax) that may be levied from time to time according to the Laws and Regulation now in force and 
also hereafter to be imposed, increased or modified from time to time. Nothing will be payable extra by the 
company in respect of any duties/taxes to be imposed on procurement of materials for execution of works 
contract. 
 

 GST – TDS : 
 

 GST-TDS will be deducted by cash at source from contractors invoice value before GST, under GST Law 
w.e.f. 01.10.2018 as per Govt. Notification No. 50/2018 – Central Tax dated 13.09.2018 for taxable services 
as per Act and rules framed there under at such rates as may be applicable from time to time. 
 

61.00 BOCW Cess: 
 

 To be deducted from Contractor’s R/A bill as per rule. 
 

62.00 ROYALTY  : 
 

 Payment of Royalty will be the responsibility of the Contractor within his quoted price every month the 
Contractor shall submit Royalty challan issued by the Competent Authority for Stone chips and Sand 
purchased by the Contractor and used in the job. It is mandatory for the Contractor to submit to the 
Company Royalty Certificate from the Mining Department before release of final bill payment due to him.  
 

63.00 INSURANCE: 
 

 Contractor shall at his own expense carry and maintain insurance with reputed insurance companies to the 
satisfaction of the Owner as follows 
 
Employees State Insurance Act: 
The contractor agrees to and does hereby accept full and exclusive liability for compliance with all 
obligations imposed by the Employees State Insurance Act., 1948, and the contractor further agrees to 
defend, indemnify and hold Owner harmless form any liability of penalty which may be imposed by the 
Central, State or Local authority by the reason of any asserted violation by contractor or Sub-contractor of 
the Employee’s State Insurance Act, 1948 and also from all claims, suits or proceeding that may be brought 
against the Owner arising under, growing out of or by reasons of the work provided for by this contract 
whether brought by employees of the contractor, by third parties or by Central or State Government 
authority or any political sub-division thereof. 
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The contractor agrees to fill in with the Employees State Insurance Corporation, the Declaration Forms 
and all forms which may be required in respect of the contractor’s or sub-contractor’s employees, whose 
aggregate remuneration is Rs. 560.00 per month or less and who are employed in the work provided for 
or those covered by ESI from time to time under the Agreement. The contractor shall deduct and secure 
the agreement of the sub-contractor to deduct the employee’s contribution as per the first schedule of the 
Employee’s State Insurance Act from wages and affix the employee’s contribution cards at wages 
payments intervals. The contractor shall remit and secure the agreement of the sub-contractor to remit to 
the State Bank of India, Employees State Insurance Corporation Account, the employee’s contribution as 
required by the Act. The contractor agrees to maintain all cards and records as required under the Act in 
respect of employees and payments and the contractor shall secure the agreement of the sub-contractor 
to maintain such records. Any expenses incurred for the contributions, making contributions or maintaining 
records shall be to the contractor’s or sub-contractor’s account. 
 
The Owner shall retain such sum as may be necessary from the total contract value until the contractor 
shall furnish satisfactory proof that all contribution as required by the Employees State Insurance Act, 
1984, have been paid. This will be pending on the contractor when the Employees State Insurance Act is 
extended to the place of work. 
 
Workmen Compensation and Employees Liability Insurance: 
Insurance shall be affected for all the contractor’s employees engaged in the performance of this contract. 
If any of the work is subject, the contractor shall require the sub-contractor to provide workmen’s 
compensation and employer’s liability insurance for the latter’s employees if such employees are not 
covered under the contractor insurance. 
 
Any other insurance required under Law or Regulations or by Owner: 
Contractor shall also carry and maintain any and all other insurance, which he may require under any law 
or regulation from time to time. He shall also carry and maintain any other insurance, which may be 
required by the Owner. 

 
Accident or Injury to workmen: 
The owner shall not be liable for or in respect of any damages or compensation payable at law in respect 
or in consequence of any accident or injury to any workman or other person in the Employment of the 
contractor or any sub-contractor save and except and accident or injury resulting from any act or default 
of the Owner, his agents or servants and the contractor shall indemnify and keep indemnified the Owner 
against all such damages and compensation (save and except as aforesaid) and against all claims, 
demands, proceeding, costs, charges and expenses, whatsoever in respect or in relation thereto. 
 
Transit Insurance: 
In respect of all items to be transported by the Contractor to the site of work, the cost of transit insurance 
should be borne by the contractor and the quoted price shall be inclusive of this cost. 
 

64.00 THIRD PARTY INSURANCE  : 
 

i) Before commencing the execution of the works the Contractor, but  without limiting  his obligations and 
responsibilities under Clause hereof,  shall insure against his liability for any material or physical damage, 
loss or injury which may occur to any property including that of the Employer,  or to  any  person,  including 
that of the Employee of the  employer, by or arising  out of the execution of the works or in the carrying out  
of  the contract. 

ii) Minimum Amount of Third Party Insurance : 

iii) Provision to Indemnify Employer : 



  
 

 

Page 64 of 114 

 

 

 The terms shall include a provision whereby, in the event of any claim in any respect of which the Contractor 
would be entitled to receive indemnity under the policy being brought or made against the Company, the 
insurer will indemnify the Company against such claims and any cost, charges and expenses in respect 
thereof. 

iv) Amount of Such insurance shall be decided by our Engineer-in-Charge, Whose decision in this regard shall 
be final and binding upon the Contractor 

65.00 INDEMNITY 
 
Contractor to Indemnify the Owner:  
 
The contractor shall indemnify the Owner and every member, Officer and employee of the owner, also 
the Engineer-in-Charge and his staff against all actions, proceedings, claims, demands costs and 
expenses whatsoever arising out of or in connection with the matter referred to in clause 81 and elsewhere 
and all actions, proceedings, claims demands costs and expenses which may be made against the Owner 
for or in respect of or arising out of any failure by the contractor in the performance of his obligations under 
the contract. The Owner shall not be liable for or in respect of any demand or compensation payable by 
law in respect or in consequence of any accident or injury to any workman or other person in the 
employment of the contractor or his sub-contractor and contractor shall indemnify and keep indemnified 
the Owner against all such damage and compensation and against all claims, damages, proceedings, 
costs, charges and expenses whatsoever thereof or in relation thereto. 
 
Payment of Claims and Damages: 
 
Should the Owner have to pay any money in respect of such claim so or demands as aforesaid the amount 
so paid and the cost incurred by the Owner shall be charged to and paid by the Contractor and the 
contractor shall not be at liberty to dispute or question the right of the Owner to make such payments 
notwithstanding the same may have been made without his consent or authority or in law or otherwise to 
the contrary. 

 
In every case in which by virtue of the provisions of section 12, sub-section (i) of workmen’s compensation 
Act,1923 or other applicable provision of Workman Compensation act or any other act, the Owner is 
obliged to pay compensation to workman employed by the contractor in execution of the works, the Owner 
will recover from the contract or the amount of the compensation so paid, and without prejudice to the 
rights of Owner under section 12, sub-section (2) of the said act. Owner shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or from any sum due to the contractor 
whether under this contract or otherwise. The Owner shall not be bound to contest any claim made under 
section 12sub-section (I) of the said Act except on the written request of the contractor and upon his giving 
to the Owner full security for all costs for which the Owner might become liable in consequence of 
contesting such claims. 
 

 65.01 CLAIMS IN RESPECT OF DAMAGE TO PERSON/PROPERTY  
In the event of any claim being made against any person arising out of the matters referred to in 
respect of which it appears that the contractor may be liable to indemnify the Owners indemnified 
party under this Clause the contractor shall be promptly notified thereof and may at its own 
expense conduct all negotiations for the settlement of the same and any litigation that may arise 
in relation thereto, subject to compliance with the terms of claims procedures under any 
applicable insurance policy. The Owners Indemnified Party   shall not, unless and until the 
contractor shall have failed to take over the conduct of the negotiations or litigation, agree to any 
settlement of such negations or litigation or make any admission, which might be prejudicial 
thereto. The Owners Indemnified Party shall at the request of the contractor afford all available 
assistance for any such purpose and shall be rapid all costs reasonably incurred  in so doing. 
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  The indemnities under this clause shall apply regardless of the negligence , gross negligence, 
strict liability , breach of duty or other fault of the person to be indemnified and regardless of 
whether the loss arises in contract, tort, breach of duty (statutory or otherwise ) or otherwise at 
law. 

 65.02 POLLUTION AND CONTAMINATION 
 

   The contractor shall be liable for, and shall defend indemnify and hold the Owner 
harmless from and against  any claim resulting from pollution and or/ contamination 
which originates : 
 

i) from the property of the Contractor (including, but not limited to , the contractors 
equipment) ; and /or 

ii) From spills fuels, lubricants, motor oils, pipe, dope, paints, solvents and rubbish 
or other effluent in the care, custody or control of the Contractor; 

iii) Arising out of or and in connection with the performance of this contract, whether 
or not resulting from or contributed to by any negligence and/or breach of duty 
(statutory or otherwise) of the Owner 
 

 65.03 RESPONSIBILITY FOR THE PROJECT  
 

Without prejudice to the contractors other obligations under the Contract and at law, the 
Contractor shall be responsible for the Project from the Effective Date until the date of issue of 
the Completion certificate in respect of the whole of the project. In the event of any loss or damage 
to the Project during such period, the Contractor shall, if instructed by the B AND R/ B AND R’s 
client, reconstruct, repair or replace the same at its own expense.  

66.00 EXTRA / SUPPLEMENTARY / DEVIATION ITEMS: 
 

66.1 B AND R/B AND R’s client reserves their right to execute any additional works/ extra works, 
during the execution of work, either through the contractor or by themselves or by appointing 
any other agency, even though such works are incidental to and necessary for the completion 
of works awarded to the Contractor. In the event of such decisions taken by B AND R/ B AND 
R’s client, contractor is required to extend necessary cooperation, and act as per the instruction 
of Engineer-in-Charge. 
 

66.2 The Engineer-in-Charge shall have the power to make any alterations in / omissions from / 
additions to / substitutions for the items in the Bill of Quantities. The Contractor shall be bound 
to carry out such altered/extra/new items of work in accordance with any instructions which may 
be given to him in writing and such alterations, omissions, additions or substitutions shall not 
invalidate the Contract. This work shall be carried out by the Contractor on the same conditions 
in all respects in which he has agreed to do the main work. The time for Completion of Work 
may be extended at the discretion of the Engineer-in-Charge for only such alterations, additions 
or substitutions of the work as he may consider as just and reasonable. 
 

66.3 The rates for such additional, altered or substituted work under this Clause shall be worked out 
in accordance with the following provisions :- 
 

a) If the rates for additional, altered or substituted Work are specified in the Contract for the Work, 
the Contractor is bound to carry out the additional, altered or substituted Work at the same rates 
as those specified in the Contract. 

b) If the rates for additional, altered or substituted Work are not specifically provided in the Contract 
for the Work, the rates will be derived from the rates for similar class of Work specified in the 
contract for the Work. The opinion of the Engineer-in-Charge as to whether or not the rates can 
be reasonably so derived from the items in this Contract, will be final and binding on the 
Contractor. 
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 c) If the rates for the altered, additional or substituted Work cannot be determined in the manner 
specified in Clause [(a)and (b)] above, then based on instruction of Engineer-in-Charge, the 
Contractor shall, within 7 Days of the receipt of order to carry out the Work, inform the Engineer-
in-Charge, the rate which he intends to charge for such class of Work, supported by analysis 
and documents of the rate or rates claimed, based on the prevailing market rate. The Engineer-
in-Charge shall in turn determine the rates on the basis of the landed rates of materials, 
labourers, Taxes and duties plus certain percentage for overheads and profit. However, in any 
case 50% of the overhead and profit thus arrived will be retained by B AND R and balance 50% 
will be paid to the contractor. The opinion of the Engineer-in-Charge in the above determination 
of rates will be final. 
 

 

67.00 SAFETY AND SECURITY 
 

 The Contractor shall ensure and arrange at his cost fire and the safety provisions, as per lndian standards 
Institution, safety manual of the Employer, if any, and such provisions as are locally in force time to time 
for all labour, directly or indirectly employed in the works for performance of this contract. The contractor 
will indemnify the employer from any consequences arising due to contractor's failure in respect of safety 
provision. (The detailed terms and conditions related to Safety at Site is attached) 
 

68.00 SAFETY MANUAL 
 

 The contractor shall submit the safety manual indicating the safety measures proposed to be adopted in 
light of above provisions, for approval of Engineer-in-charge. Permit to work system for non-routine/ routine 
potentially hazardous activity must be addressed in the safety manual. 
 

69.00 ACCIDENTS-STATUTORY  REPORTING 
 

 When any accident(s) occurs which causes loss of life or which causes any bodily injury by reason of which 
the person injured is prevented from working for a period of forty eight hours or more immediately following 
the accident, or which is of such in nature as may be prescribed by laws (Dangerous occurrences), the 
contractor shall give notice thereof to such authority in such form and within such time as may be 
prescribed by laws. The contractor shall indemnify the Employer from all accident cases. 

 

70.00 CONTRACTORS GENERAL RESPONSIBILTY 
 

 The contractor shall, subject to the provision of the contract and with due care and diligence, execute and 
maintain the works and provide all labours, including the supervision thereof, material, construction plant 
and all other things, whether of a temporary  or permanent nature, required in and for such execution and 
maintenance, so far as the necessity for providing the same is specified in or is reasonably to be inferred 
from the contract .  The contractor  shall take full  responsibility for the adequacy,  stability and  safety of 
site operations  and  method   of  construction,  provided   that  the  contractor   shall  not responsible  
,except  as  may  be  expressly  provided   in  the  contract,  for  the  design specification of the permanent 
works, or for the design or specification of any temporary works prepared by the employer. 

71.00 EXTENSION OF TIME 
 

 The application for extension of time is to be given by the Contractor to Project head through the Engineer 
–in-charge and the Project head may authorize extension of time after considering the due merits. 
 

Whenever extension of time is granted by the project head, the same shall be on the existing terms and 
conditions of the contract and without any additional financial liability to the Owner. The contractor in any 
case shall have no claim whatsoever for any type of compensation on account of any delay attributable to 
anyone. 

 

72.00 SECURED ADVANCE: 
 

 No Secured Advance shall be paid to the Contractor. 
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73.00 PAYMENT TERMS: 
 

 a) 95 % of monthly running account bill duly certified by the B&R’s Engineers -in Charge shall be paid within 

one month from the date of submission of bill by the contractor. Deduction towards Income Tax as per 

statutory provision or changed/modified in future as per statute, Security Deposit etc. shall be made from 

each Bill. 

Balance 5% ( Retention Money) will be paid as per clause 6 
 

b)     Final Bill will be made within 2 (Two) months on submission of the same to the Engineer-in-Charge subject 
to the acceptance of Engineer-in-Charge. 
On completion of the whole of the works half the total amount retained is repaid to the contractor and 
half when the defects Liability period has passed and the Engineer has certified that all defects notified 
by the engineer to the contractor before the end of the period have been corrected.  
 

 Payment of Final Bill will be made within 6(Six) months from the date of successful completion of work 
and subject to final acceptance of Works by the Engineer-in-charge. 

 Deduction towards Income Tax from Contractor‘s Bills (R/A and Final) will be made as per prevailing 
Rules. However TDS Certificate will be issued to the Contractor for Tax reduction at source. 
Documentary evidence towards deposition of PF & ESIC Amount for the previous month shall be 
submitted before Payment of each R/A Bill & Final Bill. 

74.00 
 

MOBILIZATION ADVANCE : 
 

 No Mobilization Advance will be paid to Contractor.  
 

75.00 LAB  AND  TESTING: 

 All required testing as and when applicable, will be arranged by the contractor at his own cost. 

76.00 ARBITRATION: 
 

 B AND R  confidently  feel  that  there  shall  not  arise  any  disputes or differences  during execution  and 
completion of the order / Contract by the Contractor(s). 

 However, in the event of any dispute arising between the Company and the Contractor (hereinafter referred 
individually as “the Party” and collectively as “the Parties”), concerning the interpretations of any terms and 
conditions of the Contract and / or contractual obligations/ performance / liabilities. 

 Resolution of Dispute through Conciliation :- 

 Any party may refer the dispute for Conciliation under Rules of Conciliation and Arbitration under SCOPE 
Forum of Conciliation and Arbitration (SFCA), 2003 and amendments made thereto from time to time. 
(hereinafter referred as “the Rules”) by making application to the Secretariat of the SCOPE Forum. The 
Party initiating conciliation shall send to the other party a written invitation to   conciliate under the Rules, 
briefly identifying the subject matter of the dispute.  

 The settlement so rendered between the Parties in pursuance thereof shall be final and binding on the 
Parties. If the other party rejects the invitation, there will be no conciliation proceedings at all. 

 Resolution of Dispute through Arbitration :- 

 In case the dispute is not settled by conciliation within 30 days of the initiation of conciliation or such further 
period as the parties shall agree in writing, the dispute shall be referred to and finally resolved by Arbitration, 
in accordance with the Rules of Arbitration of SCOPE Forum of Conciliation and Arbitration, 2003 and 
amendments made thereto from time to time. 
The entire proceedings of Arbitration shall be governed under the Arbitration and Conciliation Act, 1996. 
The venue of Arbitration shall be mutually decided by the Parties. 
In case the Parties do not agree for resolution of dispute through Conciliation and Arbitration by the above-
mentioned SCOPE Forum, the disputing Party shall opt for stipulated rules laid down under the Arbitration 
and Conciliation Act, 1996. 
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The Contract and the Parties therein shall be governed under the jurisdiction of Calcutta High Court. 
 

 In the event of any dispute or difference relating to the interpretation and application of the provisions of 
the contracts and commercial agreements (except Income Tax, Customs, Excise duty and also concerning 
DPCL) between company (B AND R) and any other Public Sector Undertaking/Government 
Department/Bank/Port Trust etc., such dispute or difference shall be referred by either party for Arbitration 
to the sole Arbitrator in the Department of Public Enterprises to be nominated by the Secretary of the 
Government of India in-charge of the Department of Public Enterprises. The Arbitration and Conciliation 
Act, 1996 shall not be applicable to arbitration under this clause. The award of the Arbitrator shall be 
binding upon the parties to the dispute, provided, however, any party aggrieved by such award may take 
a further reference for setting aside or revision of the award to the Law Secretary, Department of Legal 
Affairs, Ministry of Law and Justice, Government of India. 
 

 Upon such reference the dispute shall be decided by the Law Secretary or the Special Secretary/ Additional 
Secretary, when so authorized by the Law Secretary, whose decision shall bind the Parties finally and 
conclusively. The parties to the dispute will share equally the cost of arbitration as intimated by the 
Arbitrator. Subject to any amendment that may be carried out by the Government of India from time to time, 
the procedure to be followed in the arbitration shall be as mentioned above, which is as per O.M. No. 
4(1)/2011-DPE(PMA)GL dated 12.06.2013. of Department of Public Enterprises, Ministry of Heavy 
Industries and Public Enterprises, Govt. of India or any modification issued in this regard. 
 

77.00 JURISDICTION: 

 In regard to all disputes or claims arising out of this Contract of whatever nature, only the High Court at 
Kolkata shall alone have the exclusive jurisdiction.   
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BRIDGE AND ROOF CO. (INDIA) LTD. 
 

(A GOVERNMENT OF INDIA ENTERPRISE) 
KANKARIA CENTRE” (4thand 5th FLOOR),2/1, RUSSEL STREET, 

KOLKATA-700071. 
 
 
 
 
 
 

 
 “SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA AND DRY 
WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL 
BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA AND 
BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), 
BHUBANESWAR, GOVT. OF ODISHA.” 
 

 
NOTICE INVITING TENDER (NIT) NO.:B AND R/ 51188/TD/ CIVIL INTERIOR /01 DATED .19.02.2024 

 
 
 
 

 
 
 

ANNEXURE – IV 
 

 

 

 

 
 
 

 

SPECIAL CONDITION OF CONTRACT(SCC) 
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SPECIAL CONDITIONS OF CONTRACT 
ANNEXURE- IV 

 
 
These Special Conditions of Contracts shall be read in conjunction with other provisions including 
General Conditions of the Contract and are supplementary to and complementary with each other. 
However, in the event of any provision of General Conditions are repugnant to or at variance with any 
provision of Special Conditions, then unless a different intention appears between the two, the provision 
given in “Special Conditions” shall be deemed to over-ride that provision of General Conditions and shall 
to the extent of such repugnancy or variation prevail and govern the contract.  
 
 

1.00 GENERAL: 
 

i) This Special Conditions of Contract shall be read in conjunction with the Notice Inviting Tender, General 
Conditions of the Contract, Specifications of Work, Schedule of Quantities and Rates, and any other 
document forming part of this contract wherever the contract so requires. 
 

ii) 
 
 
 
 

iii) 
 
 
 

iv) 
 
 
 

v) 
 

Notwithstanding the sub-division of the documents into these separate parts and volumes, every part of each 
shall be deemed to be supplementary to and complementary of every other part and shall be read with and 
into the contract in so far as it may be practicable to do so. 
 
Where any provision of the GCC is repugnant to or at variance with any provision of the SCC, then the 
provision of the SCC shall be deemed to override the provisions of the GCC and shall, to the extent of such 
repugnance or variations, prevail. 
 
Wherever it is mentioned in the specifications that the Sub-contractor shall perform certain works or provide 
certain facilities, it is understood that the Sub-contractor shall do so at his own cost, being deemed to be part 
of the relevant item in the Schedule of Rates (SOR) whether expressly stated or not. 
 
The materials, design and workmanship shall satisfy the relevant Indian/ ASME/API/BS/OISD or any other 
Standards, the specifications contained herein and codes referred to. Where the specifications stipulate 
requirements in addition to these contained in the standard codes and specifications, these additional 
requirements shall also be satisfied. 
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2.00 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DEFINITION OF TERMS : 
 
The various terms appearing in the Tender Document shall have the following meaning unless they are 
repugnant to the context otherwise.         
 

a)  Company  : BRIDGE AND ROOF COMPANY (INDIA) LIMITED (B AND R) 
having its registered office at “Kankaria Centre”, 2/1, Russel 
Street, (5th Floor), Kolkata – 700071, inviting this Tender. 
 

b)  Employer/Owner : BHUBANESWAR DEVELOPMENT AUTHORITY –
BHUBANESWAR , Odisha (herein before / herein after referred 
to as (BDA)  
 

c) Tenderer/Bidder 
 

: The firm/party who shall tender quotation to the Company. 
 

d) Contractor/Sub-Contractor/ 
Successful Bidder    
 

: The Tenderer who’s quoted offer will be accepted, either in   full or 
in part, by the Company. 

e) Work(s)    : Jobs that are to be executed by the Contractor as awarded to him 
by the Company. 
 

f) LOI / Work-Order/Contract : The formal letter / notification issued to the Con 
tractor awarding   the work(s) in full or in part by the  
Company together with the applicable terms and conditions etc. as 
are finally and mutually agreed to between the Company and the 
Contractor. 
 

g) Site/Worksite : The premises where the work will be executed by  
the Contractor and shall include the lands, buildings, structures 
etc. erected thereupon. 
 

h) Engineer–in-Charge : The Officer/Engineer nominated and authorized by the Company 
for the time being for the purpose of operating the Contract or 
any work covered there under. 
 

i) Accepting Authority : Chairman Cum Managing Director / Director  
(Project Management) of the Company.  

 

 
3.00 SCOPE OF WORK: 

 
3.01 The work consists of “SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL 

BOARD AT SHOP AREA AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM 
FIX PARTITION AT THE MAIN TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF 
INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, 
ODISHA FOR BHUBANESWAR DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
to be carried out in accordance with the drawings and Schedule of Quantities and Rates. It includes 
furnishing all materials, labour, tools and equipment and management necessary for the incidental to the 
construction and completion of the work. All work, during its progress and upon completion, shall conform 
to the lines, elevations and grades as shown on the drawings furnished by the Company. Should any detail 
essential for efficient completion of the work be omitted from the drawings and specifications it shall be the 
responsibility of the Contractor to inform the Company and to furnish and install such detail with 
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Company’s concurrence, so that upon completion of the proposed work the same will be acceptable and 
ready for use. 
 
B AND R may in their absolute discretion issue further drawings and / or written instructions, details, 
directions and explanations, which are, hereafter collectively referred to as “B AND R’s instructions” . 
 
 

The Scope of work of the Bidder shall also include the following : 
 

1. Supply of all type of Equipments, Materials, Labour, Technical Personnel, Equipments, Machineries, 

Tools, Consumables, PPE, etc. 

2. All other incidental expenditure (if any). 

3. Lifting and Shifting of Materials. 

4. Accommodation and transportation of workmen, staff etc. 

5. Watch and Ward of all materials. 

6. Site Office and Store. 

7. Liaisoning with local authorities 

8. Removal of debris/rubbish and cleaning of site 

It shall be clearly understood that the above list of scope of work is not conclusive and all 
incidental/ancillary works involved shall also become part of Contractor’s scope. 

 
DOCUMENTATION 

The following key documents shall be submitted by the contractor (but not limited to). 
 
a. All inspection and testing records associated with CIVIL INTERIOR Systems. 
b. Final certified Inspection reports 
c. Test certificates from manufacturer of all materials to be used for this work.  
d. Testing and commissioning report. 
e.  As-Built Drawings 
 
APPROVAL 

Contractor has to submit the SAMPLE of CIVIL INTERIOR SYSTEM and get it approved from our Client 
BDA. Before procurement of any material contractor has to approve the same from BDA. Also all types of 
required test certificate to be provided by the contractor 
 

 

3.02 The Owner / Employer reserve the right to increase or decrease the scope of work and/or not to operate any 
one or more of the item(s) of work(s) of SOQR. It is the responsibility of the Contractor to ascertain from the 
Engineer–in–charge, the items to be operated with their actual quantities before making any arrangement(s) 
for taking up work under the item(s). No claim, whatsoever, from the Contractor will be entertained for non-
operation of any of the item(s) or for variation in quantity of any of the item(s). 
 

3.03 The payment shall be made on the basis of actual quantities executed under various item (s) and the 
accepted rates thereof, and not on the quantities mentioned in the Schedule of Quantities and Rates (SOQR). 
 

3.04 The work covered under this contract includes (limited to following but not conclusive) for:-“  “SUPPLY AND 
FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA AND DRY WALL 
PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN TERMINAL 
BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT BARAMUNDA 
AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR DEVELOPMENT 
AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
 

3.05 The Scope of Work may also include such other related works as covered in the ‘Schedule of Quantities and 
Rates’ although they may not be specifically mentioned in the above paragraphs and all such incidental items 
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not specified but reasonably implied and necessary for the completion of the work as a whole, shall be 
deemed to be included in the quoted rates of the Contractor. 
 

3.06 B AND R reserves the right to split up the work included in the Scope of this tender among more than one 
Contractor at the stage of initial award or during the progress of work. 
 

 B AND R also reserves the right to take away part of initially awarded work from the Contractor in 
case of his unsatisfactory work progress and award the same to other Agencies, in order to meet the 
time schedule of owner/client or for any other reason or contingency. In this regard B AND R’s 
decision will be final and binding on the contractor and contractor will not have any claim whatsoever 
in this regard. 
 
BRIEF SCOPE OF WORK: 
The following shall be considered in the Scope of work of the bidder: 

Serial No Description of Activity Work Scope 

01 
Conducting a site survey to assess the location of work and 

site condition. 
Bidder 

02 
Fixing charges of 6mm thick HPL sheet as per design 
approved at site with finishing etc. all complete as per 
direction of Engineer-In-Charge. 

Bidder 

03 

Providing, fitting and fixing of Armstrong Grid ceiling of 
frame 600mm x 600mm with 15mm thick calcium silicate 
board make/model- HEXA, suspended from true ceiling with 
GI wire leveled as required etc all complete as per direction 
of Engineer-In-Charge. 

Bidder 

04 
Necessary equipments and labour  will be engaged by 
the agency for execution of work. 

Bidder 

05 

Providing and fixing drywall panelling using calcium silicate 
boards with  alluminium frame. Edges of the boards and screw 
heads are to be jointed and finished so as to have a flush look 
which includes filling of edges of board with cement based 
joining compound and fibre tape (As per recommended 
practice of manufacturer) in all respect with all cost ,labour,T & 
P,Taxes etc as per direction of the Engineer - in - charge. 

 

Bidder 

06 
 

The maintenance period including defect liability period for 
the project shall be 5 ( five) years from the date of issuance 
of the completion certificate. 

Bidder 
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4.0 CONTRACTOR’S RESPONSIBILITY: - 
 

i) Bidder shall prepare the bid in accordance with the conditions mentioned in the complete Tender Document. 
 

ii) The period of completion for the subject work shall be as mentioned in the Clause No. 13 of General 
Condition of Contract. Works shall be completed in time and fronts shall be handed over to other agencies 
working for this project time to time on priority wise. 
 

iii) By submitting the bid, bidders shall be deemed to have inspected and examined the work site, its 
surroundings, locality, nature of the ground and subsoil, the scope and nature of work, materials necessary 
for the completion of work, safety requirements, quality requirements, environmental requirements, statutory 
requirements and other requirement of B AND R / Client. Bidders will also be deemed to have obtained all 
information to the risks and contingencies, responsibilities  and other circumstances which might influence/ 
affect on his bid and to have taken into account all conditions and difficulties that may be encountered during 
the progress of work. The rates quoted in the bid shall be deemed adequate to complete the works according 
to the agreement and to cover the entire responsibility involved in the execution, completion and maintenance 
of the work. Bidder shall further be deemed to have included all labour, lead, lifts, loading and unloading, 
transportation, storage, cost towards compliance to statutory rules and all other charges necessary for 
completion of the work. 
 

iv) Work under the contract shall be executed as given in this tender document and as required at site whether 
specifically mentioned or not. The Contractor shall carry out and complete the work under the contract in 
every respect in conformity with the contract documents / work order and as per direction and to the 
satisfaction of the Engineer–In–Charge. 
 

v) Contractor shall increase or decrease Supervisor and Workers as per site requirement and instruction of 
Engineer-in-Charge without any extra cost to B AND R. 
 
 

5.00 TAXES and DUTIES: 
 

 The contractor shall be exclusively responsible for payment of all Taxes and duties (Except Goods and 
Services Tax) that may be levied from time to time according to the Laws and Regulation now in force and 
also hereafter to be imposed, increased or modified from time to time. Nothing will be payable extra by the 
company in respect of any duties/Taxes to be imposed on procurement of materials for execution of works 
contract. 
 
GOODS AND SERVICE TAX (GST): 

 
Without prejudice to stipulation in General Conditions of Contract, the quoted price shall be exclusive of 

Goods and Services Tax.  The GST as legally leviable and payable by the bidder under the provisions of 

applicable law/act shall be paid extra by B AND R as per Bidder’s GST Tax Invoice.  Bidder shall quote their 

rates after considering the input tax credit on their input materials and services. 

 
 In this works, as transfer of property of goods is involved in connection with immovable property, GST under 

supply of services is applicable. The bidder shall get registered with the GST authorities and the registration 
certificate shall be submitted along the bid documents (techno commercial). Bid without GST number shall 
be cancelled. 
 

 The GST (i.e. SGST, CGST or IGST) amount shall be shown separately in invoice and also submit proper 
Tax Invoice as per section 31 of CGST Act, and Rule 46 of CGST Rules, 2017 to get Input Tax Credit by B 
AND R. Declaration as per format given in Annexure-O to be submitted alongwih bid Documents. 
 

 Bidder shall raise their tax invoice in regular interval as per contract condition and uploaded their supply 
invoice in GSTN Portal through GSTR-1 return within 11th and GSTR-3B within 20th of next month and 
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Mismatch in return of B AND R due to any reason attributable to bidder, the same shall be recovered from 
Bidder’s bill. 
 

 In case, B AND R’s Input Tax Credit (ITC) is rejected on account of wrong levy of tax i.e. payment of Integrated 
Tax in place of Central Tax+ State/Union Territory Tax or vice versa, the contractor is liable to make good the 
loss suffered by B AND R by issuance of suitable credit note to B AND R. In case, contractor does not issue 
credit note to B AND R, B AND R would be constrained to recover the amount including interest payable 
along with Statutory levy, if any, payable on such recovery. Bidder having registration in other state (except 
Odisha) shall raise their Tax Invoice by charging IGST only. 
 

 B AND R shall reimburse GST levied as per invoice issued by the Contractor as prescribed under section 46 
of the CGST Rules 2017 and respective states Act and Rules. 
 

 To enable B AND R to avail ITC, the contractor/supplier shall furnish/submit any and all certificates, 
documents and declarations as are required by B AND R to avail of the ITC with respect to GST reimbursed 
by B AND R on supply of Goods/services to B AND R. 
 

 The HSN/SAC Code under which the goods/service will fall should be clearly mentioned along with the Rate 
at the time of submission of invoice for releasing payment. 
 

 In case, B AND R is not able to take Input Tax Credit due to any noncompliance/default/negligence of the 
seller, the same shall be recovered from the pending bills/dues (including any security available with B AND 
R). 
 

 Supplier shall be responsible to indemnify B AND R for any loss, direct or implied, accrued to B AND R on 
account of supplier’s failure to discharge his statutory liabilities like paying taxes on time, filling appropriate 
returns within the prescribed time etc. 
 

 Any benefit by way of reduction in rate of tax or increase in input tax credit arising due to introduction of GST 
shall be passed on to B AND R through reduction in supply value by way of commensurate reduction in Bill 
value. The Contractor shall ensure that all the required documents as per the GST regulations are furnished 
to B AND R with their invoices failing which B AND R shall not make any reimbursement of such GST.” 
 

 Note: 
Goods and Services Tax (GST) as applicable shall be payable extra. The vendor will have to raise invoice for 
the applicable GST amount as per approved format for claiming the GST paid. Payment of GST is subject to 
reflection of the party’s invoice in GSTR 2A /anx-2 (GST new return) of B AND R. 
 

6.00 GST-TDS: 
 

 As per section 51 of CGST Act 2017, B AND R shall deduct at source @ 1% CGST and @ 1% SGST for intra 
state transaction and @2% IGST in the case of interstate transaction from the payment made or credited to 
the supplier of taxable goods and/or services, provided if the contract value is more than Rs. 2,50,000/-. This 
provision is applicable from the date to be notified by the Government. However, no deduction shall be made 
if the location of the supplier and the place of supply is in a State or Union Territory, which is different from 
the recipients registration State. 
 

7.00 OTHER TAXES AND DUTIES: 

 
 Any other charges (except GST) if any, as applicable, viz.  Royalty, Stamp Duty, other charges / levies etc. 

prevailing / applicable on the date of opening of Technical Bids and any variations thereof during the tenure 
of the contract are in the scope of Bidder. In case B AND R is forced to pay any such for the above, B AND 
R shall have the right to recover the same from the Bidder either from Running Bills or otherwise as deemed 
fit. 
 

8.00 LABOUR CESS: 
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 1 (One) % Labour cess to be deducted from contractor’s Running Bill. 

 
9.00 NEW LEVIES/TAXES : 

In case Government imposes any new levy/tax after award of the work during the tenure of the contract, B 

AND R shall reimburse the same at actual on submission of documentary proof of payment subject the 

satisfaction of B AND R that such new levy/tax is applicable to this contract if payable by our Client. 

 

10.00 INCOME TAX: 
 

 Income tax as applicable on works contracts is included in the contract price. Income Tax shall be deducted 
from the Sub-contractor’s bills as per the provisions of the Income Tax Act. 
 

11.00 ESI SCHEME: 
 

 If ESI is applicable at site. It is the responsibility of the Sub-Contractor to pay ESI due to the ESIC Authorities 
without any financial implication to B AND R and provide us receipted challan at the time of processing R.A. 
Bills as well as final bills for payment. 
 

12.00 PROVIDENT FUND: 
 

 The Sub-Contractor undertakes to discharge his responsibility under the employees provident fund scheme 
1995 as an immediate employer, for employees engaged or employed by him for execution of contracted 
work, or as the next immediate employer in case he has assigned the contract or it has entered into a 
subcontract agreements for the said works. 
 
The Sub-Contractor undertakes that all employees, either employed by him, or by his Sub-Contractor, or 
permitted assigns, would be covered under the above scheme from the date of commencement of work.  The 
Sub-Contractor further undertakes to pay employee’s contribution as well as employer’s contribution at 
appropriate rate to the office of the regional provident fund commissioner within the stipulated time period for 
the same. 
 

 The Sub-Contractor acknowledges the right of the company to recover, deduct or claim any amount which 
the company is required to pay. 
 

The establishment of the Sub-Contractor and its Sub-Contractors shall be duly registered under the 
Employees Provident Fund and Miscellaneous Provisions Act, 1952 and the Employees’ State Insurance Act, 
1948 and the Sub-Contractor shall duly and timely pay and ensure payment by its sub Sub-Contractors of 
contributions and its/their employees to the Authorities prescribed under the said Acts and any schemes 
framed there under in respect of all labour employed by it for the execution of the contract.  Copies of 
challans/receipt of such payments along with the list showing persons employed together with emoluments 
paid for the purpose of provident fund deductions shall be submitted to B AND R/NR before the end of every 
calendar months.  In case the relevant provident fund Authority’s receipt/challans referred to above are not 
furnished, B AND R/BNR shall deduct 5% (five percent) of the payable amount from the Running Bill and 
retain the deducted amount as a security for the contribution to provident fund.  Such retained amounts shall 
be released to the Sub-Contractor only on production of challan/receipts of the relevant provident fund 
Authority for the period covered by the related deduction. 

 
 
 
 
 
 

13.00 

 
 
 
 
 
 
DIRECT TAX: 
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 B AND R shall not be liable towards Income Tax of whatever nature including variations thereof arising out of 
this contract as well as tax liability of the bidder and their personnel. Deduction of tax at source at the 
prevailing rates shall be effected by B AND R before release of payment as a statutory obligation, unless 
exemption certificate is produced by the bidder. TDS certificate will be issued by B AND R as per the 
provisions of Income Tax Act. 

14.00 PROFESSIONAL TAX: 
 

 Professional Tax on account of labourers wherever applicable, the Sub-contractor shall strictly comply with 
the provisions pertaining to Professional Tax Act. 
 

15.00 
 

BOCW CESS: 

 
 
 
 
 
 
 
 
 
 
 

 

Quoted Price shall be inclusive of BOCW Cess (if applicable). 
 

In Order to govern welfare and working conditions of labourers engaged in construction activities, the Building 
and other Construction Workers’ (Regulation of Employment and Conditions of Service Act, 1996, hereinafter 
referred to as the “RE &CS”) came into force. The RE&CS Act is applicable in respect of building and other 
construction work.  Wherever applicable, the Sub-Contractor shall strictly comply with the provisions 
pertaining to RE&CS Act.  The Sub-Contractor must be registered with the concerned authorities under the 
RE&CS Act, or in case of non-registration the Sub-Contractor should obtain registration within one month of 
the award of the contract. 

 
Cess as per the prevailing rate, shall be deducted at source from bills of the Sub-Contractor by the Engineer-
in-Charge of the contract and remitted to the “Secretary, Building and other Construction Workers Welfare 
Board” of the concerned State.  The Sub-Contractor shall be responsible to submit final assessment return 
of the cess amount to the assessing officer after adjusting the cess deducted at source. 
 
Bidder shall raise their tax invoices on regular intervals as per contract conditions and upload their 
supply invoice in GSTN portal through GSTR-1 return within due date (presently 11") of next month. 
GST amount shall be paid to contractors after submission of GSTR-1 snapshot. If the ITC is not 
availed by B AND R due to any reasons attributable to bidder (i.e. Mismatch in GSTR return, non-
submission of GSTR-3B in time), the entire GST amount along with applicable interest shall be 
recovered from Bidder's bill. 
 

16.00 WATER and ELECTRICITY: 
 

Construction water and power will be provided by B AND R in one point free of cost . Distribution of the same 
shall be Contractor’s responsibility within their quoted price with all materials , tools , tackles etc. 
All necessary safety equipments to be provided by the contractor. 
 

Labour hutment with water supply, electricity, sanitation etc will be the scope of the contractor. 
 

17.00 MODE OF PAYMENT: 
 

 All payment shall be made through RTGS/NEFT and the Contractor shall submit the following details to the 
company. 
 

 i. Name of the company 

 ii. Name of Bank 

 iii. Name of Bank Branch 

 iv. City 

 v. Account Number 

 vi Account Type 

 vii IFSC Code of the Bank Branch 

 viii MICR Code of the Bank Branch 
 

 

 

18.00 RETENTION MONEY / SECURITY DEPOSIT: 
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 Retention Money shall be deducted @ 5% in cash from each R.A. Bill/Final Bill until completion of the 

whole of the works or settlement of final payment and shall be returned to the contractor without any 
interest as per the following. On completion of the whole of the works half the total amount retained 
is repaid to the contractor and half when the defects Liability period has passed and the Engineer has 
certified that all defects notified by the engineer to the contractor before the end of the period have 
been corrected. 
 
5% (five percent) of gross value of the R/A bill subject to maximum of 5% of final contract price will be 
deducted by cash and retained with the Company towards retention money for the due and faithful 
performance of the Contractor’s obligations under the Contract. EMD amount submitted by the successful 
bidder (in form of Demand Draft / Pay Order) will be treated as a part of retention money. The deduction 
towards the retention money will start after adjustment of EMD amount against value of work done in R/A bills 
and the total deduction will not be more than 5% of the value of work executed by the Contractor. The 
accumulated retention amount less the recoveries, if any, will be refunded and released to the Contractor in 
the following manner. Company shall not pay any interest for the amount thus retained. 
 

 The total deduction of Retention amount will be calculated as below: 
 
5% of the cumulative value of R/A Bills / Final Bill – [EMD amount + Cumulative Retention amount already 
deducted in the previous R/A bill] 
 
Total retention money shall be released without any interest when on completion of the whole of the Works 
half the total amount retained is repaid to the contractor and half when the Defects Liability Period has passed 
and the Engineer has certified that all Defects notified by the Engineer to the Contractor before the end of 
this period have been corrected. 
 

19.00 FORFEIT OF RETENTION MONEY: 
 

 In case of giving up the work by the contractor without completing the job, the Retention Money retained and 
/ or any other payment due to the contractor will be forfeited and B AND R will claim additional amount from 
the contractor for any damage arising out of such act of contractor for which the contractor shall remain liable 
for payment. 

20.00 PERFORMANCE BANK GUARANTEE: 
 
After issuance of LOI, the Contractor shall submit Performance Bank Guarantee in a prescribed format for a 
value of 5%(Five percent) of total Contract value from any Nationalized / Scheduled Bank in the prescribed 
format of B AND R, within 15 days from the date of issue of Letter of Intent which will be returned offer 
completion of Defect Liability period without any interest. The work will be carried out under supervision of B 
AND R’s Engineers, Contractor will be responsible for the quality of the Workmanship and shall guarantee 
the work done for a period of 05(Five) years from the date of start of Guarantee period i.e. date of handing 
over of work to Bhubaneswar Development Authority as per the certificate of the Engineer-in-charge and shall 
rectify free of cost all defects due to faulty workmanship or material. Incase Contractor fails to repair the 
defective Works within the time specified by the Engineer-in-charge, B AND R shall arrange to repair the 
defects and the charges shall be recovered from the Security Deposit amount of Contractor/any other 
Payment due to the contractor.   
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Without prejudice to the above, should there be any increase in the Contract Price; the Contractor shall 
promptly increase the value of the Performance Bank Guarantee by an equal percentage. Failure to do so 
shall be a material breach of this Contract and shall entitle the Employer, without prejudice to its other rights 
under the Contract, to withhold any and all payments to the Contractor. 
 
Failure of the Contractor to so extend the validity of the Performance Bank Guarantee 28 Days prior to its 
scheduled expiry, shall entitle B AND R to en-cash the Contract Performance Bank Guarantee. 
 
B AND R’s Bank Details : 

Beneficiary Name    : Bridge And Roof Co. (India) Ltd. 

Bank Name             : State Bank of India 

Bank Address         : OCHC Complex, Janpath Road, Near Ram Mandir, Bhubaneswar, Odisha-751001. 

CCAccount No.       : 38823827310 

IFSC Code No.        : SBIN0031864 

PAN No.                  : AABCB3166E 

 

21.00 PRICE VARIATION / ESCALATION: 
 

 No escalation is payable on any account. 
 

22.00 COMPENSATION FOR DELAY/ LIQUIDATED DAMAGES: 
 

 If the Contractor fails to maintain the required progress or to complete the work and clear the site on or before 
the contract or extended date/period of completion he shall, without prejudice to any other right or remedy of 
the Company on account of such breach, pay as agreed compensation amount calculated as to be stipulated 
or such smaller amount as be fixed by the authority on the contract value of the work for every week that the 
progress remains below that specified or that the work remains incomplete. 
 

 This will also apply to items or group of items for which separate period of completion has been specified. 

 For this purpose the term ‘Contract Value’ shall be the value at contract rates of the work as ordered. 
 

 Provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed the specified limit of the Contract value or of the Contract value of the item or group of items of work 
for which a separate period of completion is given. 
 

 The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under 
this or any other contract with the Company. 
 

 If the agency fails to meet the completion schedule, B AND R shall be entitled to deduct, recover or adjust 
from the agency Liquidated damages @1( One Percent)% of total contract price per week of delay or part 
there of up to a maximum of 10% of the total Contract Price. 
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 Work fronts will be released phase wise but work to be started in all locations immediately upon release of 
work front. 
 

 Time is the essence of the contract. If the contractor fails to maintain the required progress of work 
as per contract or to complete the work and clear the Site within the time prescribed by the 
Contract(contractual completion period), he shall without prejudice to any other right or remedy of B 
AND R on account of such breach, the contractor agree to pay Compensation (penalty) to B AND R. 
The above agreed compensation shall be a penalty equivalent to 1% of total contract price 
(irrespective of Lump sum or Item Rate Contract or others) per week or part thereof of the delay 
subject to a maximum of 10% (Ten Percent) of the total executed contract price including elements of 

taxes, duties etc. complete. 
 

 B AND R shall deduct the amount of such compensation from any money due or which may become 
due to the contractor and /or recover such compensation from the bank guarantees/ earnest money / 
security deposit of contractor . To be entitled to impose such compensation, B AND R will not be 
required to prove that he has incurred such amount as actual damage. 

23.00 DEFECTS LIABILITY PERIOD: 
 

 The maintenance period including defect liability period for the project shall be 5 ( five) years from the date of 
issuance of completion certificate. 
 
Even though the work will be carried out under supervision of B&R’s Engineers , contractor will be responsible 
for the quality of the Workmanship and shall Guarantee the work done for a period of 05 (Five) years from 
the date of start of Guarantee period ie date of handing over of work to Bhubaneswar Development Authority 
as per the certificate of the Engineer – in – charge and shall rectify free of cost all defects due to faulty 
workmanship . Incase contractor fails to repair the defective works within the time specified by the Engineer-
in-charge , B&R shall arrange to repair the defects and the charges shall be recovered from the Secutity 
Deposit amount of Contractor / any other payment due to the Contractor. 
. 
Care of works: 
From the commencement of completion of the work, the contractor shall take full responsibility for the care 
of all works including all temporary works and in case any damage, loss or injury shall happen to the work 
or to any part thereof or to any temporary works from any cause whatsoever, shall at his own cost repair 
and make good the same so that on completion the work shall be in good order and in conformity in every 
respects with the requirements of the contract and the Engineer-in-Charge’s Instructions. 
 
Defects Prior to Taking Over: 
If at any time before the work is taken over, the Engineer-in-Charge shall: 
Decide that any work done or materials used by the contractor or any sub-contractor is defective or not in 
accordance with the contract, or that the works or any portion thereof are defective, or do not fulfill the 
requirements of contract (all such matter, being hereinafter, called ‘Defects’ in this clause) and (b) as soon 
as reasonably practicable gives to the contractor notice in writing of the said decision specifying particulars 
of the defects claimed to exist or to have occurred then the contractor shall at his own expenses and with all 
speed make good the defects so specified 
In case contractor shall fail to do so, the Owner may take, at the cost of contractor, such steps as may in all 
circumstances be reasonable to make good such defects. The expenditure so incurred by the owner be 
recovered from the amount due to the contractor. The decision of the Engineer-in-Charge with regard to the 
amount to be recovered from the contractor will be final and binding on the contractor. As soon as the works 
have been completed in accordance with the contract (except minor respects that do not affect their use for 
the purpose for which they are intended and except for maintenance thereof and have passed the tests on 
completion, the Engineer-in-Charge shall issue a certificate (hereinafter called completion certificate) in 
which he shall certify the date on which the works have been so completed and have passed the said tests 
and the Owner shall be deemed to have taken over the works on the date so certified. If the works have 
been divided into various groups in the contract, the Owner shall be entitled to take over any group or groups 
before the other or others. 
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Defect After Taking Over: 
In order that the contractor could obtain a completion certificate he shall make good with all possible speed, 
any defect arising from the defective material supplied by the contractor or that may have been notices or 
developed, after the works or group of the works has been taken over, the period allowed, for carrying our 
such work will be normally one month. If any defect be not remedied within a reasonable time, the owner 
may proceed to do the work at contractor’s Risk and expenses and deduct from the final bill such amount 
as may be decided by the Owner. 

 
If by reason of any default on the part of the contractor a completion certificate has not been issued in 
respect of every portion of the works within one month after date fixed by the contract for the completion of 
the works, the Owner shall be a liberty to use the work or any portion thereof in respect of which a completion 
certificate has not been issued, provided that the works or the portion thereof so used as aforesaid shall be 
afforded reasonable opportunity for completion of these works for the issue of completion certificate. 
 

24.00 PAYMENT TERMS: 
 

 b) 95 % of monthly running account bill duly certified by the B&R’s Engineers -in Charge shall be 

paid within one month from the date of submission of bill by the contractor. Deduction towards 

Income Tax as per statutory provision or changed/modified in future as per statute, Security 

Deposit etc. shall be made from each Bill. 

Balance 5% ( Retention Money) will be paid as per clause 6 

b)     Final Bill will be made within 2 (Two) months on submission of the same to the Engineer-in-Charge 
subject to the acceptance of Engineer-in-Charge. 
On completion of the whole of the works half the total amount retained is repaid to the contractor and 
half when the defects Liability period has passed and the Engineer has certified that all defects notified 
by the engineer to the contractor before the end of the period have been corrected  

 Payment of Final Bill will be made within 6(Six) months from the date of successful completion of work 
and subject to final acceptance of Works by the Engineer-in-charge. 

 Deduction towards Income Tax from Contractor‘s Bills (R/A and Final) will be made as per prevailing 
Rules. However TDS Certificate will be issued to the Contractor for Tax reduction at source. 
Deduction towards Income Tax from Contractor‘s Bills (R/A and Final) will be made as per prevailing 
Rules. However TDS Certificate will be issued to the Contractor for Tax reduction at source. 

    
25.00 SUFFICIENCY OF BID: 

 

 The Contractor shall be deemed to have satisfied himself before bidding to the correctness or sufficiency 
of his bid for the work and of the rates and prices quoted by him which shall cover all his obligations under 
the contract necessary for construction of work. No extra charges whatsoever consequent or any 
misinterpretation or otherwise shall be allowed. 
 

26.00 SITE CONDITIONS: 
 

 Before tendering, the Contractor shall get himself / themselves acquainted with site conditions. The rates 
quoted by the Contractor shall be deemed to have been quoted after getting acquainted with the prevailing 
site conditions. Initial jungle clearance, stripping of topsoil etc. shall also be included in the quoted rates, if 
required. No claims, on the pretext of ignorance of site conditions shall be entertained. 
 

27.00 SITE FACILITIES: 
 

 On completion of work, the site shall be cleaned by the Contractor of all materials, temporary sheds, debris, 
rubbish plants and equipment, belonging to the Contractor at no extra cost.  
 

The site and surroundings shall be handed over in neat and clean conditions. Periodical housekeeping 
shall be done by contractor as per the instructions of B AND R. In case of any failure by the Contractor, 
the employer will get set at risk and cost of the contractor. 
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27.01 The Employer (B AND R) will not provide necessary labour hutment for Contractor’s workers and 
supervisors. The contractor shall arrange the same at his own cost. 
 

27.02 
 
 

The Employer (B AND R) will not provide any transportation for the Contractor’s labours and supervisors 
for attending their duties. The contractor shall arrange the same at his own cost. 
 

27.03 The contractor shall arrange the concrete as per design mix for execution of work from his batching plant 
.Area for batching plant installation shall be arranged by the contractor and it is in the scope of the 
contractor. 

27.04 Before procurement of any material contractor has to take approval from the client , BDA and quantity of 
material should be as per approved drawings and as per site requirement as instructed by the Engineer -
in- charge. 

27.05 Any type of dismantling, core cutting on RCC work/ brick work if require at the building structure for 
execution of services,the contractor will do the same and will make it good. No extra payment will be given 
to the contractor due to this. 

27.06 
  

The contractor will make suitable store at his own cost for keeping all types of materials. 

 

27.07 Liaison with local authorities and co-ordination with another agency is the scope of the contractor. 

28.00 SPECIFICATION / MEASUREMENTS: 
 

28.01 The whole of the works shall be executed in perfect conformity with the specifications and drawings. If 
Contractor performs any works in a manner contrary to the specifications or drawings and without reference 
to the Engineer-in-charge, he shall bear all the costs arising or ensuring there from. 
 

28.02 All technical documents regarding the construction of works are given in the metric system and work should 
be carried out according to metric system. 
 

29.00 SAFETY PRECAUTIONS and SECURITY: 
 

 The Contractor shall at all times observe the I.S. safety code and take necessary Action as required in the 
tender. 
 

29.01 The Contractor should take all possible measures to avoid accidents to the Contractor’s labourers and shall 
adopt all safety measures as will be directed by B AND R’s Engineer-in-Charge. 
 

29.02 B AND R will not provide all safety measuring protections like safety helmet, safety belt, safety shoes, 
goggles, hand gloves etc. required for execution of his work and contractors have to ensure that all their 
workmen most were and use the safety appliances during any nature of work. The contractor shall arrange 
the same at his own cost. 
 

 
 
 
 
 
 
 
30.00 

 
 
 
 
 
 
 
RATES: 
 

30.01 The rates to be quoted are intended to provide for works duly and properly completed in accordance with 
the Tender document together with any alteration and/or conditions as may be required/ordered and without 
prejudice to the generality thereof and shall include for details of construction which are obviously and fairly 
intended and which may not have been specifically referred to in these documents and working drawings 
but are essential for execution and satisfactory completion of work including those of minor nature and shall 
be deemed to include and cover inter-alias the following :- 
 



  
 

 

Page 83 of 114 

 

 

30.02 In the interest of completion of work within the stipulated time, certain works are to be carried out during 
night and monsoon period also. No separate payment will be made to the Contractor for such works and 
the same will be deemed to be included in the contract rates. 
 

30.03 Unless otherwise specified in the specification schedule, cost of all leads and lift is deemed to be included 
in Contractors quoted Price. 
 

30.04 Cleaning the site after the completion of work of all debris, left out construction materials etc. 
 

31.00 QUANTITIES: 
 

31.01 The items given in the Schedule of Quantities and Rates are provisional. The Contractor shall be paid for 
the actual quantity of work executed as per approved drawings / levels, sheets (graphs) and the Employer 
reserves the right to increase or decrease any of the quantities to any extend, or to omit totally any item of 
work. Any claim by Contractor on these accounts will not be entertained. 
 

31.02 All the items of work given in this Schedule of Quantities and Rates shall be executed strictly in accordance 
with the latest Indian Standard Specifications and other standard specification as mentioned in Particular 
Specification of Volume. 
 

32.00 ALTERATION / ADDITION / OMISSION: 
 

 The Contractor shall not make any alteration in addition to or omission from the work as described in the 
tender documents except written instructions of the Engineer–in–charge. No such deviation from the work 
described in the tender documents shall be valid unless the same has been specifically confirmed and 
accepted by the Engineer-in-charge in written and incorporated in the contract. 
 

33.00 MEASUREMENT:- 

 The measurement shall be taken jointly with the Contractor’s representative as given in the approved 
drawings or as indicated by the Engineer-in-Charge. 
 

34.00 WORKMANSHIP :- 
 

34.01 The Contractor will perform the work strictly in accordance with the specifications, drawings and 
directions of B AND R Engineer-in-Charge. Any work that will not conform to the 
specification/drawing shall be rejected forthwith and Contractor shall re-do the same at Contractor’s 
own cost and risk. In the case of the Contractor failing to re-do/rectify the work, B AND R shall have 
the liberty to get the work executed by any other agency at the Contractor’s cost and risk. 
 

34.02 The working site shall be kept in clean and in dry condition to the extent possible by the Contractor at his 
own cost. 
 

35.00 FINAL BILL PAYMENT: 
 

35.01 The final bill shall be submitted by the Contractor within three months of physical completion of the works. 
No further claims shall be made by the Contractor after submission of the final bill and these shall be 
deemed to have been waived and extinguished. Payment of those items of the bill in respect of which there 
is no dispute and of items in dispute, for quantities and at rates as approved by Engineer-in-Charge, shall 
be made within the period specified. 
 

35.02 After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he 
so desires, reconsider his position in respect of the disputed portion of the final bill and if he fails to do so 
within 90 days, his disputed claim shall be dealt with as provided in the Contract. 
 

36.00 P.F. AND ESIC CERTIFICATE: 
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 The Tenderer shall submit a copy of his P.F. and ESIC Certificate issued by the Competent Authority 
immediately within 15 (Fifteen) days from the date of receipt of L.O.I / Work Order / Letter of Instruction to 
start the work whichever is earlier. 
 

37.00 CONTRACTOR WILL FOLLOW EPF ACT : 
 

 The contractor shall register themselves under EPF Act. 1952 as amended in 1997 and shall obtain P.F. 
registration within two months from the date of issue of L.O.I. / Work Order whichever is earlier and submit 
the copy of the same to the Engineer for his records. In the event of contractor’s failure to obtain the P.F. 
Registration within the above stated period his contract may be cancelled. 
 

 The Contractor will strictly abide by the provisions of employees provident fund act. Contractor will remain 
bound to produce the relevant documents in this regard like monthly PF deposit challan supported with 
wages sheet of workers etc. to B AND R every month. 
 

 The Contractor agrees to and does hereby accept full and exclusive liability for the payment of P.F. of 
workers. 
 

38.00 DEPLOYMENT OF UNSKILLED LABOUR: 
 

 Unskilled workers for executing the job are to be engaged from local land losers of the project duly certified 
and identified by the competent authority to the extent possible. 
 

39.00 FIRM PRICE: 
 

 Rates and Prices for individual items quoted by the bidders shall hold good and remain firm till the 
completion of the entire work. 
 

No escalation on any account is payable. 
 

40.00 SETTLEMENT OF EXTRA ITEM: 
 

 The rate for any items of work if not covered by the Schedule of Quantities and Rates under the Contractors 
scope of work shall as per the following.  
The contractor’s quotation for change of scope should be based on the detail design and rate for various 
for various item of works as derived on the basis of his original bid price (in case of repetition of similar item 
as per original contract) or CSR of the State (Odisha) and prevailing market rates (in case of new item not 
envisaged in the CSR). 
 In this regard decision of Engineer-in-Charge shall be final and binding the Contractor. 
 

41.00 SUPERVISION OF WORK: 
 

 The contractor shall engage and keep always a responsible authorized representative at site during working 
hours to supervise the labour, safety and also to receive any instruction from the Engineer. 
 

42.00 CANCELLATION OF CONTRACT IN CASE OF DELAY: 
 

 In case of any delay in progress of the work entrusted to the contractor, a portion or the entire work shall 
be taken away from the contractor and will be given to other Contractor(s) and the contractor will not have 
any claim whatsoever in this regard. 
 

43.00 DECISION OF ENGINEER IN CASE OF ANY DISPUTE: 
 

 In case of any and/or all disputes of any nature and magnitude that may arise in pursuant to this Contract 
shall be solely settled by B AND R and B AND R’s decision will be final and binding upon the contractor. 
 

44.00 ACTION IN CASE OF SUB-STANDARD WORK: 
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 Any substandard workmanship in the Construction will have to be set right at contractor’s expense. In case 
the Contract is cancelled for not complying with B AND R instruction or for not doing work satisfactorily or 
for not engaging sufficient labour or due to any other reasons whatsoever, B AND R will immediately engage 
other Contractor(s) to complete the work or engage departmental labour as will be deemed fit and proper 
and the contractor will be paid off after measuring the executed work and the contractor shall be bound to 
accept the same. 
 

45.00 MEASURE TO PROTECT OWNERS andB AND R’S PROPERTY: 
 

 The contractor shall take all the possible measures to protect the properties of B AND R including properties 
of other organizations at work site from any damages from his any workers and staff. 
 
 

46.00 PAYMENT TO LABORERS: 
 

 The contractor shall make payment to his workers and staff regularly and in no case wages shall be due 
for more than a month. 

 

47.00 COMPLIANCE OF SAFETY RULES : 
 

 The contractor should take all possible measures to avoid accidents to their labours and shall adopt all 
safety measures as will be directed by B AND R’s Engineer-in-charge. 

 

Contractor will remain liable for non-compliance of any shorts of safety measure instructed by Engineer 
from time to time during execution of the work. Non-compliance of safety measure as would be instructed 
by the Engineer, may lead to imposition of fine on the Contractor as per details given below and the 
Engineer shall be the sole Authority to decide the Amount of fine that will be imposed on him and the said 
amount of fine will be recovered from contractor’s Running Account Bill and/or any other payment due to 
the contractor.   
 

  

i) Not wearing safety helmet, hand gloves and safety shoe---Fine will be Rs. 100 /- per workman. 
 

ii) Not wearing safety belt above 2.5 m. height          -----   Fine will be Rs. 400 /- per workmen. 
 

iii) Grinding or gas cutting without goggles                 ------  Fine will be Rs. 100 /- per workmen 
 

iv) Gas cutting without taking proper precaution        ----  Fine will be Rs. 200 /- per case. 
 

v) Welding without taking proper precaution             ----    Fine will be Rs. 200 /- per case. 
 

vi) Not using safety net at height                                ------    Fine will be Rs. 800 /- per case. 

  

  

 

 

 

 

 

 

 

 

 

 

KEY  TECHNICALPERSONNEL TO BE DEPLOYED FOR THE WORK 
 

[Requirement of Principal Technical Representative(s) and recovery Rate] 
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Sl. No. Minimum 
Qualification 
Discipline of 

Technical 
Representative 

Qualification Minimum 
Experience 

Min. 
Number to 

be 
deployed 

Rate at which recovery 
shall be made from the 
Contractor in the event 

of not fulfilling minimum 
number as mentioned 

Figures 
(Rs.) 

Words 

1. Project – In – 
Charge  

Degree/Diploma in 
Engineering 

6 years 1 50,000/- Fifty 
Thousand 

2. Site Engineer 
(Electrical) 

Degree/ Diploma 4 years 1 25,000/- Twenty Five 
Thousand 

 

 
NOTE: The above mentioned technical personnel are required to be deputed at site within 30 days from issue of 
LO 
 
 
 
 
 

  

  

 

 

 

TOOLS , PLANTS and EQUIPMENTS TO BE DEPLOYED FOR THE WORK 
 

Sl. 
No. 

Name of Equipments Minimum Nos. to be deployed by the successful 
bidder 

1. Welding Machine 4 Nos. 

2. Cutting Set 4 Nos. 

 Any other tools and tackle required for 
execution of the job 

As Reqd. 

 a. As Reqd. 

 b. As Reqd. 

 c. As Reqd. 

 d. As Reqd. 
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LIST OF APPROVED MAKE 
 

 

Please refer to the attached Technical Annexure- VI 
 

LIST OF APPROVED MANUFACTURERS: 

 

A.  CIVIL WORKS:  

1. CEMENT : ULTRATECH/KONARK/ACC 

2. STEEL/REINFORCEMENT Fe 500D 

3. TATA /SAIL (I.S 1786 of 2008), RINL 

4. VITRIFIED TILES : JOHNSON/KAJARIA/SOMANY/NITCO /RAK 

5. CERAMIC TILES : SOMANY/KAJARIA/JHONSON 

6. CEMENT CONCRETE TILES : ULTRA/EUROCON 

7. WATER PROOFING COMPOUND : SIKA/PIDILITE/CICO/FOSROC 

8. PAINTS : ASIAN/BERGER/ICI/DULUX 

9. GLASS : MODIFLOAT/ASAHI/SAINTGOBAIN 

10. PLASTER OF PARIS : BIRLA/JK  

11. ALUMINIUM SECTIONS : JINDAL/INDAL/OEL  

12. CEILING : ARMSTRONG/CALCIUMSILICATE/ANUTONE 

13. ADHESSIVE : FEVICOL/PIDILITE  

14. BLINDS : VISTA LEVLOR/MAC 

15. FLUSH DOOR : GREEN/MAYUR/CENTURY/KITPLY 

16. BLOCK BOARD & PLYWOOD : GREEN/MAYUR/CENTURY/KITPLY 

17. LAMINATES : GREEN/MAYUR/CENTURY/KITPLY 

18. LOCKS : GODREJ/DOORSET/HAFELLE 

19. HARDWARES : EARLBIHARI/DORMA/HAFELLE 

20. CEMENT CONCRETE PIPES : INDIAN HUME PIPE/MM METAL & CO 

21. DOOR CLOSER : DORMA/HARDWYN/GODREJ  

22. PVC DOOR : RAJASHREE/KRISHNA 

23. UPVC WINDOW : FENESTA/WINTECH/TORFENSTER 

24. STEEL SECTION : TATA/JINDAL/SAIL  

25. PAVER BLOCK : TUFFSTONE / DURAGUARD (Johnson)  

26. GALVANIUM SHEET : G.E PLASTICS 

B. WATER SUPPLY & SANITATION WORKS: 

1. VITREOUS SANITARY WARE : HINDWARE/PARRYWARE/JAQUARPVC/CERAMIC  

2. CISTERN : HINDWARE/JAQUAR/SLIMLINE 

3. CONCEALED CISTERN : JAQUAR/HINDWARE/PARRYWARE 

4. BIB COCK & CP FITTINGS : JAQUAR/HINDWARE/PARRYWARE 

5. CPVC PIPES & FITTINGS : ASTRAL/SUPREME  

6. GI PIPES : TATA/JINDAL/B.S.T  

7. CI PIPES : KIRLOSKER/VENUS/SUSHILA 

8. SWR PIPES : HIND/ORISSA/ORIND/SUPREME 

9. OVER HEAD TANK : SYNTEX  

10. MIRRORS : MODIGUARD/SAINTGOBIN/ASAHI  

11. FERRULES : LEADER/HIMSON 

12. GATE VALVE/CHECK VALVE : LEADER/KIRTI/ANUPAMA 

13. GI PIPE FITTINGS : KS BRAND/JINDAL/KIRTI/CR BRAND 

14. BRASS FITTINGS : SHAKTI/ANUPAMA/LUSTER 
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15. NAHANI TRAP : SILK/SUSHILA  

16. SINK : NIRALI  

17. PVC PIPE : ORIPLAST/ SUPREME 

18. PUMPS : KIRLOSKER  

19. BALL COCKS : KINGSTON, ARK, LUSTER 

 
Note: In the List of recommended above, out of makes mentioned in the list, only 1stmake shall be quoted for and 
used. However if due to non-availability or anyother technical reasons, the alternative make is allowed, it shall be 
subject toprior approval of the Project Manager and price adjustment 
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BRIDGE AND ROOF COMPANY (INDIA) LIMITED 
Kankaria Centre (4th and 5th Floor), 
2/1,Russel Street, Kolkata – 700 071 
CIN No.: U27310WB1920GOI003601 

 
 
 
 
 

NOTICE INVITING TENDER (NIT) NO.:  B AND R/ 51188/TD/ CIVIL INTERIOR /01 DATED .19.02.2024 

 
 
 
 
 
 
 
 
 

FORMATS 
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ANNEXURE – L 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY CUM PERFORMANCE 
(To be executed on Non-Judicial Stamp Paper of Appropriate Value) 

 
1. In consideration of the BRIDGE AND ROOF Co. (I) Ltd. (hereinafter called “The Employer”) having 

offered to accept the terms and conditions of the proposed agreement between Employer 
and________________(hereinafter called “the said Contractor(s)”) for the work 
___________________________ (hereinafter called “the said agreement”) having agreed to production 
of a irrevocable Bank Guarantee for Rs.__________________(Rupees 
___________________________________________  only) as a security/guarantee from the 
Contractor(s) for compliance of his obligations in accordance with the terms and condition in the said 
agreement. 
 

 We, ____________________________ (hereinafter referred as “the Bank”) hereby undertake to  
           (indicate the name of the Bank) 
pay to the Employer an amount  not exceeding Rs. ____________________ (Rupees _____________ 
only) on demand by the Employer. 
 

2. We, _____________________________ do hereby undertake to pay the amounts due and  
(indicate the name of the Bank) 

payable under this guarantee without any demure, merely on a demand from the Employer stating that 
the amount claimed is required to meet the recoveries due or likely to be due from the said 
Contractor(s). Any such demand made on the bank shall be conclusive as regards the amount due and 
payable by the bank under this Guarantee. However, our liability under this guarantee shall be restricted 
to an amount not exceeding Rs. __________________ (Rupees 
_________________________________________ only). 
 

3. We, the said bank further undertake to pay the Employer unconditionally any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or proceeding pending 
before any court or Tribunal or Arbitration or before any other authority relating thereto, our liability under 
this present being absolute and unequivocal. 
 

 The payment under this Guarantee so made by us under this bond shall be a valid discharge of our liability 
for payment there under and the Contractor(s) shall have no claim against us for making such payment. 
 

4. We, ______________________________ further agree that the guarantee herein contained shall 
                     (indicate the name of the Bank) 
remain in full force and effect during the period that would be taken for the performance of the said 
agreement and that it shall continue to be enforceable till all the dues of the Employer under or by virtue 
of the said agreement have been fully paid and its claims satisfied or discharged or till Engineer -in-Charge 
on behalf of the Employer certified that the terms and conditions of the said agreement have been fully 
and properly carried out by the said Contractor(s) and accordingly discharges this guarantee. 
 

5. We, ____________________________ further agree with the Employer that the Employer shall  
              (indicate the name of the Bank) 
have the fullest liberty without our consent and without affecting in any manner our obligation hereunder 
to vary any of the terms and conditions of the said agreement or to extend time of performance by the 
said Contractor(s) from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Employer against the said Contractor(s) and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Contractor(s) or for any forbearance, act of 
omission on the part of the Employer or any indulgence by the Employer to the said Contractor(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for this provision, 
have effect of so relieving us. 
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 This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 
 

6. It shall not be necessary for the  Company to proceed against the contractor before proceeding against the 
Guarantor bank and the Guarantee herein contained shall be enforceable against them notwithstanding any 
security, which the Company may have obtained or obtain from the contractor shall at the time when 
proceedings are taken against the guarantor hereunder be outstanding or unrealized. 
 

7. The guarantor hereby declare that it has power to execute this guarantee and the executants has shall powers 
to do so on its behalf under the proper authority granted to him/them by the guarantor. 
 

8. We, ________________________lastly undertake not to revoke this guarantee except with the 

           (indicate the name of the Bank) 
previous consent of the Employer in writing. 

 
9. This guarantee shall be valid upto __________________ unless extended on demand by the Employer.    

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 

____________ (Rupees  ________________________ only) and unless a claim in writing is lodged with us 

within six months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under 

this guarantee shall stand discharged. 

 
 Dated the __________ day of ____________for ____________(indicate the name of the Bank). 
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ANNEXURE – M 
 
 

PURCHASE PREFERENCE TO MAKE IN INDIA 
 

In line with Public Procurement (Preference to Make in India), Order 2017 dated 15.06.2017, 28.05.2018, 
04.06.2020  and subsequent orders issued by the respective Nodal Ministry, Govt. of India by way of providing 
purchase preference, B AND R has implemented “Purchase Preference Policy”. The “Purchase Preference” 
is applicable for the “Local Supplier “for the items / services covered in the tender subject to the following 
terms andconditions : 

B AND R reserves right to consider Local supplier (i.e whose offered product or service meets the minimum 
local content of tender) in case, emerged L1 bidder is Non Local supplier and quoted prices of Local suppliers 
are in the bracket of L1 + 20% and if they agree to match with L1 prices as per the “Public Procurement 
(Preference to Make in India) order 2017 of GOI, Dept of DIPP” 

1. DEFINITIONS: 
'Local content' means the amount of value added in India which shall, unless otherwise prescribed by the 
Nodal Ministry, be the total value of the item procured (excluding net domestic indirect taxes) minus the value 
of imported content in the item (including all customs duties) as a proportion of the total value, in percent. 
'Class-I local supplier' means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content equal to or more than 50%, as defined under said Order 
'Class-II local supplier' means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content more than 20% but less than 50%, as defined under this Order. 
'Non-Local supplier' means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content less than or equal to 20%, as defined under this Order. 

'L 1 ' means the lowest tender or lowest bid or the lowest quotation received in a tender, bidding process or 
other procurement solicitation as adjudged in the evaluation process as per the tender or other procurement 
solicitation 
'Margin of purchase preference' means the maximum extent to which the price quoted by a "(Class-I local) 
supplier" may be above the L 1 price for the purpose of purchase preference. 
'Procuring entity' means a Ministry or department or attached or subordinate office of, or autonomous body 
controlled by, the Government of India and includes Government companies as defined in the Companies Act.  
'Works' means all works as per Rule 130 of GFR- 2017, and will also include turnkey works '. 

2. ELIGIBILITY OF 'CLASS-I LOCAL SUPPLIER' / 'CLASS-II LOCAL SUPPLIER'/ 'NON-LOCAL 
SUPPLIERS' FOR DIFFERENT TYPES OF PROCUREMENT 
(a) In procurement of all goods, services or works in respect of which the Nodal Ministry / Department has 
communicated that there is sufficient local capacity and local competition, only 'Class-I local supplier', as 
defined under the Order, shall be eligible to bid irrespective of purchase value.  
(b) In procurement of all goods, services or works, not covered by 2(a) above, and with estimated value of 
purchases less than Rs.200 Crore, in accordance with Rule 161(iv) of GFR, 2017, Global Tender Enquiry shall 
not be issued except with the approval of competent authority as designated by Department of Expenditure. 
Only 'Class-I local supplier' and 'Class-II local supplier', as defined under the Order, shall be eligible to bid in 
procurements undertaken by procuring entities, except when Global Tender Enquiry has been issued. In 
Global Tender Enquiries, 'Non-local suppliers' shall also be eligible to bid along with 'Class-I local suppliers' 
and 'Class-II local suppliers'.  
(c) For the purpose of this Order, works includes Engineering, Procurement and Construction (EPC) contracts 
and services include System Integrator (SI) contracts. 

3A. PURCHASE PREFERENCE : 
(a) Subject to the provisions of this Order and to any specific instructions issued by the Nodal Ministry or in 
pursuance of this Order, purchase preference shall be given to 'Class-I local supplier' in procurements 
undertaken by procuring entities in the manner specified here under.  
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(b) In the procurements of goods or works, which are covered by para 2(b) above and which are divisible in 
nature, the ‘Class-I local supplier' shall get purchase preference over 'Class-II local supplier' as well as 'Non-
local supplier', as per following procedure:  
i. Among all qualified bids, the lowest bid will be termed as L 1. If L 1 is 'Class-I local supplier', the contract for 
full quantity will be awarded to L 1.  
ii. If L 1 bid is not a 'Class-I local supplier', 50% of the order quantity shall be awarded to L 1. Thereafter, the 
lowest bidder among the 'Class-I local supplier' will be invited to match the L 1 price for the remaining 50% 
quantity subject to the Class-I local supplier's quoted price falling within the margin of purchase preference, 
and contract for that quantity shall be awarded to such 'Class-I local supplier' subject to matching the L 1 price, 
In case such lowest eligible 'Class-I local supplier' fails to match the L 1 price or accepts less than the offered 
quantity, the next higher 'Class-I local supplier' within the margin of purchase preference shall be invited to 
match the L 1 price for remaining quantity and so on, and contract shall be awarded accordingly. In case some 
quantity is still left uncovered on Class-I local suppliers, then such balance quantity may also be ordered on 
the L 1 bidder.  
(c) In the procurements of goods or works, which are covered by para 2(b) above and which are not divisible 
in nature, and in procurement of services where the bid is evaluated on price alone, the 'Class-I local supplier' 
shall get purchase preference over 'Class-II local supplier' as well as 'Non-local supplier', as per following 
procedure:  
i. Among all qualified bids, the lowest bid will be termed as L 1. If L 1 is 'Class-I local supplier', the contract will 
be awarded to L 1.  
ii. If L 1 is not 'Class-I local supplier', the lowest bidder among the 'Class-I local supplier', will be invited to 
match the L 1 price subject to Class-I local supplier's quoted price falling within the margin of purchase 
preference, and the contract shall be awarded to such 'Class-I local supplier' subject to matching the L 1 price.  
iii. In case such lowest eligible 'Class-I local supplier' fails to match the L 1 price, the 'Class-I local supplier' 
with the next higher bid within the margin of purchase preference shall be invited to match the L 1 price and 
so on and contract shall be awarded accordingly, In case none of the 'Class-I local supplier' within the margin 
of purchase preference matches the L 1 price, the contract may be awarded to the L 1 bidder.  
(d) "Class-II local supplier" will not get purchase preference in any procurement, undertaken by procuring 
entities. 
3B. APPLICABILITY IN TENDERS WHERE CONTRACT IS TO BE AWARDED TO MULTIPLE BIDDERS : 
In tenders where contract is awarded to multiple bidders subject to matching L1 rates or otherwise, the “Class-
I local supplier ”shall get purchase preference over 'Class-II local supplier' as well as “Non-local supplier” as 
per following procedure: 
(a) In case there is sufficient local capacity and competition for the item to be procured as notified by the nodal 
Ministry, only Class-I local suppliers shall be eligible to bid. As such, the multiple suppliers, who would be 
awarded the contract, should be all and only ‘Class-I local suppliers’. 
(b) In other cases, ‘Class-I local suppliers’and ‘Non local suppliers’may also participate in the bidding process 
along with ‘’ Class-I local suppliers’ as per provisions of this Order. 
(c) If ‘Class-I local suppliers’ qualify for award of contract for at least 50% of the tendered quantity in any 
tender, the contract may be awarded to all qualified bidders as per award criteria stipulated in the bid 
documents. However, in case ‘Class-I local suppliers’ do not qualify for award of contract for at least 50% of 
the tendered quantity, purchase preference should be given to the ‘Class-I local suppliers’ over ‘Class-II local 
suppliers’/ ‘Non local suppliers’ provided that their quoted rate falls within 20% margin of purchase preference 
of the highest quoted bidder considered for award of contract so as to ensure that the ‘Class-I local suppliers’ 
taken in totality are considered for award of contract for at least 50% of the tendered quantity. 
(d) First purchase preference has to be given to the lowest quoting ‘Class-I local suppliers’, whose quoted 
rates fall within 20% margin of purchase preference, subject to its meeting the prescribed criteria for award of 
contract as also the constraint of maximum quantity that can be sourced from any single supplier. If the lowest 
quoting ‘Class-I local suppliers’, does not accept the offered quantity, an opportunity may be given to next 
higher ‘Class-I local suppliers’, failing within 20% margin of purchase preference, and so on. 
(e) To avoid any ambiguity during bid evaluation process, the procuring entities may stipulate its own tender 
specific criteria for award of contract amongst different bidders including the procedure for purchase 
preference to ‘Class-I local suppliers’ within the broad policy guidelines stipulated in Sub-paras above. 
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1. EXEMPTION OF SMALL PURCHASES:  
Procurements where the estimated value to be procured is less than Rs.5 Lakh shall be exempt from this 
Order. However, it shall be ensured by procuring entities that procurement is not split for the purpose of 
avoiding the provisions of this Order.  
Note : Sl. No. 3B(e) and 4 mentioned above will not be included in tenders as it is only for internal 
guidance / approval. 
2. MARGIN OF PURCHASE PREFERENCE: 
The margin of purchase preference shall be 20% 
3. VERIFICATION OF LOCAL CONTENT: 
a) The ‘Class-I local suppliers’ / ‘Class-II local suppliers’ at the time of tender, bidding or solicitation shall be 
required to indicate percentage of local content and provide self-certification that the item offered meets the 
local content requirement for ‘Class-I local suppliers’ / ‘Class-II local suppliers’. 
In this connection, such bidders shall furnish following undertaking from the manufacturer(s) on Manufacturer's 
letter head along with their techno-commercial bid. The undertaking shall become a part of the contract : 
"We ___________ (Name of Manufacturer) undertake that we meet the mandatory minimum Local Content 
(LC) requirement i.e. ________ (to be filled as notified in tender as well as the said policy) for claiming 
purchase preference linked with Local Contents under the Govt. Policy against under tender no. 
_____________." 
b) In cases of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local suppliers’ / ‘Class-II local 
suppliers’ shall be required to provide a certificate from the statutory auditor or cost auditor of the company (in 
case of companies) or from a practicing cost account or practicing chartered accountant (in respect of suppliers 
other than companies) giving the percentage of local content. 
In this connection, such bidders shall furnish following undertaking shall be supported by the following 
certificate from Statutory Auditor engaged by the bidder, on the letter head of such Statutory Auditor (as per 
the provisions of the aforesaid policy): 
"We _________ the statutory auditor of M/s ________ (name of the bidder) hereby certify that M/s__________ 
(name of manufacturer) meet the mandatory Local Content requirements of the Goods and/or Services i.e. 
_____ (to be filled as notified in tender as well as the said policy) quoted vide offer No.______ dated ______ 
against the tender No._____ by M/s ________ (Name of the bidder).” 
c) Local Suppliers must note that once the declaration / certification is committed by them at tender submission 
stage, the same cannot be altered at technical negotiation stage or after award of contract otherwise would 
be treated / considered as false declaration by bidder. If it is identified that the is difference in price receive 
and declaration made and local content is now not meeting the specified tender requirement (i.e. only on the 
quoted price without any loading) then such case is to be processed without any purchase preference as Non-
Local Supplier 
4. IN CASE OF PARTICIPATION OF MSE AND LOCAL SUPPLIER AGAINST A SAME TENDER,  
In case of participation of MSE and Local Supplier against a same tender, MSE bidder will be given preference 
to match with L1 bidder as per Public Procurement Policy for MSEs Order 2012. MSE vendor will be evaluated 
with L1+15% bracket and whereas Local Supplier will be evaluated with L1+20% bracket as MSE doesn’t fall 
under Public Procurement (Preference to Make in India) Order 2017 as per Public Procurement Policy for 
MSE Order 2012 and Public Procurement (Preference to Make in India) Order 2017 is not applicable for MSEs. 
Bidders declaring Local supplier / MSE status to seek benefits of only one policy of the two. Bidders are not 
to be allowed to change their status from MSE to Local supplier andvisa versa. 
5. IN CASE OF PARTICIPATION OF BIDDER FROM COUNTRIES WHICH SHARES A LAND BORDER 
WITH INDIA 
Any bidder from a country which shares a land border with India will be eligible to bid in any procurement 
whether of goods, services (including consultancy services / non consultancy services) or works (including 
turnkey projects) only if the bidder is registered with the Competent Authority (as per OM dated 23.07.2020 
issued by Ministry of Finance), relevant declaration format is enclosed as Annexure –B. 
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ANNEXURE – N 
 

COMPLIANCE CERTIFICATE REGARDING BIDDERS FROM COUNTRIES WHICH SHARES A LAND BORDER 
WITH INDIA 

(Submitted on Bidder’s Letter Head) 
 

The bidder, (Name of the bidder) is not from a country which shares a land border with India; 
 

(or) 
 

The bidder, (Name of the bidder) is from a country, (Name of the Country) which shares a land border with India and 
are registered with the Competent Authority. Certificate of registration is attached with the bid; 
 

(or) 
 

The bidder, (Name of the bidder) is from a country, (Name of the Country) which shares a land border with India and 
Government of India has extended lines of credit or is engaged in developmental projects in this country, (Name of the 
Country) and hence do not require any separate registration for participation in this tender. 
 
b. I have read the Clause regarding restrictions on procurement from a bidder of a country which shares a land border 
with India; I certify that this bidder is not from such a country or, if from such a country, has been registered with the 
Competent Authority. I hereby certify that this bidder fulfils all requirements in this regard and is eligible to be considered. 
(Where applicable, evidence of valid registration by the Competent Authority shall be attached). 
 
c. I have read the Clause regarding restrictions on procurement from a bidder of a country which shares a land border 
with India and on sub-contracting to contractors from such countries; I certify that this bidder is not from such a country 
or, if from such a country, has been registered with the Competent Authority and will not sub- contract any work to a 
contractor from such countries unless such contractor is registered with the Competent Authority. I hereby certify that 
this bidder fulfils all requirements in this regard and is eligible to be considered. [Where applicable, evidence of valid 
registration by the Competent Authority shall be attached]. 
 
Details of Vendor’s authorized representative 
 
 
Signature: 
 
Name: 
 
Stamp: 

 

*************** 
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ANNEXURE- O 
 

TO WHOMSOEVER IT MAY CONCERN 
 
Legal Name of Entity : 

 

Trade Name of Entity : 
 

Registered Office Address : 
 

Pin : 
 

GSTIN : 
 

 
Please select the applicable response under column C in respect of details set out in column “B”. 
 

Case No. Aggregate Turnover at PAN level 
(in any preceding financial year from FY 17-18 onwards) 

Select the applicable case 

(A) (B) (C) 

1. More than INR 20 Crores  
 

2. Less than or equals to INR 20 Crores  
 

3. Specific category excluded from compliance to e-invoicing, as notified. 
 

 
I/We, …………………………………….of ………………………………………….(hereinafter called as “the Company”) 
do hereby declare that the aggregate turnover of “the Company” computed as per Section 2(6) of Central Goods 
and Service Tax Act., 2017 exceed limit prescribed for generation of an unique Invoice Registered Number (IRN) 
and QR code as per the provisions of Central Goods and Service Tax Act., 2017 and rules there under (“GST Law”). 
Accordingly, we are covered under the ambit of GST e-invoicing provisions w.e.f. 1st October,2020 and therefore, 
the invoices, debit notes, credit notes or any other prescribed documents under e-invoicing issued/raised by us duly 
compliance with the notified e-invoicing provision. 
 
Further, any invoice or document issued by the Company to BRIDGE AND ROOF Co. (India) Ltd. having GSTIN: 
21AABCB3166E1ZB shall be properly and timely reported under respective return under GST by the Company in 
line with the notified provisions and the applicable tax collected form BRIDGE AND ROOF Co. (India) Ltd. shall be 
timely and correctly paid to respective Government by us. 
 
We acknowledge that information furnished above are true to the best of our knowledge. In case any of the above 
information is found to be incorrect at a later date or due to failure on our part to comply with the relevant 
laws/regulations and if any GST liability, interest, penalties or any other amount becomes payable or input tax credit 
is denied to BRIDGE AND ROOF Co. (India) Ltd. having GSTIN: 21AABCB3166E1ZB, we shall indemnify for the 
same.  
 
For and on behalf of ………………………………… 
 
 

(Signature of Authorized Signatory ) 
 
Name : ………………………………………… 
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ANNEXURE- P 
 

DETAILS OF TECHINCAL and ADMINISTRATIVE 
PERSONNEL TO BE EMPLOYED FOR THE WORK 

As per requirement mentioned in Annexure – J 
 
 

Sl. 
No 

 

Designation 
 

Total 
Number 

 

Number 
Available 
For this 

Work 
 

Name 
 

Qualification 
 

Professional 
experience 
and details 

of 
work carried 

out 
 

How 
these 

would be 
involved 

in 
this work 

 

Remarks 
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ANNEXURE- Q 

 
DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY 

TO BE USED IN CARRYING OUT THE WORK 
As per requirement mentioned in Annexure – I 

 

Sl.
No. 

 

Name of Equipment 
 

Minimum 
Nos. to be 

deployed by 
the 

successful 
Bidder 

Capac
ity 
of 

Type 
 

Ag
e 
 

Condi
tion 

 

Ownersh
ip Status To 

be 
Pur
cha
sed 

 

Curr
ent 

Loca
tion 

 

Rem
arks 

 

Pre
sent
ly 
own
ed 
 

Le
as
ed 
 

1. Multimeter 02         

2. Crimping tool RJ45 & RJ 
11 

02         

3. Any other tools and 
tackle required for 
execution of the job 

As Reqd         

 

The above list is exhaustive and any other equipment that may be required to complete the work within the phase/full 

completion period shall be deployed by the contractor as per instruction of Engineer in Charge. This is to be 

considered within their quoted rates and prices.  
 

The bidder will have to submit necessary documents substantiating the ownership proof of the above equipments. 
In case of non-availability of ownership proof the bidder will have to submit necessary lease documents for 
availability of the equipments during commencement of work 

 

 
Signature of Bidder 
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ANNEXURE  -  R 

 
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING  

OF BIDDER OR ABANDONMENT OF WORK BY THE BIDDER 
 

01)        a) Is the bidder currently involved in any litigation relating 
to the works. 

Yes / No. 

   
b) If yes: - give details.  

02)  Has the bidder or any of its constituent partners been 
debarred / expelled by any agency in India during the 
last 5 years. 

Yes / No. 

   
03)        a) Has the bidder or any of its constituent partners failed 

to perform on any contract work in India during the last 
5 years. 

Yes / No. 

   
b) If yes: - give details.  

   
Note:If any information in this schedule is found to be incorrect or concealed, qualification   application will 
summarily be rejected. 
 

 
 
 

                                                                                                                         Signature of Bidder 
 

 Date 
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ANNEXURE – R1 
 

PREAMBLE TO SCHEDULE OF QUANTITIES and RATES 
 

[ Tenderers are required to print this on their Company’s Letter head and sign, stamp before uploading ] 
 

1. The Schedule of Rates/Price shall be read with all other sections of this Bidding Document. 
 

2. 
 

The Contractor is deemed to have studied the drawings, specifications and details of works to be done within 
the Time Schedule and should have acquainted himself of the conditions prevailing a site. 
 

3. 
 

No claim shall be entertained during currency of this Contract towards any items due to the above including 
where the Contractor has quoted low/ high rates. 
 

4. 
 
 
 

Owner / Consultant / B AND R reserves the right to interpolate or extrapolate the rates for any new item of work 
not covered in Schedule of Quantities and Rates from the similar items already available in Schedule of 
Quantities and Rates. All the works shall be measured upon completion and paid for at the rate quoted and 
accepted in the “Schedule of Quantities and Rates ". In case any activity though specifically not covered in 
Schedule of Quantities and Rates descriptions but the same is covered under scope of work/ scope of supply/ 
specification/ drawings etc. no extra claim on this account shall be entertained, since Schedule of Quantities 
and Rates is to be read in conjunction with all other documents forming part of the Contract. 
 

5. 
 
 
 

All items of work mentioned in the Schedule of Quantities and Rates shall be carried out as per the 
specifications, drawings and instructions of Owner / Consultant / B AND R and the rates are deemed to be 
inclusive of material, consumable, labour, supervision, tools and tackles and detailing of construction drawings, 
isometric wherever required as called for in the detail specification and conditions of the Contract. 
 

6. 
 

Owner / Consultant / B AND R reserves the right to cancel/ delete/ curtail any item or group of work if necessary. 
Such a step shall not be construed as reason for changing the rates. 
 

7. 
 
 
 

The Schedule of Quantities and Rates (SOQR) rates are deemed to be inclusive of all taxes and duties i.e. 
Purchase Tax, Turn Over Tax, Excise Duty, Work Contract Tax, Labour Cess or any other Tax, Royalty, 
all incidental expenditure including Environmental and Pollution Clearance Charges except Goods and 
Services Tax (GST). 
 

8. Bidder shall indicate “Single Percentage Rate” basis rounded upto two decimal places in the “Prices” sheet. 
Bidder shall not change rate / amount indicated in “Schedule of Quantities and Rates”. 
 

9. Bidder shall furnish the details as requested below along with this Preamble to Schedule of Quantities and Rates, 
to be submitted along with their price offer: 
 

Name of authorized person submitting the tender on behalf of the 
Bidder (s): 
 

 

Designation of authorized person: 
 

 

Name of firm / Contractor: 
 

 

Address of firm / Contractor: 
 

 

Date:  
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ANNEXURE -S 

 
 

COMPLIANCE TO BID REQUIREMENT 
[To be submitted in Bidder’s Letter Head] 

 
 
 
 

 
We hereby agree to fully comply with, abide by and accept without variation, deviation or reservation all Techno-

commercial Terms and Conditions and other conditions whatsoever of the NIT / Tender Documents and Addendum 

to the Tender and PQ- Documents, if any, for subject work issued by BRIDGE AND ROOF Co. (I) Ltd. 

 
 
We hereby further confirm that any terms and conditions if mentioned in our offer shall not be recognized and shall be 

treated as null and void. 

 
 
 
 
 
 
SIGNATURE OF BIDDER : 

 

NAME OF BIDDER  : 

 

COMPANY SEAL  : 
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ANNEXURE  -T 

 
DECLARATION BY THE BIDDER 

 
 

We (Name of the Bidder ………………………. ) hereby represent that we have gone through and understood the 

Bidding Document (which in two parts) in Part-I (Pre-Qualification Documents, Techno-commercial Documents and 

relevant documents etc.) including Compliance to Bid Requirement and Part-II (Schedule of Quantities and Rates – 

to be opened only the Techno-commercially recommended / Qualified bidders) that our Bid has been prepared 

accordingly in compliance with the requirement stipulated in the said documents. 

 

We are submitting a copy of Bidding Document marked “Original” as part of our Bid duly signed and stamped on each 

page in token of our acceptance. We undertake that Part-I and Part-II of the Bidding Document shall be deemed to form 

part of our bid and in the event of award of work to us the same shall be considered for constitution of Contract. Further, 

we shall sign and stamp each page of this Part-I including Compliance to Bid Requirement and Part-II ( to be opened 

only the Techno-commercially recommended / Qualified bidders) as a token of Acceptance and as a part of the 

Contract in the event of award of Contract to us. 

 
We further confirm that we have gone through the PQ Documents and Techno-commercial Terms and Conditions 

and shall upload Price Bid in CPP Portal as per Tender hosted by B AND R. We confirm that our quoted rates shall be 

included the price for all works /activities / supply etc. as per the item description of the items in Schedule of 

Quantities and Rates. 

 
 
SIGNATURE OF BIDDER   :  
 
 
NAME OF BIDDER :   
 
 
COMPANY SEAL :  
 
 
Note: This declaration should be signed by the Bidder’s representative who is signing the Bid. 

 
Signature of Bidder  
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ANNEXURE – U 
 

BANK GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT 
 

                       BG NO.: ____________________ 
                                                                                         DATED: ____________________ 
                                                                                        VALID UPTO: _______________ 

To, 
BRIDGE AND ROOF Co. (I) Limited, 
 
Dear Sirs, 
In consideration of BRIDGE AND ROOF Co. (I) Limited (hereinafter called " B AND R" which expression shall 
include its successors and assigns), having agreed inter-alia to consider the tender of (Name of the Tenderer) 
having its Head Office/Registered Office at (_______________ Address of Tenderer_______________) 
(hereafter called the "Tenderer" which expression shall include its successors and assigns), for the work of 
__________________________________________ according to Tender No. _________________________ 
upon the 
Tenderer furnishing a Bank Guarantee with all undertaking from the Bank as hereinafter appearing in lieu of cash 
deposit of the Earnest Money. We ________________(Name of the Bank) a Bank constituted / Registered under 
the____________________. Act ,having our head Office / Registered Office at 
_________________________________(hereinafter called the "Bank" which expression shall include Its 
successors and assigns), at the request of the Tenderer and with the intent to bind the Bank and its successors 
and assigns do hereby unconditionally and irrevocably undertake to pay the B AND R at Kolkata forthwith on 
first demand without protest or demur or proof or satisfaction or condition and without reference to the Tenderer, 
all sums payable by the Tenderer as and by way of Earnest Money to B AND R, up to an aggregate limit of Rs. 
__________________ (Rupees __________________)and the Bank doth hereby further agree as follows: 
 

1. This Guarantee / Undertaking shall be a continuing guarantee and shall remain in full force and effect for all 
claims or demands made by the B AND R on the Bank untill the B AND R discharges this Guarantee/Undertaking 
subject, however, that the B AND R shall have no claims under this Guarantee/Undertaking after the midnight of 
______ 20____ or any written extension(s) thereof. PROVIDED that if the aforesaid work tendered for or any 
part thereof shall be awarded to the Tenderer on or before the said date, whether on the basis of accompanying 
tender or any other basis, then the validity of this guarantee/undertaking shall stand automatically Extended for 
all claims and demands made by the B AND R for further three months. 
 

2. The B AND R shall have the fullest liberty without reference to the Bank and without affecting in any way the 
liability of the Bank under this Guarantee/Undertaking at any time and/or from time to time to postpone and/or 
vary any of the powers, rights, and obligations exercisable by the B AND R against the Tenderer and either to 
enforce or to forbear from enforcing ail or any of the terms and conditions of or governing the said Tender and/or 
any Contract consequent upon any award of work or the said Earnest Money Deposit or the securities available 
to the B AND R or any of them and the Bank shall not be released from Its liability under these Presents end the 
liability of the Bank hereunder shall remain in Full force and effect notwithstanding any exercise by the B AND R 
of the liberty with reference to any of all the matters aforesaid or by reason or any other act, matter or thing 
whatsoever which under law relating to the sureties or otherwise which  could, but for this provision have the 
effect of releasing the Bank from all or any of its obligations hereunder or any part thereof, and the Bank 
Specifically waives any and all contrary rights whatsoever. 

                                                                                                                    Contd. – P/2 
 

 
Page – 2 

3. It shall not be necessary for the B AND R to proceed against the Tenderer before proceeding against the Bank 
and the Guarantee/Undertaking herein contained shall be enforceable against the Bank as principal debtor 
notwithstanding the (existence of any other undertaking or security for any indebtedness of the Tenderer to the 
B AND R and notwithstanding that any such security shall at the time when claim is made against the Bank or 
proceedings taken against the Bank hereunder, be outstanding or unrealized. 
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4. The amount stated by the B AND R in any demand, claim or notice made with reference to this guarantee 
shall as between the Bank and the B AND R for the purpose of these Presents is conclusive of the amount 
payable by the Bank to the B AND R hereunder. 
 

5. The liability of the Bank to the B AND R under this Guarantee/Undertaking shall remain in full force and effect 
notwithstanding the existence of any difference or dispute between the Tenderer and the B AND R, the Tenderer 
and the Bank and/or the Bank and the B AND R or otherwise howsoever touching these Presents or the liability 
of the Tenderer to the B AND R, and notwithstanding the existence of any instructions or purported instructions 
by the Tenderer or any other person to the Bank not to pay or for any cause withhold or defer payment to the B 
AND R under these Presents, with the intent that notwithstanding the existing of such difference dispute or 
instructions, the Bank shall be and remain liable to make payment to the B AND R in terms thereof. 
 

6. This Guarantee/Undertaking shall not be determined or affected by the liquidation or winding up or dissolution 
or change of constitution or insolvency of the Tenderer or any change in the legal constitution of the Bank or the 
B AND R. 
 

7. Without prejudice to any other mode of service, a demand or claim or other communication may be transmitted 
by the B AND R to the Bank either by post or by fax, if transmitted by fax, the transmission shall be complete as 
soon as acknowledged by Bank. 
 

8. Notwithstanding anything contained herein: 
 
i) The Bank’s liability under this guarantee / undertaking shall not exceed (Amount in figures and words); 
 
ii) This guarantee / undertaking shall remain in force up to ___________and any extension(s) therefore; and 
 
iii) The Bank shall be released and discharged from all liability under this guarantee / undertaking unless a written 
claim or demand is issued to the Bank on or before __________or the date of expiry of any extension(s) thereof 
if this guarantee / undertaking has been extended. 
 
The Bank doth hereby declare that Shri ______________________who is authorized to sign this Guarantee / 
Undertaking on behalf of the Bank and to bind the Bank thereby. 
 
This _______________day of _______20______ 
 
Yours faithfully, 

Signature: ______________________________ 
 

Name and Designation: _____________________ 
 

Name of the Branch: ______________________ 
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ANNEXURE –V 

 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
(To be executed on Non-Judicial Stamp Paper of Rs. 100/-) 

 
BRIDGE AND ROOF CO. (INDIA).LTD., 
Kankaria Centre, (4th & 5th Floor), 
2/1, Russel Street, 
Kolkata - 700 071. 
 
Dear Sirs, 
 
In consideration of BRIDGE AND ROOF CO.(INDIA).LTD. (hereinafter called "The Company"  which expression  
shall include its successors and assign) having awarded certain work for and relative to……………………… 
........................................... (name of the project/work) to ......................................................................... (name & 
address of the contractor) (hereinafter called the "Contractor") upon certain terms & conditions inter-alia mentioned 
in  the  Company's  Letter  of  Intent  No./Work  Order  No......................   dated........... (hereinafter  called  the  
Contract, which expression shall include  any  formal  contract entered   into  between  the  Company  and  the  
Contractor  and  all  amendments   and/or modifications  in the Contract) inclusive of the condition that the Company 
may  accept  a Bank  Guarantee  of  a Scheduled Bank in India in lieu of Cash  Deposit  of  the  Security Deposit 
as provided for in Clause No........... of the Contract : 
 
We, ...................... a body registered/constituted under(name of the Bank) the ..............  having registered and Head 
Office at................(hereinafter called "the Bank") at the request of the Contractor and with the intent to bind the 
Bank  and its successors and permitted  assigns, do hereby  unconditionally  and  irrevocably  guarantee payment  
to  the company of the unpaid balance of the Security Deposit upto  an  aggregate limit of Rs.....(Rupees....... Only) 
AND undertake  to pay the Company on demand & without protest  or  demur the unpaid balance of said Security 
deposit subject  to  the  aggregate limit aforesaid of Rs..........(Rupees................only). 
AND the Bank do hereby further agree as follows : 
 

1. The Guarantee/undertaking herein contain shall remain in full force and effect  during the period that would 
be taken for the performance of the said contract and the  claim of  the Company  relative  thereto  satisfied  
and/or  discharged and the Company accordingly  discharge  the Guarantee/undertaking subject, 
however, that  the  Company shall have no claim under this Guarantee/undertaking after ......20….., unless 
a notice of  the claim under this Guarantee/undertaking has been served on the Bank before  the expiry 
of the said date, in which event the same shall be enforceable against the Bank notwithstanding  that  the 
same is enforced after the expiry of the said  date  namely  .......................................... 

2. The Company shall have the fullest  liberty without reference to  the Bank and without affecting  in any 
way the liability of the Bank under this Guarantee/undertaking,  at any time and/or from time to time to 
anywise vary the said Contract and/or any of  the terms & conditions thereof or relative to the said Security 
Deposit or to extend  time of performance  of  the said Contract in whole or part or to postpone  for any 
time and/or from time to time any of the obligations of the Contractor and/or power exercisable by the 
Company against the Contractor & either to enforce or forbear  from enforcing  any  of the terms and 
conditions of or governing the said Contract  or  the said  Security Deposit or the Securities available to 
the Company or any of them and the Bank shall not be released from its liability under these presents & 
the liability of the Bank shall remain in full force and effect notwithstanding any exercise by the Company 
of the liberty with reference to any or all the matters aforesaid or by reason of time being given to the 
Contractor or any other forbearance, act or omission on  the part of the Company or any indulgence by 
the Company to the Contractor or of any other  act,  matter or thing whatsoever which under the law 
relating to sureties  would,  but for this provision, have the effect of releasing the Bank from its liability 
hereunder or any part thereof. 
 

3. It shall not be necessary for the Company to proceed against the Contractor before proceeding against 
the Bank and the Guarantee/undertaking herein contained shall be enforceable against the Bank 
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notwithstanding the existence of any other security for any indebtedness of the Contractor to the Company 
(including relative to the said Security Deposit) and notwithstanding that any such security shall at the 
time when claim is made against the Bank or proceedings taken against the Bank hereunder, be 
outstanding or unrealized. 
 

4. The amount stated by the Company in any demand, claim or notice as the unpaid balance of the said 
security deposit for the time being shall as between the Bank and the Company for the purpose of these 
presents be conclusive of the said balance. 
 

5. The liability of the Bank to the Company under this Guarantee/undertaking shall remain in full force and 
effect notwithstanding the existence of any difference or dispute between the Contractor and the 
Company, the Contractor and the Bank/and or the Bank and the Company, or otherwise whatsoever 
touching or affecting these presents or the liability of the Contractor to the Company, and notwithstanding 
the existence of any instructions or purported instructions by the Contractor or any other person  to the 
Bank not to pay or for any cause withhold or defer payment to the Company under these presents, with 
the intent that notwithstanding the existence of such difference, dispute or instruction, the Bank shall be 
and remain liable to make payment  to  the Company in terms hereof. 
 

6. The Bank shall not revoke this Guarantee/undertaking during its Currency except with the previous 
consent of the company in writings and also agree that any change in the constitution of the Contractor or 
the Bank or the Company shall not discharge the Bank's liability hereunder. 
 

7. Notwithstanding anything herein contained our liability under this guarantee is restricted to Rs........... and 
our guarantee shall remain in full force till .......... (date) unless a suit or action to enforce the claim under 
this guarantee ..........(date) is filed against Bank within three month from the above date i.e., on or before  
.......... (date) all your rights under the said guarantee shall be forfeited and Bank shall be relieved and 
discharged from all liabilities there under. 
 

8. The Bank doth hereby declare that Shri ..................................................................................................... 
(name of the person signing on behalf of the Bank) who is  …………................. (his designation) 
authorized to sign this Guarantee/undertaking  on behalf of the Bank & to bind the Bank thereby. 
 

 
Dated this ........................day of ..........20…. 
Yours faithfully, 
For .................................. 
Signature     
 
Name & Designation 
 
Name of the Branch  
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BRIDGE AND ROOF COMPANY (INDIA) LIMITED 
Kankaria Centre (4th and 5th Floor), 
2/1,Russel Street, Kolkata – 700 071 
CIN No.: U27310WB1920GOI003601 

 

NOTICE INVITING TENDER (NIT) NO.:B AND R/ 51188/TD/CIVIL INTERIOR/01, DATE 19.02.2024 

 
 
“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA AND 
DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN 
TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT 
BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR 
DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
 
 
 
 

ANNEXURE - VI 
 
 

TECHNICAL SPECIFICATION 
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TECHNICAL SPECIFICATION FOR CIVIL INTERIOR WORKS:-  
 

Calcium silicate tiles are manufacturing using Non- Cementious calcium silicate reinforced with fiber & 
natural filler with a recycled content of more than 52% including 23% fly ash which qualifies as a 
green building product. These tiles are then dried, trimmed, punched and fissured (if required) and 
then prime coated on both sides to the required surface finish. Tiles are then painted with solvent-free 
paint. These tiles are available in various sizes, textures and thickness, though most common size for 
false ceiling is 600 X 600 mm and thickness of 15 mm thickness all around with a collar of width 24 
mm and 10mm thickness at the center.  The calcium silicate tiles are eco-friendly light weight, 
characterized with 100% relative humidity resistance, non combustibility as per BS 476 Part IV, 
thermal conductivity between 0.048-0.050W/m0K as per IS: 3346-1980, light reflectance> 85%, and 
Noise Reduction Coefficient (NRC) of 0.50 for Spintone / Cosmos /Fine Fissured/Spectra and NRC of 
0.15 for Hexa/Quadra/Quadra Max, and NRC of 0.65 to 0.75 for Globe fully perforated tiles, as per IS-
8225-1987. Sound attenuation STA- 32 db. The tiles should weigh approx. 5.0-5.5 kg/m. 
Features of Calcium Silicate Ceiling Tile:- 
• Free from formaldehyde and other harmful materials. Does not contain any toxic ingredients. It is 
environment friendly and also categorized as green building product by Green Building Council.  
• Calcium silicate has better thermal insulation and fire resistant properties which helps in reducing 
thermal losses and provide fire protection.  
• It has superior light reflection which reduces lighting requirement and enhance interiors.  
• Calcium silicate tiles are not affected by moisture, water and extreme of temperatures.  Therefore 
these tiles do not soften and sag even in high humidity environments. False ceilings using Calcium 
silicate tiles do not lose physical integrity even in case of condensation from air conditioning ducts or 
in case of any leakage of water from the main ceiling above the suspended ceiling and can be safely 
used even in industrial and semi exposed locations.  
• Calcium silicate is a sound absorbing material that neither transmits nor augments sound. It has 
good noise co-efficient reduction and therefore can be used at auditoriums & libraries. 
• Calcium Silicate Ceiling tiles are easy to clean and maintenance. The appearance of the surface can 
be renewed by surface painting.  
• This is made of inorganic matter having non hazardous ingredient safe for human health.  
• Calcium Silicate Ceiling tiles have higher flexural strength as a result of their composition and 
manufacturing process. This minimizes damage in handling, transport, storage and installation of the 
tiles, besides improved service life.  
• These tiles are made from inorganic materials and are immune to termite attack.  
• These tiles are light weight in comparison to standard Gypsum ceiling tiles.  
• It can be used at hospitals, office building, auditoriums etc. 
Application in False Ceiling & Wall Paneling:- 
  A. False Ceiling:-  1. Tiles (size 600x600mm):-  
i) Tengular Edged 15 mm thick Integral densified.  
ii) Microlook Edged 15 mm thick Integral densified   
iii) Square/Butt Edged 15 mm thick Integral densified    
2. Frames/Grids : All G.I. Channels should have galvanization of 120gsm (minimum) with following 
sizes. 
a) 24mm Heavy Flat T Grid for Tengular Edged Tile   
i. Main T 12' (24x38x3600x0.33mm)  
ii. Cross T 4' (24x32x1200x0.33mm)  
iii. Cross T 2' (24x32x1200x0.33mm)  
iv. Wall Angle 10' (24x24x3000x0.40mm) 
B.DRY WALL PANELLING:- 
Providing and fixing drywall panelling using Hilux calcium silicate boards(RAMCO) with  alluminium frame. 

Edges of the boards and screw heads are to be jointed and finished so as to have a flush look which includes 

filling of edges of board with cement based joining compound and fibre tape (As per recommended practice of 

manufacturer) in all respect with all cost ,labour,T & P,Taxes etc as per direction of the Engineer - in - charge. 

C.WALL TILES:- 
Fixing of wall tiles of size 600x600mm of approved make as approved by Engineer-in-Charge, over 12 mm 

thick bed of cement mortar 1:3 (1 cement : 3 coarse sand) and jointing with grey cement slurry @ 3.3kg per 

sqm, including pointing in white cement mixed with pigment of matching shade complete. 
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Schedule of Quantity and Rates  : 

 

Inter State Bus Terminus Project,Baramunda,Bhubneswar, Odisha 

Schedule of Quantities and Rates 
“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA 
AND DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE 
MAIN TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL 
(ISBT) AT BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR 
DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
ITE
M 

NO 
DESCRIPTION OF JOB UNIT QUANTITY RATE AMOUNT 

 

01 
 

 

Providing, fitting and fixing of Grid 
ceiling of frame 600mm x 600mm 
with 8mm thick calcium silicate 
board(RAMCO), suspended from 
true ceiling with GI wire leveled as 
required etc all complete as per 
direction of Engineer-In-Charge. 

 SQM 380 

1331.00 
 

505780.00 
 

 

02 

Fixing charges of 6mm thick HPL 

sheet as per design approved at site 

with finishing etc. all complete as per 

direction of Engineer-In-Charge. 

 SQM 415 

 
870.00 

361050.00 
 

 

03 

Providing and fixing drywall 

panelling using Hilux calcium silicate 

boards(RAMCO) with  alluminium 

frame. Edges of the boards and screw 

heads are to be jointed and finished so 

as to have a flush look which includes 

filling of edges of board with cement 

based joining compound and fibre 

tape (As per recommended practice of 

manufacturer) in all respect with all 

cost ,labour,T & P,Taxes etc as per 

direction of the Engineer - in - charge. 

 SQM 577 

1604.00 
 

925508.00 
 

 

04 

Fixing of wall tiles of size 

600x600mm of approved make as 

approved by Engineer-in-Charge, 

over 12 mm thick bed of cement 

mortar 1:3 (1 cement : 3 coarse sand) 

and jointing with grey cement slurry 

@ 3.3kg per sqm, including pointing 

in white cement mixed with pigment 

of matching shade complete. SQM 30 255.00 7650.00 

 

Amount(Rupees) 17,99,988.00  

In Percentage (to be quoted as)     

  ABOVE      

  BELOW      

  AT PAR      

  Total Amount Rs.   

  Quoted Offer in Words    
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BRIDGE AND ROOF COMPANY (INDIA) LIMITED 
Kankaria Centre (4th and 5th Floor), 
2/1,Russel Street, Kolkata – 700 071 
CIN No.: U27310WB1920GOI003601 

 

 
 
 
 
 

NOTICE INVITING e-TENDER (e-NIT) NO.:B AND R/ 51188/TD/CIVIL INTERIOR/01 DATED.19.02.2024 

  
  
  
  
“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA AND 
DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN 
TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT 
BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR 
DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
 

 

  

ANNEXURE - VII 
 

 

 

  

SAFETY PRECAUTIONS 
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BRIDGE AND ROOF COMPANY (INDIA) LIMITED 
ANNEXURE - VII  

SAFETY PRECAUTIONS 
 

 a) Contractor shall be vigilant to ensure provisions of relevant statute as applicable in respective working 
area(s). 
 
b) Contractor is responsible for collecting copies of prevailing rules from safety department. 
 
c) Contractor must ensure use of personal protective equipment by their workers while they are on job. 
 
d) Personal protective equipment to be supplied by the contractor to their workers must be approved by 
safety department of the plant before commencement of work. 
 
e) Although the responsibility of providing PPE rests on the contractor, as per terms of contract, may 
issue PPE to these workers in the interest of work if the contractor fail to provide the same and the cost 
of the same will be deducted from the contractor’s bill. Safety department will issue such PPE with 
intimation to the concerned department and the contractor for necessary recovery of the cost. 
 
f) The contractor shall ensure periodic testing / examination of equipment as well as safety of tools and 
tackles, used by them, as per provision of the relevant statute and maintain the upto date record for the 
same at site for inspection of departmental engineer / safety department on demand. 
 
g) The contractor will ensure medical examination of its workers who are working at hazardous areas 
before commencement of work and once in every year by statutory qualified medical practitioners as per 
provision of the relevant statute and maintain a register for the same for inspection by respective 
department and safety department on demand.  
 
h) The workers employed by the contractors should be suitably skilled for the respective job requirement 
otherwise head of concerned department shall have the right to disallow the unsuitable workers. The 
contractor shall engage suitable number of supervisors to ensure safety at all places of work during 
execution of the work. 
 
i) In case of injury, contractor will send the injured person to hospital / dispensary / first aid centre with 
due intimation to the concerned department under whom he works as well as to safety and HR&A 
department. The contractor shall submit periodical progress report about the treatment till the injured 
worker is certified fit by govt. / govt. registered doctor and the said fit certificate will be submitted to safety 
department before resumption of work by the said injured workers. 
 
j) The contractor shall report about serious injury / fatality of his workers to safety department, HR&A 
department and concerned department then and there without fail. 
 
k) Contractor will be solely and wholly responsible for accident that may occur during the progress of the 
work and for injury or damage to person or property or any description whatsoever which may be caused 
by or result from the execution of the work.  
 
 

  
Codes etc to be complied with : 
 

 The Contractor shall ensure and arrange at his cost fire and the safety provisions, as per safety code of 
WDO, Indian Standards Institution, safety manuals of the Employer, if any, and such provisions as are 
locally in force from time to time for all labour, directly or indirectly employed in the works for 
performance of this Contract. The Contractor will indemnify the Employer from any consequence arising 
due to Contractor's failure in respect of safety provisions. 
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 First Aid and Industrial Injuries  

 
 a) First aid facilities at easily accessible place shall be provided by the Contractor as per provisions of 

Labour Act or Rules of the Authority controlling the area where work is carried out.  
 
b) The Contractor shall make arrangements with hospitals for ambulance service and for treatment of 
industrial injuries to meet eventualities leading to the need for such facilities. The Engineer shall be 
informed of their telephone numbers and addresses of the Hospitals.  
 
c) Details of all critical industrial injuries shall be reported promptly to the Engineer.  
d) Report shall cover type, nature, cause, physician's report and action for prevention of those types 
again. 
 

 General Safety Rules  
 

 Smoking within the building premises, restricted areas, closed areas, near storage place of lubricant oil 
and fuel etc. is strictly prohibited. 
The Contractor shall erect and maintain barricades required in connection with his operation to guard or 
protect 
 

a) Excavation 
b) Hoisting/lifting 
c) Slab openings 
d) Hazardous areas 
e) Employer's existing property likely to be subjected to damage by the Contractor's operations 
f) Unloading spots 

 Accidents - Precautions at Worksite  
 

 No materials on the sites shall be so stacked or placed as to cause danger or inconveniences to any 
person or to the public. The Contractor shall provide all necessary fencing and lights to protect the public 
from accidents and shall be bound to bear expenses of defence of every suit, action or other proceedings 
at law, that may be brought by any person, for injury sustained, owing to neglect of the above precautions 
and to pay any damages and costs which may be awarded in any such suit, action or proceeding, to any 
such person or which may, with the consent of the Contractor be paid to compromise any claim by any 
such person. 
 

 Electrical Equipments - Precautions  
 

 All temporary and permanent electrical installations, power distribution and supply required for execution 
of Work shall be carried out conforming to existing industrial and domestic safety rules and regulations. 
Important specific points to be noted are as under, 
i) Meter room and main switches should be freely accessible at all times and fully protected against all 
weather conditions. 
ii) Power distribution system shall be identifiable with display marking on switches. 
iii) All power distribution shall be carried out with coated, adequately insulated and of appropriate 
current/load rating cables. It shall be securely routed for this purpose. No loose, naked, hanging wires 
shall be permitted. 
iv) Over load protection devices shall be installed whenever and wherever heavy current/load consuming 
construction plant or machinery susceptible to hazard is in use and as directed by the Engineer-in-charge. 
v) Metallic plugs and sockets shall be used in field work. Switch board shall be in close proximity so as to 
have quick control over the supply. 
vi) Proper and adequate earthing connection should be provided for all installations, plant and machinery 
and distribution system. 
vii) Hand lamps and inspection lamps shall be adequately insulated and guarded with wire mesh and 
should have proper plugs for use. 
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viii) Security and illuminatory light shall be secured firmly and protected to withstand all weather 
conditions. 
 

 Maintenance of Safety Devices  
 

 All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in a 
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing and maintenance facilities shall be provided at or near places at work. 
 

 Personal Safety  
 

 a) All necessary personal safety equipment as considered adequate by the Engineer shall be available 
for use of persons employed on the Site and maintained in a condition suitable for immediate use and the 
Contractor shall take adequate steps to ensure proper use of equipment by those concerned. 
b) Workers employed on mixing asphaltic materials, cement, and lime mortars/concrete shall be provided 
with protective footwear and protective gloves. 
c) Those engaged in handling any materials which are injurious to eyes shall be provided with protective 
goggles. 
d) Workers employed on erection works, etc. shall be provided with helmets, safety belts etc. 
e) Workers employed on concrete finishing, welding, painting and other works above 2 metres height 
shall be provided with a suitable safety belt, as per Factory Rules of the locality. 
 

 Storing Fuel, Oil and Lubricant  
 

 The Contractor shall take approval from the Safety Officer of the Employer for storing the lubricants, oil 
and fuel at site for running the machinery required for the construction. 
 

 Fire Extinguishing 
 

 Suitable, sufficient number of fire extinguishers for all types of fire, shall be provided at work site. In 
addition, sufficient number of fire buckets filled with water and sand shall also be provided. The firefighting 
equipment as outlined above shall be dispersed in a suitable and purposeful manner. 
 

 Fire Precautions 
 

 The Contractor shall comply with regulations of the controlling authority in force at the site of the works 
relating to the precautions to be taken against fire hazards. 
 

 Protection arrangements at work site 
 

 Adequate protection against any form of damage or deterioration shall be provided for in all sections of 
the works. This shall include protective tapes, casings, guard rails and the likes, which shall be provided 
as necessary. Particular care shall be taken to protect finished surfaces during the execution of adjacent 
in-situ work. The Contractor shall carryout all steps necessary and comply with the directions and 
instructions of the Engineer to his satisfaction. 
 

 Safety Arrangements for labour 
 

 The Contractor shall, at his own expense, arrange for the safety provisions as given above and as 
required by the Engineer, in respect of all labour directly or indirectly employed for performance of the 
work and shall provide all facilities in connection therewith. In case the Contractor fails to make 
arrangements to provide necessary facilities as aforesaid, the Engineer shall be entitled to do so and 
recover the cost thereof, from the Contractor. 
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BRIDGE AND ROOF COMPANY (INDIA) LIMITED 
Kankaria Centre (4th and 5th Floor), 
2/1,Russel Street, Kolkata – 700 071 
CIN No.: U27310WB1920GOI003601 

 

 
 
 
 
 

NOTICE INVITING TENDER (NIT) NO.:B AND R/51188/TD/CIVIL INTERIOR/01 DATED.19.02.2024 

 
 
 
“SUPPLY AND FIXING OF FALSE CEILLING AT THE TOILET AREA , FIXING OF HPL BOARD AT SHOP AREA AND 
DRY WALL PANELLING USING CALCIUM SILICATE BOARD AND ALUMINIUM FIX PARTITION AT THE MAIN 
TERMINAL BUILDING, IN CONNECTION WITH CONSTRUCTION OF INTERSTATE BUS TERMINAL (ISBT) AT 
BARAMUNDA AND BUS DEPOT AT KHANDAGIRI, BHUBANESWAR, ODISHA FOR BHUBANESWAR 
DEVELOPMENT AUTHORITY (BDA), BHUBANESWAR, GOVT. OF ODISHA.” 
 
 
 
 

ANNEXURE - VIII 
 

 
 

TENDER DRAWINGS 
 

 

Tender Drawings will be given by the company after issuance of LOI to the contractor.  


