

03.04.2026

**A. DETAILS OF TENDERS & CONTRACTS ( PURCHASE ) AWARDED FOR THE MONTH OF MARCH 2026 OF VALUE Rs. 50.00 Lakhs & ABOVE  
[ AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 ( Ref. No. VIG/13, Dtd. 12.06.2014 ) ]**

1 Tender No.	2 Item / Nature of Work	3 Mode of Tender Enquiry	4 Date of Publication of NIT	5 Type of Bidding (Single / Two Bid system)	6 Last date of receipt of tender	7 No. of tender received	8 Nos. and Name of Parties qualified after Technical Evaluation	9 Nos. and Name of Parties not qualified after Technical Evaluation	10 Whether Contract awarded to Lowest Tenderer / Evaluated L1	11 Contract No. & Date	12 Name of Contractor	13 Value of Contract (Rs. Lakhs approx.)	14 Schedule Date of completion of supplies
GEM/2026/B/10045 4 Dated 13.01.2026	Supply of 6SQ mm DC Solar Cable for NTPC Solar PV Project at Khavda, Gujarat	Limited	13.01.2026	Two	03.02.2026	05 nos.	03 nos. i) M/s. Vindhya Telelinks Ltd. ii) M/s. Siechem Technologies Pvt. Ltd. iii) M/s. Elegar Kerpin Kabel India Pvt. Ltd.	02 nos. i) M/s. Fayway Pvt. Ltd. ii) M/s. Tempens Instruments ( India) Ltd	Yes	BANDR.140/GEMC-51168777392622 Dated 02.03.2026	M/s. Vindhya Telelinks Ltd.	890.70 Lakh ( 60% )	03 month
GEM/2026/B/10045 4 Dated 13.01.2026	do	do	do	do	do	do	do	do	L2	BANDR.141/GEMC-511687749135409 Dated 02.03.2026	M/s. Siechem Technologies Pvt. Ltd.	593.80 Lakh ( 40% )	03 month
GEM/2026/B/100548 5 Dated 29.12.2025	Supply of 1.9/3.3 KV DC Solar Power Cable of Size 240 SQMM , 300 SQMM & 400 SQMM for NTPC Solar PV Project at Khavda, Gujarat	Limited	29.12.2025	Two	03.02.2026	06 nos	03 nos. i) M/s. Paramount Communications Ltd. ii) M/s. Dynamic Cables Pvt. Ltd. iii) M/s. Special Cables Pvt. Ltd	03 nos. i) M/s. V.More India Ltd. ii) M/s. AR Electro Power Pvt. Ltd. iii) M/s. Fayway Pvt. Ltd.	Yes.	BANDR.142/GEMC-511687747151150 Dated 04.03.2026	M/s. Paramount Communications Pvt. Ltd.	3041.00 Lakh (60%)	02 to 4 month
GEM/2026/B/1005348 5 Dated 29.12.2025	do	do	do	do	do	do	do	do	L2	BANDR.143/GEMC-511687736603448 Dated 04.03.2026	M/s. Dynamic Cables Ltd.	1718.00 Lakh ( 40% )	do
GEM/2026/B/100572 3 Dated 15.11.2025	Manufacturing, Testing, Supply and delivery, Installation, Commissioning of Medical Equipments of Doon Medical College, Dehradun, Uttarakhand (ph-2)	Open	15.11.2025	Two	29.11.2025	04 nos	03 nos. i) M/s. Kamdhenu Associates ii) M/s. Medlynk iii) M/s. Sysmed Exim Private Limited	01 no. i) M/s. Sabiote Health Care Pvt. Ltd.	Yes.	BANDR/145/GEMC-51168771679611 Dated 07.03.2026	M/s. Sysmed Exim Private Limited	765.35 Lakh	05.07.2026
GEM/2026/B/10035 5 Dated 28.01.2026	Supply of 4.4 MVA Inverter Duty Power Transformer for NTPC Khavda Solar PV Project	Limited	28.01.2026	Two	23.02.2026	02 nos.	01 no. i) M/s. Danish Power Ltd.	01 no. ii) M/s. Henco Transformer Ltd.	Yes.	BANDR/146/1042/GEMC-51168777792463 Dated 17.03.2026	M/s. Danish Power Ltd.	120.00 Lakh	03 months

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
GEM/2026/B/723857 8 Dated 13.02.2026	Manufacturing, Testing, Inspection, Supply and delivery of Structural Steel of BANDR'S IOCL Refinery, Panipat	Open	13.02.2026	Two	23.02.2026	03 nos	02 nos. i) M/s. Jineshwar Steel ii) M/s. JSK Corporation.	01 no. i) M/s. Utsav Steel	Yes.	BANDR/147/GEMC-511687717303769 Dated 18.03.2026	M/s. Jineshwar Steel	235.90 Lakh	07.04.2026
GEM/2026/B/716936 3 Dated 30.01.2026	Manufacturing, Testing, Inspection, Supply and delivery of IRON DUCT AND PRE-FAB Perforated Tray for BANDR'S IOCL Refinery, Panipat	Open	30.01.2026	Two	20.02.2026	03 nos	03 nos. i) M/s. Saral Industries ii) M/s. India Electricals Syndicate iii) M/s. RMG Steels Pvt. Ltd.	Nil.	Yes.	BANDR/148/GEMC-511687783308321 Dated 18.03.2026	M/s. India Electricals Syndicate	112.52 Lakh	17.04.2026
GEM/2026/B/717404 0 Dated 31.01.2026	Supply of NIPFS System for Power Transformers of NTPC-KHAVDA Project	Limited	31.01.2026	Two	14.02.2026	06 nos.	05 nos. i) M/s. Technicus Services (India) Pvt. Ltd. ii) M/s. Vendere Sales Services (India) Pvt. Ltd iii) M/s. CTR Manufacturing Industries Pvt. Ltd. iv) M/s. EMIR Tap Changers Pvt. Ltd. v) M/s. Vimal Fire Controls Pvt. Ltd.	01 no. i) M/s. CBS Technologies Pvt. Ltd.	Yes.	BANDR/149/61042/GEMC-511687798677605 Dated 20.03.2026	M/s. Technicus Services (India) Pvt. Ltd.	197.20 Lakh	4 months
GEM/2026/B/713229 8 Dated 21.01.2026	Supply of 1.9/3.3 KV AC Power Cable- 300 SQ MM for NTPC-KHAVDA Solar PV Project	Limited	21.01.2026	Two	13.02.2026	04 nos.	03 nos. i) M/s. Paramount Communications Ltd. ii) M/s. Dynamic Cables Ltd. iii) M/s. Special Cables Pvt. Ltd	01 no. i) M/s. V-Mare India Ltd.	Yes.	BANDR/150/61042/GEMC-511687705733085 Dated 20.03.2026	M/s. Paramount Communications Ltd	652.80 Lakh	02 to 3 months
<b>B. DETAILS OF TENDERS &amp; CONTRACTS ( SUB-CONTRACT / LABOUR CONTRACT ) AWARDED FOR THE MONTH OF MARCH 2026 OF VALUE Rs. 2.50 Crores &amp; ABOVE</b>													
[ AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 ( Ref. No. VIG/13, Dtd. 12.06.2014 ) ]													
BANDR/HO/71139/W P-10/Mech. Works- V/ISCW.O/1150 19.02.2025	Mechanical Works Package-V at IOCL Gujrat Refinery, Vadodra	Open	19.02.2025	TWO	16.04.2025	02 nos	02 nos. i) M/s. Ramashankar Pachori & Sons ii) M/s. Ram Krishna Engineering	nil	Yes	BANDR/HO/71139/W P-10/Mech. Works- V/ISCW.O/1150 Dated 04.03.2026	M/s. Ram Krishna Engineering	421.88 Lakh (40%)	05 months
BANDR/HO/71160/EI ec & Inst./JSCW.O/1165 Dated 13.11.2025	Supply, Installation, Testing and Commissioning of electrical & Instrumentation Works at HPCL, Visakh Refinery, Visakhapatnam	Open	13.11.2025	TWO	01.12.2025	02 nos.	02 nos. i) M/s. Monitor Engineering Works. ii) M/s. Power Engineering Associates	nil	Yes	BANDR/HO/71160/EI ec & Inst./JSCW.O/1165 Dated 12.03.2026	M/s. Monitor Engineering Works. I	958.23 Lakh	05 months

Page : 2 of 4

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
BANDR/HO/71168/Civil Works/SCBP/REP/B PCL/NIT/01 Dated 21.10.2025	Carrying out General Civil Works at Bina Petchem and Refinery Expansion Project of M/s. BPCL	Open	21.10.2025	TWO	20.11.2025	06 nos.	04 nos. i) M/s. BR Engineering Construction Company ii) M/s. Krishna Mahangarh Engineers and Construction Company. iv) M/s. Dhannaram Kabaram Jat.	2 nos. i) M/s. K.N.Developers Buildcon Pvt. Ltd. ii) M/s. Ramesh Engineering.	Yes	BANDR/HO/71168/Civil Works/SCBP/REP/B PCL/NIT/01 Dated 21.10.2025	M/s. Krishna Construction	797.61 Lakh (30%)	04 months
BANDR/HO/71170/E & I WORK/NIT/SC/01 Dated 15.12.2025	Electrical and Instrumentation Works on Sub Contract basis at COT Project, Vadnar for Bina Petchem and refinery Expansion Project (BPREP) of BPCL	Open	15.12.2025	TWO	19.01.2026	04 nos.	04 nos. i) M/s. Evercrest Projects Pvt. Ltd. ii) M/s. Konstelec Engineers Ltd. iii) M/s. Laxmi Engineering Pvt. Ltd. iv) M/s. Universal Transformers Infra Pvt. Ltd.	nil	Yes	BANDR/HO/71170/E & I WORK/NIT/SC/01 Dated 15.12.2025	M/s. Evercrest Projects Pvt. Ltd	1679.24 Lakh	10 months
BANDR/SGEL/Khavad/BOS/NIT/SC/01 Dated 21.05.2025	Associate for balance of System Package for development of Design, Engineering, Supply, Erection, testing & commissioning etc. GSECL's Repair at Khavda, Gujrat Project	Open	21.05.2025	TWO	04.09.2025	10 nos.	07 nos. i) M/s. GHV (India) Pvt. Ltd. ii) M/s. Kimtech Synergy (P) Ltd. iii) M/s. KPI Green Energy Ltd. iv) M/s. LCC Projects Ltd. v) M/s. Manipal Energy & Infrotech Ltd. vi) M/s. Shri Mahangarh Construction Company vii) M/s. Suryam International Pvt. Ltd.	03 nos. i) M/s. A.K.Associates ii) M/s. Mittal Machines Pvt. Ltd. iii) M/s. Appaji Builders.	Yes	BANDR/SGEL/Khavad/BOS/NIT/SC/01 Dated 21.05.2025	M/s. GHV (India) Pvt. Ltd.	11954.04 Lakh	08 month
BANDR/HO/71171/GCW-II/NIT/SC/01 Dated 08.01.2026	Carrying out General Civil Works-III ON Sub Contract basis at HPCL Mumbai Refinery Project	Open	08.01.2026	TWO	04.02.2026	06 nos.	05 nos. i) M/s. Arvind Infra Projects ii) M/s. Darling Housing Pvt. Ltd. iii) M/s. GG Prabud India Ltd. iv) M/s. Radha Construction v) M/s. Vignen Group & Companies	01 no. i) M/s. Midheesh Engineering and Services	Yes	BANDR/HO/71171/GCW-II/NIT/SC/01 Dated 08.01.2026	M/s. Arvind Infra Projects	684.93 Lakh (30%)	10 months

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
BANDR/HO/DT & SC/51271/EMRS/KU-SMI-RAMANUGANJ/NIT/CW/01 Dated 22.09.2025	Construction of Eklavya model Residential School ( EMRS) at 02 nos. locations i.e. Kusmi and Ramanujgani under Govt. of Chhattisgarh	Open	22.09.2025	TWO	21.10.2025	08 nos.	08 nos. i) M/s. Keystone Infra Buildcon Pvt. Ltd. ii) M/s. Sunil Kumar Agarwal LLP. iii) M/S. Lakwan Construction Co. iv) M/s. Bheemaa Infra Solutions Pvt. Ltd v) M/s. Shree Venkatesha Construction Co. vi) M/s. Sanjoy Agarwal vii) M/s. Agarwal Global Infotech Pvt. Ltd. viii) M/s. Shri Balaji Constructions	Nil	Yes	BANDR/HO/DT & SC/51271/EMRS/KUS-MI-RAMANUGANJ/CWWM-O./1213 Dated 25.03.2026	m/s. Keystone Infra Buildcon Pvt. Ltd.	4982.80 Lakh	15 months
BANDR/HO/51287/C Interior/NIT/SC/01 Dated 09.01.2025	Civil & Strl Works in Super Structure and interior Works at Keshod Airport Project, Gujrat	Open	09.01.2025	TWO	27.01.2026	03 nos	03 nos. i) M/s. Build Well Engineers ii) M/s. Dhenu Infrastructure Pvt. Ltd. iii) M/s. Naseeb Construction Company	Nil	Yes	NEANDR/HO/51287/C IVIL-STRL-INTERIOR/SC/WO/12 14 Dated 26.03.2026	M/s. Dhenu Infrastructure Pvt. Ltd.	4641.37 Lakh	06 month
BANDR/HO/NESTS/51198/EMRS/BHER Phase-II /NIT/CW/01 Dated 01.01.2026	Construction of Eklavya model Residential School ( EMRS) at 02 nos. locations i.e. Bhermo and Kamdara Dist. Gumla, Jharkhand, Ministry of Tribal Affairs, Govt. of India	Open	01.01.2026	TWO	28.01.2026	07 nos.	06 nos. i) M/s. Buland Infra ii) M/s. Excel Venture Construction Pvt. Ltd. iii) M/s. Kaushik Construction iv) M/s. R.S.Agarwal v) M/s. Saryug Gautam Construction Pvt. Ltd. vi) M/s. Sri Siddharth Infotech & Services Pvt. Ltd.	01 no. i) M/s. Mundeshwari Construction	Yes	BANDR/HO/NESTS/51198/EMRS/BHERNO-KAMDARA ( Phase-II) /CW/M.O./1215 Dated 27.03.2026	M/s. Kaushik Construction	3334.63 Lakh	12 month

CC : CMD -  
CC : D(PM) -  
CC : D(F) -  
CC : GM(COMM)

For kind information

For hosting in Company's website.

*Chatterjee*  
