

Date : 07.01.2026

A. DETAILS OF TENDERS & CONTRACTS (PURCHASE) AWARDED FOR THE MONTH OF DECEMBER 2025 OF VALUE RS. 50.00 Lakhs & ABOVE
[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs completion) approx.	Schedule Date of completion of supplies
GEM/2025/B/665261 6 Dated 06.09.2025	Manufacturing, Testing, Supply, Delivery & installation of Medical Equipments at Medical College of Uttarakhand in Dhoni Medical College Dehradun, Uttarakhand	Open	06.09.2025	Two	25.09.2025	03.nos	03 no. i) M/s. Ananika Traders ii) M/s. Kamdhenu Associates iii) M/s. Krishna Meditech	Nil.	Yes.	BANDR/108/GEMC-51168792852496 Dated 03.12.2025	M/s. Krishna Meditech	1907.42 Lakh	02.04.2026
GEM/2025/B/511687 750991302 Dated 26.02.2025	Manufacturing, Testing, Supply of Electroforged grating at our BANDR, NALCO Site (71120)	Open		Repeat		Repeat			Repeat	BANDR/109 (Repeat) 71120 Dated 04.12.2025	M/s. Lancer Vinimay Pvt. Ltd.	204.60 Lakh	60 days
GEM/2025/B/676341 9 Dated 13.10.2025	Design, Manufacturing, Testing, Inspection, Supply, Delivery, Supervision of Installation, Fab/Sat, Commissioning, 3 Years O & M and 7 Years AMC of Automatic Module Mounting Structures (MMS) with Real Time Tracking System for NTPC-Khavda Solar P V Project at Kutchh, Gujarat (J/O- 61042)	Limited	13.10.2025	Two	03.10.2025	02 nos.	02 nos. i) M/s. Gamechange Solar Services India Pvt. Ltd. ii) M/s. Arctech Solar India Pvt. Ltd.	Nil.	Yes.	BandR.110/61042/GE MC-511687793087473 Dated 06.12.2025	M/s. Gamechange Solar Services India Pvt. Ltd.	33872.00 Lakh	08 - 20 week
GEM/2025/B/681178 8 Dated 22.10.2025	Supply of 6 sq mm DC Solar Cable 100 Km for NTPC, Sipat Solar Pv Project (J/O- 61040)	Limited	22.10.2025	Two	24.11.2025	04 nos	02 nos. i) M/s. Vindhya Telelinks Ltd. ii) M/s. Siechem Technologies Pvt. Ltd.	02 nos. i) M/s. A R Electro Power Pvt. Ltd. ii) M/s. Nangalwa Industries Pvt. Ltd.	Yes.	BandR.111/61040/GE MC-511687702003962 Dated 12.12.2025	M/s. Vindhya Telelinks Ltd.	79.05 Lakh	Within 02 months
GEM/2025/B/688738 1 Dated 15.11.2025	Manufacturing, Testing, Inspection, Supply and delivery of Rf Steel Bars, Fe 500D & MS Plate, IS 2062, E-350 BR for Udhna Rly. Station, Surat	Open	15.11.2025	Two	25.11.2025	07 nos.	06 nos. i) M/s. Jineshwar Steels ii) M/s. Shridhar Vyapaar Private Limited iv) M/s. JSK Corporation Private Limited v) M/s. Satya Agencies & Industries vi) M/s. Pristine Commercial Pvt. Ltd. vii) M/s. Progressive Metals Pvt. Ltd.	01 NO. i) M/s. SAIL	Yes.	BandR.112/GEMC-511687738104785 Dated 24.12.2025	M/s. Progressive Metals Pvt. Ltd.	120.40 Lakh	27.12.2025

[Handwritten Signature]

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
GEM/2025/B/691045 7 Dated 19.11.2025	Manufacturing, Testing, Inspection, Supply and delivery of Structural Steel & Sections for our project, PDH unit, GAIL, USSAR	Open	19.11.2025	Two	28.11.2025	07 nos.	03 nos. i) M/s. Jineshwar Steels ii) M/s. Shreeji Steel Pvt. Ltd. iii) M/s. Shridhar Vyapaar Private Limited	04 nos. i) M/s. JSK Private Limited ii) M/s. Satya Agencies & Industries iii) M/s. Araspi Steel Private Limited iv) M/s. Yashwika Steel Private Limited	Yes.	BandR/117/GEMC-51168735078291 Dated 24.12.2025	M/s. Jineshwar Steels	116.10 Lakh	08.01.2026
GEM/2025/B/687894 3 Dated 11.11.2025	Manufacturing, Testing, Inspection, Supply and delivery of Steel for IOCL Refinery, Panipat & BANDR, Howrah Works.	Open	11.11.2025	Two	25.11.2025	08 nos.	04 nos. i) M/s. Jineshwar Steels ii) M/s. Nagardas Kanji Shah iii) M/s. Shreeji Steel Pvt. Ltd. iv) M/s. Progressive Metals Pvt. Ltd.	04 nos. i) M/s. JSK Corp. Private Limited ii) M/s. Satya Agencies & Industries iii) M/s. ARASPL iv) M/s. UTSAV Steels	Yes.	BANDR/118/GEMC-511687352279784 dated 31.12.2025	M/s. Progressive Metals Private Limited	123.71 Lakh	30.01.2026
B. DETAILS OF TENDERS & CONTRACTS (SUB-CONTRACT / LABOUR CONTRACT) AWARDED FOR THE MONTH OF DECEMBER 2025 OF VALUE Rs. 2.50 Crores & ABOVE													
[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VG/13, Dtd. 12.06.2014)]													
BANDR/HOI/51222/B Balance Road Work/01 Dated 12.05.2025	Construction of Balance Road Work at Nalco Damanjodi, Orissa and related facilities at Vishakhapatnam Port, A.P.	Open	12.05.2025	TWO	19.06.2025	05 nos	05 NOS. i) M/s. Balaji Steel Industries ii) M/s. Bhavani Constructions iii) M/s. Mahavir Engineering iv) M/s. PS Infra Solution v) M/s. Shri Baba Ramdev Construction	Nil	Yes	BANDR/HOI/51222/Bal-ance Road Work/ W.O./883 Dated 10.12.2025	M/s. Balaji Steel Industries	794.68 Lakh	04 month
BANDR/HOI/51279/T DIROAD INFRA/01 DATED 18.09.2025	Construction of Road Infrastructure Storm Water Drain at R.K.Nagar Industrial Estate, Tripura	Open	18.09.2025	TWO	03.10.2025	04 nos	03 nos. i) M/s. Debasish Das ii) M/s. Shree Shyam Engineering iii) M/s. Shekhar Ch. Podder	01 no. i) M/s. S.B. Enterprises	Yes	BANDR/HOI/51279/TRO AD INFRA/01/995 DATED 17.12.2025	M/s. Shree Shyam Engineering	951.29 Lakh	12 month

[Handwritten signature]

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
BANDRHO/1285/STRUCTURE/SCW/OJ DATED 10.09.2025	Carryingout Soil and allied Works on sub contract basis at BPCL Poly propylene Project, Kochi	Open	10.09.2025	TWO	22.10.2025	02 nos	02 nos. i) M/s. Manipal Energy & InfraTech Ltd. ii) M/s. Universal Group	nil	Yes	BANDRHO/1285/STRUCTURE/SCW/OJ DATED 20.12.2025	M/s. Manipal Energy & InfraTech Ltd	3055.62 Lakh	10 month
BANDRHO/BPCL/51285/CIVIL & UG PIPING/NIT/701 DATED 19.09.2025	Execution of Civil Works consisting of earth work, Back filling, PCC, RCC Works on sub contract basis at BPCL Poly Propylene Project, Kochi	Open	19.09.2025	TWO	07.10.2025	03 nos	03 nos. i) M/s. Manipal Energy & InfraTech Ltd. ii) M/s. Sri Aneka Properties Private Ltd. iii) M/s. VKC Projects	nil	Yes	BANDRHO/51285/CIVIL & UG PIPING/NIT/701 DATED 20.12.2025	M/s. Manipal Energy & InfraTech Ltd	1760.91 Lakh	10 month
BANDRHO/NESTS/51198/EMRS/MASALA LIA- SISA/NIT/CW/01 DATED 24.09.2025	Construction of ELAVAYA Model residential School (EMRS) at 02 NOS. location i.e. Sisa, dist. Of Gumla and Masalia, Dist of Dumka within the State of Jharkhand under EMRS Div. of National Education Society for Tribal Student (NESTS) Min of Tribal Affairs, Govt. of India	Open	24.09.2025	TWO	15.10.2025	07 nos.	06 nos. i) M/s. Excol Venture Construction Pvt. Ltd ii) M/s. Manish Kumar iii) M/s. Jai Maa Durga Construction iv) M/s. Nikhil Enterprises v) M/s. R.S. Agarwal vi) M/s. Shree Balaji Engicons Limited	01 no. M/s. Raj Kumar Engineering	Yes	BANDRHO/NESTS/51198/EMRS/MASALA-LIA- SISA(PH-II) /NIT/CW/01 DATED 22.12.2025	M/s Jai Maa Durga Construction	2805.64 Lakh	12 month
BANDRHO/INCR/51199/RFO-1 (Phase-1)/Daud Khan-Aligarh-3rd Line/NIT/CW/01((R) Dated 26.10.2022	Construction of 3rd line comprising of earth work in formation, minor bridges, e-Way Works, Drain, boundary wall, retaining wall, utilities shifting and other allied works for construction of RFO-1 (Phase-1) under (NCR), Ministry of Railways, Govt. of India	Open	28.10.2025	Repeat	29.10.2025	Repeat	Repeat	Repeat		BANDRHO/INCR/51199/RFO-1 (Phase-1)/Daud Khan-Aligarh-3rd Line/NIT/CW/01 (Repeat) 929 Dated 23.12.2025	M/s. AP & Associates	1805.15 Lakh	13 month

CC : CMD -

CC : D(PM) -

CC : D(F) -

CC : GM(COMM)

For kind information

For hosting in Company's website.