

Date : 02.08.2025

A. DETAILS OF TENDERS & CONTRACTS (PURCHASE) AWARDED FOR THE MONTH OF JULY 2025 OF VALUE Rs. 50.00 Lakhs & ABOVE
[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]

1 Tender No.	2 Item / Nature of Work	3 Mode of Tender Enquiry	4 Date of Publication of NIT	5 Type of Bidding (Single / Two Bid system)	6 Last date of receipt of tender	7 No. of tender received	8 Nos. and Name of Parties qualified after Technical Evaluation	9 Nos. and Name of Parties not qualified after Technical Evaluation	10 Whether Contract awarded to Lowest Tenderer /	11 Contract No. & Date	12 Name of Contractor	13 Value of Contract (Rs. Lakhs) approx.	14 Schedule Date of completion of supplies
GEM/2025/B/628965 7 Dated 29.05.2025	Manufacturing, Inspection, Testing, Supply & Delivery of various section of Structural Steel for IOCL Refinery, Panipat	Open	29.05.2025	Two Part Bid System.	12.06.2025	11 nos.	10 nos. i) M/s. Hi-Tech Engineers ii) M/s. Jineshwar Steel iii) M/s. Anil Corporation iv) M/s. Bhawani Structures V) M/s. JSK Corporation Pvt. Ltd. Vi) M/s. NDBK Projects(India) Private Limited vii) M/s. Shridhar Vyapaar Pvt. Ltd. viii) M/s. Nagardas Kanji Shar ix) M/s. Omkar Metal and Alloys Corporation x) M/s. SO Enterprises	01 no. i) M/s. Yashwika Steels Pvt. Ltd.	Yes.	BANDR-42/G EMC-511687780443229 DATED 04.07.2025	M/s. NDBK Projects (India) Private Limited	66.23 Lakh	03.08.2025
GEM/2025/B/627584 3 Dated 27.06.2025	Design, Manufacturing, Inspection, Testing, Supply, Delivery, Supervision of Installation Fat/Sat, Commissioning Performance Guaranty Test of " TIE POWER TRANSFORMER" for NTPC-Sipat Solar Project, C.G.	Limited	27.05.2025	Two Part Bid System.	23.06.2025	02 nos.	02 nos. i) M/s. Atlanta Electricals Pvt. Ltd. ii) M/s. Hitachi Energy India Ltd. (Formerly M/s. ABB Power Products and System Ltd.)	Nil.	Yes.	BANDR-43/G EMC-511687733187210 DATED 08.07.2025	M/s. Atlanta Electricals Pvt. Ltd	620.58 Lakh	06 month
GEM/2025/B/62533 6 Dated 13.05.2025	Manufacturing, Testing, Supply, Delivery & Commissioning of Medical Equipments in connection with Construction of GMC-Haldwani, Uttarakhand(Phase-1)	Open	13.05.2025	Two Part Bid System.	27.05.2025	03 nos.	03 nos. i) M/s. Anamika Traders ii) M/s. Krishna Meditech iii) M/s. The Western Electric and Scientific Works	Nil.	Yes.	BANDR-44/G EMC-511687724167621 DATED 09.07.2025	M/s. Krishna Meditech	1993.00 Lakh	07.11.2025

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer /	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
GEM/2025/BI/628568 4 Dated 29.05.2025	Supply & Delivery of C.S. Pipe at NALCO, Damanjodi	Open	29.05.2025	Two Part Bid System.	13.06.2025	14 nos.	05 nos. i) M/s. Onkar Metal & Alloys Corporation ii) M/s. Dinesh Tube India iii) M/s. Rahil Metal iv) M/s. Kwaliti Tubes v) M/s. Nagar Das Kanji Shah	09 nos. i) M/s. Anil Metal ii) M/s. Bharat Enterprise iii) M/s. Hind Metal Syndicate Pvt. Ltd. iv) M/s. Jinaswar Steel v) M/s. JSK Corporation Pvt. Ltd. vi) M/s. Metal Industrial Corporation vii) M/s. Sarovar Tube Industries viii) Scordite Stainless India Pvt. Ltd. ix) M/s. Sonata Metals Industries	Yes.	BANDR-47/71122/G EMC-511687786528361 DATED 19.07.2025	M/s. Onkar Metal & Alloys Corporation	51.67 Lakh	30 days
GEM/2025/BI/628667 7 Dated 29.05.2025	Supply & Supervision of Installation, Testing and Commissioning of Inverter duty Power Transformers & Spares for NTPC-Sipat PV. Project at Bilaspur, C.G.	Limited	29.05.2025	Two Part Bid System.	04.07.2025	02 nos.	02 nos. i) M/s. Uttam (Bharat) Electricals Pvt. Ltd. ii) M/s. Hammond Power Solutions Pvt. Ltd	Nil.	Yes.	BANDR-49/G EMC-511687750169417 DATED 21.07.2025	M/s. Uttam (Bharat) Electricals Pvt. Ltd	334.55 Lakh	03 months
GEM/2025/BI/632587 0 Dated 07.07.2025	Design, Manufacturing, Testing, Inspection, Supply and Delivery of Gate Valves for HRRL Refinery, Barmer, Rajasthan	Open	07.07.2025	Two Part Bid System.	17.07.2025	03 nos.	01 no. i) M/s. Libra Engineering Works	02 nos. i) M/s. Pipe Zone ii) M/s. Qaswa Engineering Private Limited	Yes.	BANDR/50/G EMC-511687730629145 DATED 25.07.2025	M/s. Libra Engineering Works	53.13 Lakh	08.09.2025
GEM/2025/BI/632587 1 Dated 09.06.2025	Manufacturing, Testing, Inspection, Supply and Delivery of Galvanised Nut & Bolt in connection with NALCO, DAMONJODI, ODISHA	Open	09.06.2025	Two Part Bid System.	23.06.2025	06 nos.	01 no. i) M/s. Mohindra Enterprises	05 nos. i) M/s. Capital Bolts and Hardware ii) M/s. Fasteners and Fixtures LLP iii) M/s. Mani Engineers & Traders iv) Nirvana Business Solutions v) M/s. Rajat Udyog	Yes.	BANDR/51/G EMC-511687722994042 DATED 25.07.2025	M/s. Mohindra Enterprises	160.23 Lakh	27.09.2025

B. DETAILS OF TENDERS & CONTRACTS (SUB-CONTRACT / LABOUR CONTRACT) AWARDED FOR THE MONTH OF JULY 2025 OF VALUE Rs. 2.50 Crores & ABOVE

[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]													
BANDR/HO/71120/FAB-AB-STR/L/4987/NALCO/NIT/53 Dated 17.04.2025	Procurement, Fabrication, Blasting & Painting, Supply, Transportation & Delivery of fabricated Steel Structure at NALCO, Damanjodi, Odisha	Open	17.04.2025	Two Part Bid System.	12.05.2025	05 nos.	04 nos. i) M/s. Cladding Project Pvt. Ltd. ii) M/s. KMV Industries Pvt. Ltd. iii) M/s. Namdhari Industrial Traders Pvt. Ltd. iv) M/s. Sadashiva Infra Steel Pvt. Ltd.	01 no. i) M/s. Unistar Metals PVT. Ltd.	Yes	BANDR/HO/71120/FAB-STR/L/4987/NALCO/W.O. /344 Dated 04.07.2025	M/s. Sadashiva Infra Steel Pvt. Ltd.	938.55 Lakh	05 month

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer /	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
BANDR/HO/71156/E LEC AND INST/NIT/SC/01 Dated 30.11.2024	Electrical and Instrumentation Work at ONGC Uran Plant, Maharashtra	Open	30.11.2024	Two Part Bid System.	27.01.2025	2 nos.	02 nos. i) M/s. Damodhar International Pvt. Ltd. ii) M/s. S.K. engineering Services	nil	Yes	BANDR/HO/71156/Elec & Inst/SC/W.O./399 Dated 25.07.2025	M/s. S.K. engineering Services	979.14 Lakh	12 month
BANDR/HO/Tank Foundation/HPCL/VI ZAG/NIT/01 Dated 02.04.2025	Carrying out of Piling Work, tank foundation & Various Civil Works like excavation back filling, PCC etc. at HPCL, Visakh Refinery, Vizag	Open	02.04.2025	Two Part Bid System.	28.04.2025	2 nos.	02 nos. i) M/s. GG Probuild India Limited ii) M/s. Meridian Constructions Pvt. Ltd.	nil	Yes	BANDR/71160/HPCL/VI ZAG/Tank Foundation/W.O./404 Dated 28.07.2025	M/s. Meridian Constructions Pvt. Ltd.	700.00 Lakh	06 Month
BANDR/HO/51255/E & I WORK/NIT/SC/04 Dated 24.04.2025	Installation of electrical, instrumentation & supply and installation of HVAC works at PDHPP Project, GAIL, USAR, Ailbag	Open	24.04.2025	Two Part Bid System.	28.05.2025	02 nos	02 nos. i) M/s. Evercrest Projects Pvt. Ltd. ii) M/s. Raj Electricals	nil	Yes	BANDR/GAIL/51255/E & I WORK/SC/W.O./406 Dated 28/07/2025	M/s. Evercrest Projects Pvt. Ltd.	894.17 Lakh	06 Month
BANDR/HO/30656/D MB/Fabricated Structure/SC/NIT/02 Dated 04.12.2023	Supply, Fabrication, Surface Preparation, Metallizing, Painting of FOBS, LHS, Structure and platform Shelter for 04 nos. Sln.(Chopan, Nagaruntari, Renukut and Garwa Town) and Transportation to respective Station/Site of E.C. Railway	Open	04.12.2023	Two Part Bid System.	21.01.2024	02 nos	02 nos. i) M/s. Z.H. Industries Pvt. Ltd. ii) M/s. Profile Engineers	nil	Yes	BANDR/HO/30656/DNB /Fabricated Structure/SC/W.O./413 Dated 29.07.2025	M/s. Z.H. Industries Pvt. Ltd.	850.03 Lakh (45%)	08 Month
BANDR/HO/40092/F AB- STRL/NRL/Assam/NIT/01 Dated 31.05.2024	Supply, Fabrication, Shop Painting, Final Painting, Transportation and Delivery of fabricated Str.Steel at PFCC-NREP Site, NRL, Assam	Repeat	10.02.2025	Repeat	12.02.2025	01 no	01 no. M/s. Sriшти Metals Pvt. Ltd.	nil	Repeat Order	BANDR/HO/40092/FAB- STRL/NRL/Assam/R. W.O./417 Dated 31.07.2025	M/s. Sriшти Metals Pvt. Ltd.	1734.60 Lakh	04 Month
BANDR/HO/71144/C civil- 2/Bal/NRL/Siliguri/NIT/09 Dated 15.03.2025	Civil Works, Architectural Work, Fire Water, Tank Foundation, RCC Pit, UPS Room, and other Misc. work for SMT Augmentation Project, NRL, Siliguri.	Open	15.03.2025	Two Part Bid System.	29.04.2025	02 nos.	02 nos. i) M/s. Denzon Construction ii) M/s. Ma Laxmi Enterprise	nil	Yes	BANDR/HO/71144/Civil- 2/BAL/NRL/Siliguri/W.O./418 Dated 31.07.2025	M/s. Denzon Construction	410.10 Lakh	08 Month
BANDR/HO/71149/instrumentation/NIT/SC/03 Dated 02/07/2024	Carrying out Various Instrumentation Works at IOCL, Panipat Refinery (PKG-3)	Open	02.07.2024	Two Part Bid System.	05.12.2024	02 nos.	02 nos. i) M/s. DG Micropronix Pvt. Ltd. ii) M/s. Icam Systems Ltd.	nil	Yes	BANDR/HO/71149/instrumentation/SC/W.O./424 Dated 31.07.2025	M/s. Icam Systems Ltd	416.29 Lakh	10 Month

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer /	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
BANDR/HO/71149/Instrumentation/NIT/S C/02 Dated 27/06/2024	Carrying out Various Instrumentation Works at IOCL, Panipat Refinery (PKG-2)	Open	27.06.2024	Two Part Bid System.	05.12.2024	03 nos.	02 nos. i) M/s. DG Microprontix Pvt. Ltd. ii) M/s. Icam Systems Ltd.	01 no. i) M/s. Gaurav Electricals	Yes	BANDR/HO/71149/Instrumentation/SC/M.O./42 Dated 31.07.2025	M/s. Icam Systems Ltd.	406.97 Lakh	10 Month

CC : CMD

CC : D(PM)

CC : D(F)

CC : GM(COMM)

For kind information

For hosting in Company's website.