

A. DETAILS OF TENDERS & CONTRACTS (PURCHASE) AWARDED FOR THE MONTH OF JULY 2024 OF VALUE Rs. 50.00 Lakhs & ABOVE
[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Tenderer / Lowest Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
GEM/2024/BI/483480 1 Dated 03.04.2024	Manufacturing Supply & Delivery of RMC at Durgapur Barrage Site (O/No.61008)	Open	03.04.2024	Two	14.06.2024	03 Nos.	02 Nos. i) M/s. Royal Construction ii) M/s. MAA Sarbamangala Construction	01 No. M/s. Sharada Construction	Yes	BANDR 121/61008 GEMC-51168 7780504712 dated 03.07.2024	M/s. MAA Sarbamangala Construction	103.56 Lakh	60 days from P.O.
GEM/2024/BI/500823 7 Dated 03.06.2024	Supply & Delivery of Pipe IS- 1239 & IS-3589 at Paradip, COIT Project(O/No.40089)	Open	03.06.2024	Two	21.06.2024	07 Nos.	02 Nos. i) M/s. Rahil Metal ii) M/s. Tubex Metal Industries	05 Nos. M/s. Amardeep Steel Centre LLP. ii) M/s. Anil Metal Corporation iii) M/s. SKM Overseas . iv) M/s. Star Metal & Tubes v) M/s. Nagar Das Kanji Shah	Yes	BANDR 130/40089 GEMC- 511687724043510 dated 09.07.2024	M/s. Rahil Metal	66.89 Lakh	15 days from QAP Approval
GEM/2024/BI/488437 7 Dated 27.05.2024	Supply & Delivery of RMC at Paradip (O/No.40089 & 40091)	Open	27.05.2024	Two	10.06.2024	02 Nos.	01 No. 1) M/s. Konark Enterprises	01 no. M/s. Ecosense Construction Management	Yes	BANDR 131/40089 & 40091 GEMC 511687784689030 dated 12.07.2024	M/s. Konark Enterprises.	344.98 Lakh	60 days (40089) 90 days (40091)
GEM/2024/BI/488437 0 Dated 24.04 .2024	Supply & Delivery of Boulder at Durgapur Job (O/No.61008)	Open	24.04.2024	Two	14.06.2024	03 Nos.	02 Nos. i) M/s. Royal Enterprise ii) M/s. MAA Sarbamangala Construction	01 No. M/s. Sharada Construction	Yes	BANDR 133/61008 GEMC- 511687741705414 dated 15.07.2024	M/s. MAA Sarbamangala Construction	115.50 Lakh	Within 60 days
MATIP/JERE/40089/ PIPE/03 Dated. 07.04.2023	Additional Requirement of Design, Manufacturing, Testing, Inspection, Supply of Carbon Steel Seamless Pipes with Materials at NRL, Paradip (O/No.40089)	Open	07.04.2023	Two	28.04.2023			Repeat Order		BANDR 137/40089(E RE) (R) Dated 22.07.2024	M/s. Kwaliti Tubes	62.80 Lakh	30 days
MATIP/JERE/40089/ FITTINGS/01 Dated. 30.06.2023	Additional Requirement of Design, Manufacturing, Testing, Third party Inspection, as per approved QAP, Supply and Delivery of Carbon Steel Fittings (part) at NRL, Paradip(O/No.40089)	Open	30.06.2023	Two	14.07.2023			Repeat Order		BANDR.138/40089(TY) (R) Dated 26.07.2024	M/s. Gujarat Infra Pipes Pvt. Ltd.	55.06 Lakh	45 days

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of MIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs approx.)	Schedule Date of completion of supplies
MAT(P)/ERE/40089/PIPE/422 Dated. 21.11.2023	Additional Requirement of Design, Manufacturing, Testing, Third party Inspection, as per approved QAP, Supply and Delivery of Carbon Steel Seamless Pipes at COIT, NRL, Paradipt(O/No.40089)	Open	21.11.2023	Two	07.12.2023			Repeat Order		BANDR/140/40089(T Y) (R) Dated 29.07.2024	M/s. Jindal Saw Limited	138.10 Lakh	45 days
B. DETAILS OF TENDERS & CONTRACTS / SUB-CONTRACT / LABOUR CONTRACT / AWARDED FOR THE MONTH OF JULY, 2024 OF VALUE Rs. 2.50 Crores & ABOVE													
[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]													
MO/7139/MECH/W ORK/NIT/SC/02 Dated 20.02.2023	Mechanical Works (Fabrication & Erection of Piping and Associated Works) in Connection with Composite Works comprising of Piping , Mechanical, Electrical And Instrumentation Jobs for Inter connecting Piperack and allied Areas of Lupech (J-1B) Project, IOCL, Gujarat Ref., Vadodara	Open	20.02.2023	Two	31.03.2023	05 Nos.	5 nos. i) M/s. Super Shut down Resources, ii) M/s. Akash Construction, iii) M/s J.K.Project Engineers, iv) M/s Ram Krishna Engineering, M/s B.B. Engineers	01 No. M/s. Akash Construction	Yes.	BANDR/7139/MECH-WORK-2/IOCL/VADODARA/WO/212 Dated 15.07.2024.	M/s. Super Shut down Resources	279.30 Lakh	08 months
BANDR/HO/30656/D NB/FABRICATED STRUCTURE/SC/NIT/02 Dated 04.12.2023, Corr-I Dated 26.12.2023, Corr-II Dated 05.01.2024, Corr. III Dated 15.01.2024	Supply, Fabrication, Surface Preparation Metalizing, Painting of FOBS, LHS Structure and Platform Shelter for 4 Nos. Station (Chopan, Nagaruntari, Renukut, Garawa Town) and Transportation to respective Station/ Site	Open	15.01.2024	Two	21.01.2024	2 Nos.	2 nos. i) M/s Profile Engineers ii) M/s Z.H. Industries Private Limited	NIL	Yes.	BANDR/30656/DNBIF ABR. STR./SC/WO/216 Dated 17.07.2024	M/s. Profile Engineers	1038.92 Lakh	07 months




Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs completion) approx.	Schedule Date of completion of supplies
BANDR/HO71141/M ECH.WORK/NIT/SC/01 Dated 02.02.2024	Fabrication, Erection, Installation & Testing of above Ground Pipe line/ Piping Works including Erection of 2 nos. Marine Loading Arm (Hydraulic) & Dismantling of 1no. Marine Loading Arm and associated Works for cold Insulated Pipe line from JNPT to BPCL, URAN	Open	02.02.2024	Two	06.03.2024	2 Nos.	2 nos. i) M/s. United Engineers ii) M/s Unique Engineers Services	NIL	Yes.	BANDR/71141/MECH-WORKS/BPCL/RAIGA D/WO/217 Dated 18.07.2024.	M/s. United Engineers	406.19 Lakh	08 months
BANDR/HO/40091/Pilling/Paradip/NIT/01 Dated 03.05.2024	Bored Cast in situ R.C.C. Piling Work at Dispatch Terminal COIT, Paradip	Open	03.05.2024	Two	07.05.2024	4 Nos.	03 nos. i) M/s.NKS Construction & Engg. Pvt. Ltd. ii) M/s. NNS Constructions & Engg. Pvt Ltd iii) M/s.Tribeni Constructions Ltd.	01 no. M/s Gangadhar Jana	Yes.	BANDR/HO/40091/Pilling/Paradip/WO/219 Dated 30.07.2024.	M/s.NKS Construction & Engg. Pvt. Ltd	479.42 Lakh	03 months

CC : CMD -
CC : D(PM) -
CC : D(F) -
CC : GM(COMM)

For kind information

For hosting in Company's website.