

BRIDGR AND ROOF Co. (INDIA) LTD.
TENDER HOSTED IN COMPANY'S WEBSITE

Date: 08.04.2021

Sl. No.	NIT Date	NIT No.	Due Date	Extension Date	Hosted On	Department	Description	Tender Category	Hosted in CPPP Portal	Mode of Tendering	Tentative value Rs. In Lakh
MARCH, 2021											
21_03_01	03.03.2021	BR/IOCL/Dumad/71114/Civil Work /NIT /SC/01	15-03-2021		03.03.2021	Dumad / West Zone / MO	Civil Works including supply of all materials, consumables, tools and tackles, plant and machineries etc. pertaining to Combined Station Works of Mechanical, Civil, Electrical, Instrumentation Works and other facilities under Kandla Gorakhpur Liquefied Petroleum Gas (LPG) Pipeline Project of Indian Oil Corporation Limited at Dumad in Gujarat State	Sub Contract	Yes	Open, hosted in Co's Web site	Rs.244.00
21_03_02	04.03.2021	BR/IOCL/Bina/71114/Civil Work/NIT/SC/01	15-03-2021		04.03.2021	Bina / West Zone / MO	Civil Works including supply of all materials, consumables, tools and tackles, plant and machineries etc. pertaining to Combined Station Works of Mechanical, Civil, Electrical and Instrumentation Works and other facilities under Kandla Gorakhpur Liquefied Petroleum Gas (LPG) Pipeline Project of Indian Oil Corporation Limited at Bina in Madhya Pradesh	Sub Contract	Yes	Open, hosted in Co's Web site	Rs.240.00
21_03_03	05.03.2021	BR/HO/71114/Dumad/ NIT/ Mech.Work/01	19-03-2021	30-03-2021	05.03.2021	Dumad / Commercial / KO	Online SINGLE PERCENTAGE RATE Offer(s) in two part system are invited from reputed, resourceful and experienced parties meeting prescribed qualifying criteria for "Mechanical Works (Equipment Erection, etc and other facilities under Kandla Gorakhpur Liquefied Petroleum Gas (LPG) Pipeline Project of Indian Oil Corporation Limited at Dumad in Gujarat State".	Sub Contract	Yes	Open, hosted in Co's Web site	Rs.750.00
21_03_04	06.03.2021	B&R/TY/40087/ENQ/REFRACTORY LINING/01	19-03-2021	26-03-2021 / 03-04-2021	06.03.2021	Paradip / Turnkey / KO	NIT for Design, Engineering, Supply, Installation, testing & Commissioning of Refractory lining for 02 nos. Sulphur tank foundation on sub-contract basis at IOCL Paradip Refinery, Odisha, India	Sub Contract	Yes	Open, hosted in Co's Web site	Rs.44.00
21_03_05	08.03.2021	BR/HO/71114/Bina/NIT/Mech.Work/01	22-03-2021	09-04-2021	08.03.2021	Bina / Commercial / KO	NIT for Mechanical Works Equipment Erection, Fabrication and Erection of aboveground/underground piping, etc. in connection with Kandla Gorakhpur Liquefied Petroleum Gas (LPG) Pipeline Project of Indian Oil Corporation Limited at Bina in Madhya Pradesh State	Sub Contract	Yes	Open, hosted in Co's Web site	Rs.800.00
21_03_06	10.03.2021	PUR/ENQ/AKM/31002/5329/2020-21	17-03-2021	20-03-2021	10.03.2021	Howrah / Service Dept / HO	Manufacture ,Supply,Testing, Pre-Dispatch Inspection & Transportation,Of Porta Cabins(P1 To P6) For Each Service Area As Per Architectural Plan, Elevation /Meplayout & QAP Attached	Sub Contract	NO	Open, hosted in Co's Web site & Displayed in Site notice board at Howrah	Rs.70.00
21_03_07	11.03.2021	BR/MDS/71110/HPCL/NIT-Tankage Work/HSD	25-03-2021	01-04-2021 / 08-04-2021	11.03.2021	Dharmapuri / Mech South / CO	NIT for Fabrication, erection, welding, testing, commissioning, Surface preparation, Supply and application of primer and paints for HSD Floating roof tanks for the POL Terminal of HPCL at Dharmapuri, VDPL Project, Tamil Nadu	Sub Contract	Yes	Open, hosted in Co's Web site & Displayed in Site notice board at Dharmapuri & Chennai office	Rs.533.74
21_03_08	11.03.2021	BR/ISBT/51188/TD/WATER PROOFING-SC/01	20-03-2021		11.03.2021	Khandagiri / Bhubaneswar / Civil Infra / Site	Engagement Of Sub Contractor For Water Proofing Work For Basement Raft, Wall Of Main Terminal Building Etc. At ISBT , Baramunda In Connection With Construction Of Interstate Bus Terminal (Isbt) At Baramunda And Bus Depot At Khandagiri In Bhubaneswar In The State Of Odisha	Sub Contract	Yes	Open, hosted in Co's Web site & Displayed in Site notice board at Cuttack, Rourkela & Bhubaneswar regional office.	Rs.70.00
21_03_09	15.03.2021	B&R/MSP/61028/IRR-01/ESH/NIT/33	25-03-2021	30-03-2021	15.03.2021	Purba Bardhaman / Mech Spl. / KO	NIT For Testing Of Environmental Parameters For Air, Surface And Ground Water, Soil Quality Monitoring During Project Implementation On The Irrigation Canals In Different Location Of Purba Bardhaman In Connection With Package IRR-01 Lot-1 Of West Bengal Major Irrigation And Flood Management Project	Labour Contract	Yes	Open, hosted in Co's Web site & Displayed in Site notice board at Durgapur, W.B	Rs.54.99
21_03_10	17.03.2021	B&R/ENQ/5324-5325, 5335,5337,5355-5356/BB-TRANSPORT	23-03-2021		17.03.2021	Service Dept / Howrah / HO	Road transportation and delivery of Bailey BridgeMaterials from our Howrah Works to different locations of Himachal Pradesh (Shamshi),Tanakpur (Uttarakhand), Phuentsholing (Bhutan), Balasore (Odisha), and Pathankot (Punjab) by truck only	Service Contract	NO	Open, hosted in Co's Web site & Displayed in Site notice board at Howrah Works	Rs.54.16

Sl. No.	NIT Date	NIT No.	Due Date	Extension Date	Hosted On	Department	Description	Tender Category	Hosted in CPPP Portal	Mode of Tendering	Tentative value Rs. In Lakh
21_03_11	18.03.2021	BR/HO/71113/NIT/STRL. WORK/SC/01	01-04-2021	09-04-2021	18.03.2021	Mahul / Commercial / KO	NIT For Structural Work And Its Painting Including Supply, Unloading, Fabrication Etc Outside BPCL Premises Own Land At BPCL Refinery, BPCL Mahul, Mumbai.	Sub Contract	Yes	Open, hosted in Co's Web site.	Rs. 2219.00
21_03_12	19.03.2021	BR/31002/5314/SECURITY SERVICES/DHOLERA/NIT/LC/01	01-04-2021	07-04-2021	19.03.2021	Service Dept / Howrah / HO	Engagement of Security Agency for Supply of Security Guards (Max. 1 no. for each Service Area) with Security Supervisor (Max. 1 no. for all Service Area) for Watch & Ward for 17 nos. service areas (with Porta Cabins) in Dholera Special Investment Region, Dholera on EPC basis in connection with construction of 17 nos. service areas for Dholera Industrial City Development Limited, Dholera, Gujarat for 9 months	Labour Contract	Yes	Open, hosted in Co's Web site & Displayed in Site notice board at Howrah Works	Rs. 84.00
21_03_13	20.03.2021	PUR/ENQ/AKM/31002/5336/2020-21	05-04-2021		20.03.2021	Service Dept / Howrah / HO	NIT For Structural Work And Its Painting Including Supply, Unloading, Fabrication Etc Outside BPCL Premises Own Land At BPCL Refinery, BPCL Mahul, Mumbai.	Supply	NO	Open, hosted in Co's Web site & Displayed in Site notice board at Howrah Works	Rs.70.00
21_03_14	23.03.2021	BR/IOCL/Dumad/71114/Elect. and Inst.Work/NIT/SC/01	05-04-2021		23.03.2021	Dumad / Mech West / MO	Electrical Works and Instrumentation Works including supply of all materials, consumables, tools and tackles, plant and machineries, etc. pertaining to "Combined Station Works of Mechanical, Civil, Electrical & Instrumentation Works and other facilities under Kandla Gorakhpur Liquefied Petroleum Gas (LPG) Pipeline Project of Indian Oil Corporation Limited at Dumad in Gujarat State".	Sub Contract	Yes	Open, hosted in Co's Web site.	Rs.240.00
21_03_15	31.03.2021	PUR/ENQ/AKM/31002/5354/2020-21	14-04-2021		31.03.2021	Service Dept / Howrah / HO	Supply, Erection, Installation, Testing And Commissioning Of 30kva Capacity Parallel Redundant Fully Microprocessor Controlled (Three Phase 415v Input & Three Phase 415v Output) Online Ups System Suitable For Input And Output Parameters As Per Specifications	Supply	NO	Open, hosted in Co's Web site & Displayed in Site notice board at Howrah Works	Rs.190.00