

**A. DETAILS OF TENDERS & CONTRACTS (PURCHASE) AWARDED FOR THE MONTH OF DECEMBER 2019 OF VALUE Rs. 50.00 Lakhs & ABOVE
[AS PER CVC'S CIRCULAR DTD. 16.03.2005 & 14.07.2009 (Ref. No. VIG/13, Dtd. 12.06.2014)]**

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs)	Schedule Date of completion of supplies
MAT(P)/CIVIL/51181/ Stone Chips/928, Dated 20.09.2019	Supply & Delivery of Stone aggregates for our LNG Cinda project site, Dhamra, Bhadrak, Odisha.	Open	20.09.2019	Two Part Bid System.	01.10.2019	04 No(s).	04 no(s), i) M/s. Dhamra Truck & Tipper owner Association , ii) M/s.Raghunath Traders, iii) M/s. Subrata Das, iv) M/s.Debadalan Traders	Nil.	Yes.	B&R. 291 / 51181(C) dated 02.12.2019.	M/s. Dhamra Truck & Tipper owner Association ,	195.77 Lakhs	Within 20.02.2020
MAT(P)/CIVIL/51181/ Stone Chips/930, Dated 21.09.2019	Supply & Delivery of Stone aggregates for our LNG Cinda project site, Dhamra, Bhadrak, Odisha.	Open	21.09.2019	Two Part Bid System.	03.10.2019	04 No(s).	04 no(s), i) M/s. Dhamra Truck & Tipper owner Association , ii) M/s.Raghunath Traders, iii) M/s. Subrata Das, iv) M/s.Debadalan Traders	Nil.	Yes.	B&R. 292 / 51181(C) dated 02.12.2019.	M/s. Dhamra Truck & Tipper owner Association ,	196.93 Lakhs	Within 20.02.2020
MAT(P)/CIVIL/51181/ Sand/925, Dated 20.09.2019	Supply & Delivery of coarse Sand (Zone-II) Stone aggregates for our LNG Cinda project site, Dhamra, Bhadrak, Odisha.	Open	20.09.2019	Two Part Bid System.	01.10.2019	05 No(s).	05 no(s), i) M/s. Dhamra Truck & Tipper owner Association , ii) M/s.Raghunath Traders, iii) M/s. Subrata Das, iv) M/s.Debadalan Traders,v) M/s Variety Vyapaar Pvt. Ltd.	Nil.	Yes.	B&R. 293 / 51181(C) dated 02.12.2019.	M/s. Dhamra Truck & Tipper owner Association ,	199.69 Lakhs	Within 20.02.2020
MAT(P)/CIVIL/61016/R MC/972, Dated 01.10.2019	Supply & Delivery of RMC of Gr. M-30 , M-25, M-20, in connection with GACL, 11H Civil & Steel Proj. site Bhipani	Limited	01.10.2019	Two Part Bid System.	11.10.2019	03 No(s).	03 nos, i) M/s.Duracon Cement Product Pvt. Ltd. , ii) M/s.Neptune Buildcon,iii) M/s. Sunday Infra Project.	Nil.	L2 , at lowest bidder's rate	B&R. 294 /61016(SP) dated 02.12.2019	M/s.Duracon Cement Product Pvt. Ltd.	149.82 Lakhs	Within 6 months
MAT(P)/TY/40085/ Inst. Cable/990 ,dated 04.10.2019	Supply of signal & control cables for ONGC Project	Limited	04.10.2019	Two Part Bid System.	23.10.2019	06 No(s)	5 no(s) i) M/s. KEI Industries, ii) M/s. Suyog Electrical Ltd., iii) M/s. Assocoated Cables Pvt. Ltd., iv) M/s. Elkay Telelinks, v) M/s. Cords Cable Industries Ltd.	M/s. Paramount Communication	Yes.	B&R. 295/ 40085(TY) dated 002.12.2019.	M/s. Suyog Electrical Ltd,	444.39 lakhs	Within 12 weeks
MAT(P)/CIVIL/61008/Press/Sheet pile/840, Dated 15.09.2019	Supply and Delivery of Sheet pile to Durgapur Barrage proj. site at Durgapur.	Open	05.09.2019	Two Part Bid System.	16.09.2019	04 No(s)	M/s. ArcelorMittal Projects India Pvt. Ltd.	3 no(s).i) M/s. Kuber Steel,ii) M/s. Sunshine steel Piling Project India, iii) M/s. Jindal Steel & Power Ltd.	Yes.	B&R. 300/ 61008(C) dated 09.12.2019	M/s. ArcelorMittal Projects India Pvt. Ltd.	848.62 lakhs	Within 60 days
MAIL, Dated 18.10.2019	Supply and Delivery of DI Pipe at Bijuri, M.P	Limited	18.10.2019	Single Part Bid System.	25.10.2019	01 No(s)	M/s. Shiva Polymer Industries	NA	Repeat Order	B&R. 302/ 60969(Ere) dated 10.12.2019	M/s. Shiva Polymer Industries	57.29 lakhs	Within 3 months

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs)	Schedule Date of completion of supplies
MAT(P)/ERE/60984/Tray/1084, dated 20.11.2019	Supply and Delivery of GI Cable tray & bends	Limited	20.11.2019	Two Part Bid System.	25.11.2019	01 No(s)	M/s. Ratan Projects & Engg. Co.Pvt. Ltd.	Nil.	Repeat Order	B&R. 304/60984(Ere) dated 18.12.2019	M/s. Ratan Projects & Engg. Co.Pvt. Ltd.	120.67 lakhs	Within 6-12 weeks
MAT(P)/CIVIL/51038 & 51055/ Sand/1295, Dated 06.12.2019	Supply & Delivery of coarse Sand (Zone-II) Stone aggregates for our BTPS Project site, Manuguru, Telengana.	Limited	06.12.2019	Two Part Bid System.	07.12..2019	01 No(s).	01 no(s), i) M/s. Sri Srinivas Construction	Nil.	Repeat Order	B&R. 305 / 51038 & 51055(C) dated 18.12.2019.	M/s. Sri Srinivas Construction	54.60 Lakhs	Within 30.03..2020
MAT(P)/Ere/61014/Gate valve-2 /1075, Dated 30.10.2019	Supply and Delivery of Gate Valve at Barauni , IOCL, Bihar.	Limited	30.10.2018	Two Part Bid System.	15.11.2018	07 No(s)	2 no(s) i)M/s. Panchavati Valves & Flange Pvt. Ltd., M/s. MH Valves (Pvt.) Ltd.	5 no(s) i)M/s. A.V Valve, ii)M/s. Leadu Valve, iii)M/s.NSSL, iv) M/s. Fluid line Valve, v) M/s. Shai Manvdm Pvt. Ltd.	Yes.	B&R. 306/61014(Ere) dated 18.12.2019.	M/s. Panchavati Valves & Flange Pvt. Ltd.,	111.12 lakhs	Within 8 weeks
B&R/MDS/51102/RCM/ NIT, Dated 28.09.2018.	Supply and Delivery of RMC for CPCL Project site , Manali refinery ,Chennai.	Limited	28.09.2018	Two Part Bid System.	04.10.2018	04 No(s)	3 nos. i) M/s. Unik readymix Concrete,ii) M/s. Anituth K Infrastructure Pvt. Ltd., iii) M/s. Ray mix Concrete (I)	M/s. Bharat Readymix Concrete.	Yes.	B&R. 307/51102(Ere) dated 18.12.2019.	M/s. Anituth K Infrastructure Pvt. Ltd.	50.87 lakhs	Within 3 months
MAT(P)/TY/40073/1822, Dated 11.12.2019	Supply and Delivery of Reinforcement Steel for NTPC, Tanda site, U.P	Limited	11.12.2019	Single Part Bid System.	11.12.2019	01 No(s)	M/s. SAIL/Kolkata	Nil.	Yes.	B&R. 311 / 40073(TY) dated 18.12.2019	M/s. SAIL/Kolkata	54.87 lakhs	Within 31.12.2019
MAT(P)/Civil/51164/1236, Dated 26.11.2019	Supply and Delivery of P.P Cement for Haldia Dock complex Project site ,Haldia, W.B.	Limited	26.11.2019.	Two Part Bid System.	06.12.2019	03 No(s)	3no(s) i) M/s.Birla Corporation Ltd.,ii) M/s. Nuvaco Vista Corp. Ltd. , iii) M/s. Rashmi Cement Ltd.	Nil.	Yes.	B&R. 313 / 51164(C) dated 19.12.2019	M/s. Nuvaco Vista Corp. Ltd.	159.00 lakhs	Within 31.03.2019
MAT(P)/Ere/61009/Electrode/1173, Dated 15.11.2019.	Supply and Delivery of Electrodes at HPCL Vizag.	Limited	15.11.2019	Two Part Bid System.	29.11.2019	03 No(s)	3 no(s) i) M/s.Essab (I) Ltd., ii)M/s. D&H Scheron (P) Ltd., iii) M/s. Hanrver Electrodes Ltd.	Nil.	Yes.	B&R. 314 / 61009 dated 20.12.2019	M/s. Swastik Enterprise (Auth. Dealer of M/s. Essab (I) Ltd.)	52.15 lakhs	Within 2 weeks.
MAT(P)/TY/40085/ DLG Valve/964,Dated 27.09.2019	Supply and Delivery of Deluge valve of assorted size for ONGC Project.	Limited	27.09.2019	Two Part Bid System.	11.11.2019	02 No(s)	2 no(s) i) M/s. De's Techno Ltd. , ii)M/s. H D Fire Protect Pvt. Ltd.	Nil.	Yes.	B&R. 315 / 40085(TY) dated 20.12.2019	M/s. De's Techno Ltd. ,	246.55 lakhs	Within 8 weeks
MAT(P)/ERE/Howrah/30648/1831, Dated 13.12.2019	Supply and Delivery of Strl.Steel for Howrah works.	Limited	13.12.2019	Single Part Bid System.	14.12.2019	01 No(s)	M/s. SAIL/Kolkata	Nil.	Yes.	B&R. 316 / Howrah/30648 dated 20.12.2019	M/s. SAIL/Kolkata	229.47 lakhs	Within 31.01.2020

Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs)	Schedule Date of completion of supplies
MAT(P)/TY/40085/EL Pipe/1036, Dated 18.10.2019	Supply & Delivery of ES Pipe with cement liner Work for ONGC Nawagam , Kalol site.	Open	18.10.2019	Two Part Bid System.	02.11.2019	02 No(s).	02 no(s), i) M/s. Sadaf Trading Co., ii) M/s. Radiant Engineering Co.	Nil.	Yes.	B&R. 321 / 40085(TY) dated 26.12.2019.	M/s. Sadaf Trading Co.	92.38 Lakhs	Within 10 weeks
MAT(P)/Civil/51181/Scaffolding pipe/1023, Dated 16.10.2019	Supply & Delivery of 40 NB scaffolding pipe for our LNG Cinda Project site, Dhamra, Odisha.	Open	16.10.2019	Two Part Bid System.	29.10.2019	08 No(s).	4 no(s) i) M/s. J.B.Engineering Industrial Co., ii)M/s. A.B.Infra Solution, iii) M/s. Mani Construction Equipments Pvt Ltd. iv) M/s.	4 no(s) i) M/s. Tubes Ltd., ii)M/s. Evershine Enterprise, iii) M/s. Steel Tube Agencies. iv) M/s.	Yes.	B&R. 032/Tools /Block(C) dated 12.12.2019.	M/s. J.B.Engineering Industrial Co	65.49 Lakhs	Within 7-10 Days.

B.DETAILS OF TENDERS & CONTRACTS (SUB-CONTRACT / LABOUR CONTRACT) AWARDED FOR THE MONTH OF DECEMBER 2019 OF VALUE Rs. 2.50 Crores & ABOVE

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of Tender	No. of tender received	Nos. and Name of Parties qualified after Technical Evaluation	Nos. and Name of Parties not qualified after Technical Evaluation	Whether Contract awarded to Lowest Tenderer / Evaluated	Contract No. & Date	Name of Contractor	Value of Contract (Rs. Lakhs) approx.	Schedule Date of completion of supplies
MO/71082/Insulation/NIT/SC/01, Dated 10.10.2018	Hot & Cold insulation work of equipment, vessels, exchanger pertaining to composite work for Gujarat Refinery project of IOCL, Vadodara, Gujarat.	Open	10.10.2018	Two Part Bid System.	02.11.2018	11 No(s).	9 no(s) i) M/s.Associated Insulation, ii)M/s. Raja Insulation & Refractories (P) Ltd., iii) M/s. GJ Insulation Pvt. Ltd., iv) M/s. Nu Calcutta Construction Co. , v) M/s. Insulref Technologies Pvt. Ltd. , vi) M/s. G+H Insulation Pvt. Ltd. , vii) M/s. Lloyd Insulation (I) Ltd. , viii) M/s. Shree Engineers & Contractor (P) Ltd. , ix) M/s. Balaji Insulations India Pvt. Ltd.	i) M/s. Anukel Engineering & Constrn., ii) M/s.Krishna Insulation .	Yes.	B&R/PCD/71082/ WO/SC-983/384,dated 13.12.2019	M/s. Raja Insulation & Refractories (P) Ltd.	307.93 lakhs	Within 8 Months .
MO/71076/Insulation/NIT/SC/01, Dated 08.06.2018	Providing, supplying & application of insulation work pertaining to composite work MR-II project HPCL-Mahul Refinery , Mumbai.	Open	08.06.2018	Two Part Bid System.	25.06.2018	10Nos	6no(s).i) M/s. Bartec India Pvt. Ltd., ii) M/s. GJ Insulations Pvt. Ltd., iii) M/s. Insulref Technologies Pvt. Ltd., iv) M/s. G+H Insulation India Pvt. Ltd.,v) M/s. Lloyd Insulation (India) Ltd., vi) M/s. Balaji Insulations India Pvt. Ltd.	4 no(s) i) M/s. Raja Insulation & Refractories (P) Ltd, ii) M/s. Nu Calcutta Construction Co. iii) M/s. Thermins (India), iv) M/s. Energy Saver	Yes.	B&R/PCD/71076/ WO/SC-977/396 ,dated 19.12.2019	M/s. GJ Insulation Pvt. Ltd.,	629.45 lakhs	Within 4.5 Months .
B&R/HO/51041/NIT/ISI/ Kolkata/CW/01, Dated 03.12.2018	Construction of new Academic buildinf (G+5) within the premises of ISI, Kolkata	Open	03.12.2018	Two Part Bid System.	31.12.2018	03 No(s).	02No(s) i) M/s.Mundeswari Construction, ii) M/s. Ganpati Projects Pvt. Ltd.	01 M/s. N.C.Banerjee & Sons	Yes.	B&R/HO/ISI/ 51041/Kolkata/ WO/400, dated 21.12.2019.	M/s.Mundeswari Construction,	2612.19 Lakhs	Within 24 Months .